
 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 1 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320001 

STATE PROJECT(S): 1067-01-73 LOCATION 28/JEFFERSON COUNTY 
1391-05-71 MADISON - WAUKESHA RD, STH 26 INTERCHANGE 

I 94 
JEFFERSON COUNTY 

TYPE OF WORK: 

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 2: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 65.000 150.000 9750.00 135.000 8775.00 0.000 0.00 
20104 GRUBBING 40M 65.000 150.000 9750.00 135.000 8775.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 23.000 400.000 9200.00 300.000 6900.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 45000.000 45000.00 45000.000 45000.00 0.000 0.00 

7'S'+446 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 75000.000 75000.00 75000.000 75000.00 0.000 0.00 

20+308.7 
20353 REMOVING OLD BRIDGE, STATION LS 1.000 65000.000 65000.00 65000.000 65000.00 0.000 0.00 

20'W'+309.4 
20354 REMOVING OLD BRIDGE, STATION LS 1.000 65000.000 65000.00 65000.000 65000.00 0.000 0.00 

20+587 
20355 REMOVING OLD BRIDGE, STATION LS 1.000 50000.000 50000.00 50000.000 50000.00 0.000 0.00 

20'W'+591 
20356 REMOVING OLD BRIDGE, STATION LS 1.000 75000.000 75000.00 75000.000 75000.00 0.000 0.00 

21+485 
20357 REMOVING OLD BRIDGE, STATION LS 1.000 75000.000 75000.00 75000.000 75000.00 0.000 0.00 

21'W'+477 
20401 REMOVING PAVEMENT M2 33100.000 2.980 98638.00 3.000 99300.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE M2 3750.000 1.750 6562.50 3.000 11250.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER M 940.000 9.840 9249.60 9.000 8460.00 0.000 0.00 
20409 REMOVING SURFACE DRAINS EACH 4.000 250.000 1000.00 200.000 800.00 0.000 0.00 
20411 REMOVING GUARDRAIL M 2960.000 3.280 9708.80 3.500 10360.00 0.000 0.00 
20412 REMOVING FENCE M 2850.000 2.620 7467.00 2.330 6640.50 0.000 0.00 
20416 REMOVING INLETS EACH 4.000 200.000 800.00 300.000 1200.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 160.000 5.920 947.20 12.000 1920.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 30.000 200.000 6000.00 175.000 5250.00 0.000 0.00 
20501 COMMON EXCAVATION M3 365559.000 4.920 1798550.28 5.600 2047130.40 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 50000.000 50000.00 50000.000 50000.00 0.000 0.00 

B-28-13 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 2 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320001 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 45000.000 45000.00 45000.000 45000.00 0.000 0.00 

B-28-16 
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00 

B-28-17 
20613 EXCAVATION FOR STRUCTURES, BRI LS 1.000 35000.000 35000.00 35000.000 35000.00 0.000 0.00 

B-28-18 
20614 EXCAVATION FOR STRUCTURES, BRI LS 1.000 18000.000 18000.00 18000.000 18000.00 0.000 0.00 

B-28-19 
20615 EXCAVATION FOR STRUCTURES, BRI LS 1.000 28000.000 28000.00 28000.000 28000.00 0.000 0.00 

B-28-111 
20616 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00 

B-28-112 
20617 EXCAVATION FOR STRUCTURES, BRI LS 1.000 30000.000 30000.00 30000.000 30000.00 0.000 0.00 

B-28-109 
20618 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00 

B-28-110 
20801 BORROW EXCAVATION M3 10000.000 0.010 100.00 16.000 160000.00 0.000 0.00 
20901 GRANULAR BACKFILL M3 20.000 25.000 500.00 25.000 500.00 0.000 0.00 
21001 STRUCTURE BACKFILL M3 1930.000 21.000 40530.00 21.000 40530.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT M 3300.000 1.200 3960.00 4.000 13200.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 800.000 800.00 12000.000 12000.00 0.000 0.00 

1067-01-73 
21302 FINISHING ROADWAY, PROJECT LS 1.000 400.000 400.00 12000.000 12000.00 0.000 0.00 

1391-05-71 
30404 CRUSHED AGGREGATE BASE COURSE MG 174190.000 7.970 1388294.30 8.210 1430099.90 0.000 0.00 
30409 SHAPING SHOULDERS M 2460.000 1.750 4305.00 1.750 4305.00 0.000 0.00 
30420 CABC, OPEN GRADED NUMBER 2 MG 34100.000 8.700 296670.00 11.680 398288.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 5200.000 5.500 28600.00 4.000 20800.00 0.000 0.00 
30426 BREAKER RUN STONE MG 20000.000 8.150 163000.00 7.920 158400.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 5830.000 0.300 1749.00 0.300 1749.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 14920.000 0.550 8206.00 0.550 8206.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 985.000 200.000 197000.00 200.000 197000.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T MG 6460.000 29.650 191539.00 29.650 191539.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 4450.000 27.500 122375.00 27.500 122375.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 4988.000 28.500 142158.00 28.500 142158.00 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T MG 110.000 36.400 4004.00 36.400 4004.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 11200.000 1.000 11200.00 1.000 11200.00 0.000 0.00 
41011 SALVAGED ASPHALTIC PAVEMENT M2 15200.000 1.750 26600.00 2.250 34200.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 3 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41021 SALVAGED ASPHALTIC PAVEMENT, M M2 2750.000 2.650 7287.50 17.500 48125.00 0.000 0.00 
41104 ASPHALTIC SURFACE, SAFETY ISLA MG 530.000 80.800 42824.00 80.800 42824.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY MG 11530.000 32.200 371266.00 32.200 371266.00 0.000 0.00 
41510 CONCRETE PAVEMENT, 250 MM M2 13050.000 23.870 311503.50 28.210 368140.50 0.000 0.00 
41511 CONCRETE PAVEMENT, 275 MM M2 25300.000 24.540 620862.00 28.440 719532.00 0.000 0.00 
41521 H.E.S. CONCRETE PAVEMENT, 275 M2 3900.000 28.540 111306.00 34.370 134043.00 0.000 0.00 
41530 CONCRETE PAVEMENT, 265 MM M2 69370.000 24.380 1691240.60 29.300 2032541.00 0.000 0.00 
41540 H.E.S. CONC. PAVEMENT, 265 MM M2 6800.000 28.380 192984.00 34.980 237864.00 0.000 0.00 
41620 CONCRETE SURFACE DRAINS M3 36.000 460.000 16560.00 200.000 7200.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA M2 770.000 109.190 84076.30 110.000 84700.00 0.000 0.00 
41651 H.E.S. CONCRETE PAVEMENT APPRO M2 390.000 109.930 42872.70 115.000 44850.00 0.000 0.00 
41653 PAVEMENT TIES EACH 3400.000 4.880 16592.00 7.000 23800.00 0.000 0.00 
41654 DOWEL BARS EACH 188.000 10.000 1880.00 10.000 1880.00 0.000 0.00 
41660 CONCRETE PAVEMENT REPAIR M3 24.000 183.920 4414.08 300.000 7200.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 11.000 1000.000 11000.00 1000.000 11000.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES M3 2617.000 450.000 1177650.00 450.000 1177650.00 0.000 0.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 8300.000 8300.00 8300.000 8300.00 0.000 0.00 

B-28-18 
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 4800.000 4800.00 4800.000 4800.00 0.000 0.00 

B-28-19 
50250 CONC MAS ANCHORS, TYPE L, NO. EACH 46.000 15.000 690.00 15.000 690.00 0.000 0.00 
50251 CONC MAS ANCHORS, TYPE L, NO. EACH 48.000 15.000 720.00 15.000 720.00 0.000 0.00 
50252 CONC MAS ANCHORS, TYPE L, NO. EACH 104.000 20.000 2080.00 20.000 2080.00 0.000 0.00 
50254 CONC MAS ANCHORS, TYPE L, NO. EACH 96.000 20.000 1920.00 20.000 1920.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT M2 5900.000 2.500 14750.00 2.500 14750.00 0.000 0.00 
50303 PRESTRESSED GIRDER, I TYPE, 91 M 1055.000 270.000 284850.00 270.000 284850.00 0.000 0.00 
50307 PRESTRESSED GIRDER, I TYPE, 13 M 928.000 315.000 292320.00 315.000 292320.00 0.000 0.00 
50405 CONCRETE MASONRY, RETAINING WA M3 3.000 500.000 1500.00 500.000 1500.00 0.000 0.00 
50503 BAR STEEL REINFORCEMENT, RETAI KG 100.000 3.300 330.00 2.000 200.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 40930.000 0.900 36837.00 0.900 36837.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, KG 253680.000 1.200 304416.00 1.200 304416.00 0.000 0.00 
50606 HIGH STRENGTH STRUCTURAL STEEL KG 51520.000 4.000 206080.00 4.000 206080.00 0.000 0.00 
50616 SHEET ZINC KG 185.000 9.000 1665.00 9.000 1665.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 107.000 50.000 5350.00 50.000 5350.00 0.000 0.00 
50630 WELDED STUD SHEAR CONNECTORS, EACH 3132.000 2.250 7047.00 2.250 7047.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 44.000 300.000 13200.00 300.000 13200.00 0.000 0.00 

B-28-111 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 32.000 300.000 9600.00 300.000 9600.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 4 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320001 

B-28-112 
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 28.000 550.000 15400.00 550.000 15400.00 0.000 0.00 

B-28-109 
50643 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 550.000 11000.00 550.000 11000.00 0.000 0.00 

B-28-110 
50650 FIXED BEARING ASSEMBLIES, STRU EACH 5.000 450.000 2250.00 450.000 2250.00 0.000 0.00 

B-28-18 
50651 FIXED BEARING ASSEMBLIES, STRU EACH 3.000 450.000 1350.00 450.000 1350.00 0.000 0.00 

B-28-19 
50660 EXPANSION BEARING ASSEMBLIES, EACH 15.000 900.000 13500.00 900.000 13500.00 0.000 0.00 

B-28-18 
50661 EXPANSION BEARING ASSEMBLIES, EACH 9.000 900.000 8100.00 900.000 8100.00 0.000 0.00 

B-28-19 
51121 STL PILE DEL & DRIVEN, HP 250M M 1684.000 65.000 109460.00 65.000 109460.00 0.000 0.00 
51122 STL PILE DEL & DRIVEN, HP 310M M 756.000 75.000 56700.00 75.000 56700.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 156.000 30.000 4680.00 30.000 4680.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 450 M M 12.000 65.000 780.00 93.000 1116.00 0.000 0.00 
52007 CULVERT PIPE, CLASS III, 750 M M 30.000 95.000 2850.00 142.000 4260.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 125.000 250.00 125.000 250.00 0.000 0.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 232.000 464.00 400.000 800.00 0.000 0.00 
52082 TEMPORARY CULVERT PIPE, 450 MM M 82.900 65.000 5388.50 115.000 9533.50 0.000 0.00 
52098 CLEANING CULVERT PIPES EACH 9.000 1400.000 12600.00 500.000 4500.00 0.000 0.00 
52115 CORRUGATED STEEL CULVERT PIPE, M 5.000 232.000 1160.00 450.000 2250.00 0.000 0.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 5.000 75.000 375.00 75.000 375.00 0.000 0.00 
52203 RCCP, CL III, 450 MM M 55.200 88.600 4890.72 185.000 10212.00 0.000 0.00 
52205 RCCP, CL III, 600 MM M 297.000 111.550 33130.35 215.000 63855.00 0.000 0.00 
52209 RCCP, CL III, 900 MM M 24.600 183.720 4519.51 400.000 9840.00 0.000 0.00 
52213 RCCP, CL III, 1500 MM M 16.200 436.000 7063.20 615.000 9963.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 10.000 298.000 2980.00 400.000 4000.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 8.000 340.000 2720.00 500.000 4000.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 23.000 457.000 10511.00 600.000 13800.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 486.000 972.00 800.000 1600.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 5.000 750.000 3750.00 1000.000 5000.00 0.000 0.00 
52268 RCCP, APRON ENDWALLS, 1050 MM EACH 3.000 854.000 2562.00 1150.000 3450.00 0.000 0.00 
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 1.000 992.000 992.00 1250.000 1250.00 0.000 0.00 
52270 RCCP, APRON ENDWALLS, 1350 MM EACH 1.000 1650.000 1650.00 1500.000 1500.00 0.000 0.00 
52271 RCCP, APRON ENDWALLS, 1500 MM EACH 1.000 1875.000 1875.00 3000.000 3000.00 0.000 0.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 2.000 560.000 1120.00 850.000 1700.00 0.000 0.00 
52369 RCCP HORZ ELLIP, ENDWALLS, 109 EACH 1.000 1700.000 1700.00 3000.000 3000.00 0.000 0.00 
52476 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 300.000 300.00 1000.000 1000.00 0.000 0.00 
52480 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 500.000 1000.00 1500.000 3000.00 0.000 0.00 
60119 CONCRETE CURB AND GUTTER, 450 M 395.000 23.330 9215.35 23.800 9401.00 0.000 0.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
60120 CONCRETE CURB AND GUTTER, 450 M 675.000 23.330 15747.75 26.450 17853.75 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 750 M 1805.000 25.260 45594.30 29.050 52435.25 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 750 M 2660.000 25.260 67191.60 23.450 62377.00 0.000 0.00 
60160 CONCRETE CURB AND GUTTER, 900 M 6900.000 28.800 198720.00 27.900 192510.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 900 M 310.000 28.800 8928.00 28.500 8835.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 100 MM M2 1135.000 23.890 27115.15 21.850 24799.75 0.000 0.00 
60205 CONCRETE SIDEWALK, 125 MM M2 160.000 25.510 4081.60 26.050 4168.00 0.000 0.00 
60206 CONCRETE SIDEWALK, 150 MM M2 6.000 28.300 169.80 35.000 210.00 0.000 0.00 
60302 CONCRETE BARRIER, SINGLE FACED M 79.000 113.450 8962.55 184.000 14536.00 0.000 0.00 
60304 CONCRETE BARRIER, TRANSITION S M 36.000 130.910 4712.76 304.250 10953.00 0.000 0.00 
60305 TEMP PRECAST CONC BARR, CONTR M 2040.000 20.000 40800.00 20.000 40800.00 0.000 0.00 
60308 TEMP PRECAST CONC BARR, CONTR M 3130.000 11.500 35995.00 11.500 35995.00 0.000 0.00 
60404 SLOPE PAVING, CONCRETE M2 1360.000 40.000 54400.00 40.000 54400.00 0.000 0.00 
60405 SLOPE PAVING, CRUSHED AGGREGAT M2 420.000 18.000 7560.00 18.000 7560.00 0.000 0.00 
60601 RIPRAP M3 133.000 50.000 6650.00 65.000 8645.00 0.000 0.00 
60602 HEAVY RIPRAP M3 60.000 50.000 3000.00 55.000 3300.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP M3 275.000 50.000 13750.00 65.000 17875.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS M 1321.900 81.500 107734.85 110.000 145409.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS M 137.800 83.500 11506.30 115.000 15847.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS M 1826.700 92.750 169426.43 118.000 215550.60 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS M 668.500 128.850 86136.23 145.000 96932.50 0.000 0.00 
60831 REINF CONC PIPE, CLASS III, SS M 250.800 157.000 39375.60 180.000 45144.00 0.000 0.00 
60833 REINF CONC PIPE, CLASS III, SS M 151.300 198.000 29957.40 250.000 37825.00 0.000 0.00 
60834 REINF CONC PIPE, CLASS III, SS M 118.400 240.000 28416.00 290.000 34336.00 0.000 0.00 
60835 REINF CONC PIPE, CLASS III, SS M 18.900 289.000 5462.10 350.000 6615.00 0.000 0.00 
60836 REINF CONC PIPE, CLASS III, SS M 63.700 354.000 22549.80 400.000 25480.00 0.000 0.00 
61002 REINF CONC HE, CL HE-III, SS, M 30.400 170.000 5168.00 270.000 8208.00 0.000 0.00 
61010 REINF CONC HE, CL HE-III SS, 1 M 31.000 410.830 12735.73 495.000 15345.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 37.000 843.000 31191.00 1200.000 44400.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 32.000 1800.000 57600.00 3000.000 96000.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 8.000 521.000 4168.00 800.000 6400.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 147.000 628.000 92316.00 700.000 102900.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 5.000 850.000 4250.00 1050.000 5250.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 11.000 100.000 1100.00 1700.000 18700.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 52.000 281.000 14612.00 300.000 15600.00 0.000 0.00 
61162 INLET COVERS, TYPE B EACH 6.000 385.000 2310.00 375.000 2250.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 50.000 396.000 19800.00 390.000 19500.00 0.000 0.00 
61168 INLET COVERS, TYPE Z EACH 2.000 375.000 750.00 375.000 750.00 0.000 0.00 
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61170 INLET COVERS, TYPE MS EACH 31.000 230.000 7130.00 300.000 9300.00 0.000 0.00 
61180 INLET COVERS, TYPE HM EACH 114.000 408.000 46512.00 400.000 45600.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 250.000 250.00 500.000 500.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 150 MM M 13358.000 6.230 83220.34 6.960 92971.68 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 799.000 26.240 20965.76 24.610 19663.39 0.000 0.00 
61214 PIPE UNDERDRAIN, UNPERFORATED, M 165.000 50.000 8250.00 12.000 1980.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 125.000 90.000 11250.00 120.000 15000.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 184.000 104.560 19239.04 102.530 18865.52 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 1517.000 32.470 49256.99 33.460 50758.82 0.000 0.00 
61409 STEEL PLATE BEAM GUARD, CLASS M 8.000 32.430 259.44 100.000 800.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 10.000 450.000 4500.00 380.000 3800.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 129.000 75.000 9675.00 47.470 6123.63 0.000 0.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 30.000 75.000 2250.00 75.000 2250.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 27.000 1700.000 45900.00 1810.000 48870.00 0.000 0.00 
61601 WOVEN WIRE FENCE M 3093.000 8.250 25517.25 8.100 25053.30 0.000 0.00 
61612 CHAIN LINK FENCE, 1.8 M M 230.000 30.000 6900.00 21.990 5057.70 0.000 0.00 
61910 MOBILIZATION LS 1.000 535500.000 535500.00 649500.000 649500.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN M2 390.000 43.060 16793.40 55.550 21664.50 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 275.000 43.060 11841.50 53.400 14685.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 5.000 100.000 500.00 150.000 750.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 6630.000 0.400 2652.00 0.400 2652.00 0.000 0.00 
62203 ASPHALTIC FLUMES M2 260.000 45.000 11700.00 45.000 11700.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 104.000 330.000 34320.00 10.000 1040.00 0.000 0.00 
62401 WATER KL 8700.000 4.900 42630.00 4.000 34800.00 0.000 0.00 
62501 TOPSOIL M2 3800.000 1.800 6840.00 3.000 11400.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 254800.000 0.800 203840.00 1.000 254800.00 0.000 0.00 
62702 MULCHING M2 254800.000 0.090 22932.00 0.110 28028.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 1270.000 3.000 3810.00 4.000 5080.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 1270.000 4.000 5080.00 4.000 5080.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 2365.000 3.250 7686.25 1.500 3547.50 0.000 0.00 
62816 SILT FENCE, INSTALLED M 2365.000 3.250 7686.25 3.500 8277.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 1170.000 0.300 351.00 0.100 117.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 12.000 100.000 1200.00 150.000 1800.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 100.000 1200.00 150.000 1800.00 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS M2 2090.000 0.750 1567.50 0.650 1358.50 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS M2 2090.000 0.750 1567.50 0.570 1191.30 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 48750.000 0.710 34612.50 0.570 27787.50 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 48750.000 0.710 34612.50 0.550 26812.50 0.000 0.00 
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62826 EROSION MAT, DELIVERED, CLASS M2 420.000 1.000 420.00 1.000 420.00 0.000 0.00 
62827 EROSION MAT, INSTALLED, CLASS M2 420.000 1.000 420.00 1.000 420.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 27.000 75.000 2025.00 111.000 2997.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 120.000 45.000 5400.00 64.000 7680.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 52.000 45.000 2340.00 33.000 1716.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 10010.000 0.610 6106.10 0.550 5505.50 0.000 0.00 
63003 SEEDING, TEMPORARY KG 1550.000 4.350 6742.50 6.170 9563.50 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 KG 10.000 9.240 92.40 16.990 169.90 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 KG 2910.000 9.450 27499.50 9.150 26626.50 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 KG 20.000 11.000 220.00 13.120 262.40 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE KG 40.000 10.500 420.00 9.150 366.00 0.000 0.00 
63103 WATERING SODDED AREAS KL 1570.000 6.000 9420.00 5.500 8635.00 0.000 0.00 
63110 LAWN SOD M2 15010.000 2.650 39776.50 2.870 43078.70 0.000 0.00 
63111 EROSION CONTROL SOD M2 575.000 2.500 1437.50 3.220 1851.50 0.000 0.00 
63261 SHRUBS, EACH 120.000 30.000 3600.00 20.000 2400.00 0.000 0.00 

TYPHAS LATIFOLIA (BROAD LEAVED 
300 MM HEIGHT, BR 

63301 DELINEATOR POSTS EACH 130.000 17.000 2210.00 18.880 2454.40 0.000 0.00 
63305 DELINEATORS EACH 170.000 3.500 595.00 5.650 960.50 0.000 0.00 
63310 DELINEATOR BRACKETS EACH 130.000 22.000 2860.00 16.750 2177.50 0.000 0.00 
63311 TEMPORARY DELINEATORS EACH 104.000 15.000 1560.00 12.000 1248.00 0.000 0.00 
63410 WOOD POSTS, 100 X 150 MM X 3.7 EACH 22.000 48.000 1056.00 42.000 924.00 0.000 0.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 132.000 54.000 7128.00 45.000 5940.00 0.000 0.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 65.000 60.000 3900.00 47.000 3055.00 0.000 0.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 20.000 63.000 1260.00 54.000 1080.00 0.000 0.00 
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH 3.000 69.000 207.00 70.000 210.00 0.000 0.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 1910.000 4.180 7983.80 3.610 6895.10 0.000 0.00 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 6.000 575.000 3450.00 750.000 4500.00 0.000 0.00 
63610 HIGH-STRNGTH BAR STL REINF, SI KG 185.000 6.100 1128.50 4.000 740.00 0.000 0.00 
63701 SIGNS, TYPE I M2 104.500 193.680 20239.56 184.000 19228.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 252.740 150.640 38072.75 183.000 46251.42 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 25.000 90.000 2250.00 100.000 2500.00 0.000 0.00 
63826 REMOVING SIGNS, TYPE I EACH 5.000 100.000 500.00 350.000 1750.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 175.000 15.000 2625.00 30.000 5250.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 179.000 15.000 2685.00 30.000 5370.00 0.000 0.00 
63831 REMOVING STRUCTURAL STEEL SIGN EACH 6.000 150.000 900.00 150.000 900.00 0.000 0.00 
64151 SIGN BRIDGE, STRUCTURE MOUNTED LS 1.000 1850.000 1850.00 4000.000 4000.00 0.000 0.00 

S-28-7 
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64151 SIGN BRIDGE, STRUCTURE MOUNTED LS 1.000 1850.000 1850.00 4000.000 4000.00 0.000 0.00 

S-28-8 
64153 SIGN BRIDGE, STRUCTURE MOUNTED LS 1.000 1850.000 1850.00 4000.000 4000.00 0.000 0.00 

S-28-9 
64154 SIGN BRIDGE, STRUCTURE MOUNTED LS 1.000 1850.000 1850.00 4000.000 4000.00 0.000 0.00 

S-28-10 
64155 SIGN BRIDGE, STRUCTURE MOUNTED LS 1.000 1850.000 1850.00 4000.000 4000.00 0.000 0.00 

S-28-11 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 13710.000 13710.00 11200.000 11200.00 0.000 0.00 

S-28-1 
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 14215.000 14215.00 11200.000 11200.00 0.000 0.00 

S-28-2 
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 14056.000 14056.00 16648.000 16648.00 0.000 0.00 

S-28-3 
64184 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 9610.000 9610.00 9000.000 9000.00 0.000 0.00 

S-28-4 
64185 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 15835.000 15835.00 14500.000 14500.00 0.000 0.00 

S-28-5 
64210 FIELD LABORATORY LS 1.000 4000.000 4000.00 8000.000 8000.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 12000.000 12000.00 17500.000 17500.00 0.000 0.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 306.000 20.000 6120.00 20.000 6120.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 153975.000 0.200 30795.00 0.200 30795.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 22546.000 0.450 10145.70 0.450 10145.70 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 94.000 1.000 94.00 1.000 94.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 75390.000 0.100 7539.00 0.100 7539.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 40093.000 0.400 16037.20 0.400 16037.20 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 118.000 24.000 2832.00 24.000 2832.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 118.000 2.000 236.00 2.000 236.00 0.000 0.00 
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 460.000 30.000 13800.00 30.000 13800.00 0.000 0.00 

1067-01-73 
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS 300.000 30.000 9000.00 30.000 9000.00 0.000 0.00 

1391-05-71 
64503 GEOTEXTILE FABRIC, TYPE DF M2 25560.000 1.900 48564.00 1.500 38340.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 1119.000 3.570 3994.83 3.000 3357.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 140.000 4.760 666.40 2.500 350.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 37836.000 1.250 47295.00 3.750 141885.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 5048.000 2.150 10853.20 2.150 10853.20 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 190.000 46.000 8740.00 46.000 8740.00 0.000 0.00 
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64642 REMOVING PAVEMENT MARKINGS M 20400.000 0.530 10812.00 0.530 10812.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 551.000 14.000 7714.00 14.000 7714.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 95.000 13.200 1254.00 13.200 1254.00 0.000 0.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 135.000 135.00 135.000 135.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 97.000 135.000 13095.00 135.000 13095.00 0.000 0.00 
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 150.000 450.00 150.000 450.00 0.000 0.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 15.000 60.000 900.00 60.000 900.00 0.000 0.00 
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 15.000 60.000 900.00 60.000 900.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 84.000 135.000 11340.00 135.000 11340.00 0.000 0.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 30.000 60.000 1800.00 60.000 1800.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 239.000 14.000 3346.00 14.000 3346.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 115.000 14.000 1610.00 14.000 1610.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 563.000 13.200 7431.60 13.200 7431.60 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 70.000 13.200 924.00 13.200 924.00 0.000 0.00 
64786 PAVEMENT MARKING, PARKING STAL M 540.000 13.200 7128.00 13.200 7128.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 61.000 40.000 2440.00 40.000 2440.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 41595.000 0.390 16222.05 0.390 16222.05 0.000 0.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 16721.000 2.620 43809.02 2.620 43809.02 0.000 0.00 
64907 TEMP PVMT MRKNG, CHANNELIZING, M 569.000 1.380 785.22 1.380 785.22 0.000 0.00 
64908 TEMP PVMT MRKG CHAN 200MM REMO M 210.000 6.380 1339.80 6.380 1339.80 0.000 0.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 176.000 3.500 616.00 3.500 616.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 14241.000 1.650 23497.65 1.650 23497.65 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC M 2272.000 2.260 5134.72 2.260 5134.72 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE M 11874.000 2.770 32890.98 2.770 32890.98 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE M 4675.000 9.100 42542.50 9.100 42542.50 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 3120.000 10.150 31668.00 10.150 31668.00 0.000 0.00 
65237 CONDUIT, SPECIAL, 78 MM M 270.000 65.000 17550.00 65.000 17550.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT M 2835.000 10.500 29767.50 10.500 29767.50 0.000 0.00 
65255 LOOP DETECTOR SLOTS M 243.000 36.080 8767.44 36.080 8767.44 0.000 0.00 
65301 PULL BOXES, STEEL, 300 X 600 M EACH 189.000 325.000 61425.00 325.000 61425.00 0.000 0.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 111.000 425.000 47175.00 425.000 47175.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 50.000 325.000 16250.00 325.000 16250.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 33.000 625.000 20625.00 625.000 20625.00 0.000 0.00 
65403 CONCRETE BASES, TYPE 5 EACH 12.000 550.000 6600.00 550.000 6600.00 0.000 0.00 
65408 CONCRETE BASES, TYPE 11 EACH 2.000 325.000 650.00 325.000 650.00 0.000 0.00 
65415 CONCRETE CONTROL CABINET BASES EACH 1.000 550.000 550.00 550.000 550.00 0.000 0.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 6.000 575.000 3450.00 575.000 3450.00 0.000 0.00 
65425 PEDESTAL BASES EACH 50.000 95.000 4750.00 95.000 4750.00 0.000 0.00 
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65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 45.000 195.000 8775.00 195.000 8775.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 1640.000 3.280 5379.20 3.280 5379.20 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 95.000 3.900 370.50 3.900 370.50 0.000 0.00 
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO M 1650.000 4.600 7590.00 4.600 7590.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 1250.000 4.750 5937.50 4.750 5937.50 0.000 0.00 
65532 TRAFF SIGNAL CABLE, 15 CONDUCT M 225.000 4.850 1091.25 4.850 1091.25 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 1370.000 2.100 2877.00 2.100 2877.00 0.000 0.00 
65552 COMMUNICATION CABLE, INSTALED M 2600.000 4.250 11050.00 4.250 11050.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 5440.000 2.150 11696.00 2.150 11696.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1560.000 1.900 2964.00 1.900 2964.00 0.000 0.00 
65567 ELECTRICAL WIRE, LIGHTING, NO. M 410.000 2.050 840.50 2.050 840.50 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 550.000 2.450 1347.50 2.450 1347.50 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE M 9740.000 2.950 28733.00 2.950 28733.00 0.000 0.00 
65585 LOOP DETECTOR WIRE M 9130.000 1.950 17803.50 1.950 17803.50 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 550.000 550.00 0.000 0.00 
65702 POLES, TYPE 2 EACH 5.000 820.000 4100.00 820.000 4100.00 0.000 0.00 
65703 POLES, TYPE 3 EACH 15.000 1020.000 15300.00 1020.000 15300.00 0.000 0.00 
65704 POLES, TYPE 4 EACH 13.000 620.000 8060.00 620.000 8060.00 0.000 0.00 
65705 POLES, TYPE 5 EACH 12.000 614.000 7368.00 614.000 7368.00 0.000 0.00 
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 44.000 175.000 7700.00 175.000 7700.00 0.000 0.00 
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 6.000 180.000 1080.00 180.000 1080.00 0.000 0.00 
65801 TROMBONE ARMS, 3.7 M EACH 2.000 524.000 1048.00 524.000 1048.00 0.000 0.00 
65802 TROMBONE ARMS, 4.6 M EACH 2.000 560.000 1120.00 560.000 1120.00 0.000 0.00 
65803 TROMBONE ARMS, 6.1 M EACH 13.000 658.000 8554.00 658.000 8554.00 0.000 0.00 
65804 TROMBONE ARMS, 7.6 M EACH 3.000 840.000 2520.00 840.000 2520.00 0.000 0.00 
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 80.000 195.000 15600.00 195.000 15600.00 0.000 0.00 
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 13.000 310.000 4030.00 310.000 4030.00 0.000 0.00 
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 18.000 195.000 3510.00 195.000 3510.00 0.000 0.00 
65831 TRAFFIC SIGNAL FACES, 5-300 MM EACH 1.000 310.000 310.00 310.000 310.00 0.000 0.00 
65846 PEDESTRIAN SIGNAL FACES, 300 M EACH 4.000 175.000 700.00 175.000 700.00 0.000 0.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 4.000 56.000 224.00 56.000 224.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 530.000 530.00 530.000 530.00 0.000 0.00 

CTH B & STH 26 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 530.000 530.00 530.000 530.00 0.000 0.00 

IH 94 EASTBOUND ON-RAMP & STH 
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 530.000 530.00 530.000 530.00 0.000 0.00 

IH 94 WESTBOUND OFF-RAMP & STH 
65853 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 530.000 530.00 530.000 530.00 0.000 0.00 
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LINMAR LANE & STH 26 
65854 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 530.000 530.00 530.000 530.00 0.000 0.00 

IH 94 EASTBOUND OFF-RAMP & WAT 
65855 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 530.000 530.00 530.000 530.00 0.000 0.00 

IH 94 WESTBOUND ON-RAMP & WATE 
65856 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 520.000 520.00 520.000 520.00 0.000 0.00 

HARTWIG & STH 26 
65903 LUMINAIRES, UTILITY, 150 W EACH 42.000 160.000 6720.00 160.000 6720.00 0.000 0.00 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 30.000 94.000 2820.00 94.000 2820.00 0.000 0.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 10.000 110.000 1100.00 110.000 1100.00 0.000 0.00 
65936 LUMNR ARMS TRUSS TYP, 115 MM C EACH 2.000 186.000 372.00 186.000 372.00 0.000 0.00 
65965 UNDERDECK LIGHTING, LS 1.000 5500.000 5500.00 5500.000 5500.00 0.000 0.00 

STRUCTURE B-28-109 
65966 UNDERDECK LIGHTING, LS 1.000 3300.000 3300.00 3300.000 3300.00 0.000 0.00 

STRUCTURE B-28-110 
65967 UNDERDECK LIGHTING, LS 1.000 5500.000 5500.00 5500.000 5500.00 0.000 0.00 

STRUCTURE B-28-111 
65968 UNDERDECK LIGHTING, LS 1.000 3300.000 3300.00 3300.000 3300.00 0.000 0.00 

STRUCTURE B-28-112 
65985 LIGHTING UNITS, WALKWAY EACH 2.000 790.000 1580.00 790.000 1580.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 639.000 2.950 1885.05 1.970 1258.83 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL M 656.000 5.410 3548.96 5.080 3332.48 0.000 0.00 
90001 MISC M 275.000 114.000 31350.00 123.000 33825.00 0.000 0.00 

90001A WATERMAIN, 200 MM DIAME 
90001 MISC M 92.000 134.500 12374.00 200.000 18400.00 0.000 0.00 

90001B WATERMAIN, 250 MM DIAME 
90001 MISC M 92.000 108.000 9936.00 700.000 64400.00 0.000 0.00 

90001C SANITARY SEWER, 200 MM 
90001 MISC M 278.000 108.000 30024.00 140.000 38920.00 0.000 0.00 

90001D SANITARY SEWER FORCE MA 
90001 MISC M 200.000 39.000 7800.00 20.000 4000.00 0.000 0.00 

90001E GRANULAR BACKFILL, SPEC 
90001 MISC M 64.000 38.250 2448.00 29.800 1907.20 0.000 0.00 

90001G CONCRETE GUTTER, 750 MM 
90001 MISC M 135.000 2.000 270.00 20.000 2700.00 0.000 0.00 

90001H REMOVING UNDERDRAIN 
90001 MISC M 79.000 332.250 26247.75 650.000 51350.00 0.000 0.00 

90001J CULVERT PIPE LINERS, 13 
90001 MISC M 24.000 13.200 316.80 13.200 316.80 0.000 0.00 

90001L PAVEMENT MARKING, DIAGO 
100 MM, EPOXY 

90002 MISC M2 1667.000 53.550 89267.85 50.000 83350.00 0.000 0.00 
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90002A TEMPORARY SHORING 
90002 MISC M2 25.000 28.000 700.00 28.000 700.00 0.000 0.00 

90002B PAVEMENT MARKING, CONCR 
CORRUGATED MEDIAN, EPOXY 

90002 MISC M2 1600.000 8.500 13600.00 10.000 16000.00 0.000 0.00 
90002C RESTORING AND RECOATING 
SLOPE PAVING 

90002 MISC M2 910.000 2.500 2275.00 4.000 3640.00 0.000 0.00 
90002D TOPSOIL, SPECIAL 

90003 MISC M3 1600.000 12.000 19200.00 10.000 16000.00 0.000 0.00 
90003A CLAY LINER 

90003 MISC M3 15.000 170.000 2550.00 200.000 3000.00 0.000 0.00 
90003B GABION 

90003 MISC M3 8.000 150.000 1200.00 140.000 1120.00 0.000 0.00 
90003C TEMPORARY STONE DITCH C 

90003 MISC M3 0.600 1000.000 600.00 1000.000 600.00 0.000 0.00 
90003D CONCRETE MASONRY, PIPE 

90003 MISC M3 7400.000 4.920 36408.00 8.000 59200.00 0.000 0.00 
90003E DETENTION BASIN EXCAVAT 

90004 MISC LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 
90004A PREPARATION AND COATING 
FLANGES, STRUCTURE B-28-18 

90004 MISC LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 
90004B PREPARATION AND COATING 
FLANGES, STRUCTURE B-28-19 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004C SALVAGING TUBULAR RAILI 
TYPE F, STRUCTURE B-28-13 

90004 MISC LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 
90004D SALVAGING TRAFFIC SIGNA 
STH 26 & CTH B 

90004 MISC LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 
90004E SALVAGING TRAFFIC SIGNA 
STH 26 & LINMAR LANE 

90004 MISC LS 1.000 900.000 900.00 900.000 900.00 0.000 0.00 
90004F REMOVING TRAFFIC SIGNAL 
STH 26 & IH 94 EASTBOUND ON-RA 

90004 MISC LS 1.000 900.000 900.00 900.000 900.00 0.000 0.00 
90004G REMOVING TRAFFIC SIGNAL 
STH 26 & IH 94 WESTBOUND OFF-R 

90004 MISC LS 1.000 9200.000 9200.00 9200.000 9200.00 0.000 0.00 
90004H TEMPORARY SIGNALS, STH 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 13 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320001 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90004 MISC LS 1.000 8300.000 8300.00 8300.000 8300.00 0.000 0.00 

90004J TEMP. TRAFFIC SIGNALS, 
STH 26 & IH 94 EASTBOUND ON-RA 

90004 MISC LS 1.000 8300.000 8300.00 8300.000 8300.00 0.000 0.00 
90004K TEMP. TRAFFIC SIGNALS, 
STH 26 & IH 94 WESTBOUND OFF-R 

90004 MISC LS 1.000 7800.000 7800.00 7800.000 7800.00 0.000 0.00 
90004L TEMP. TRAFFIC SIGNALS, 
STH 26 & LINMAR LANE 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004M DEBRIS CONTAINMENT, STR 
B-28-16 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004N DEBRIS CONTAINMENT, STR 
B-28-17 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004P DEBRIS CONTAINMENT, STR 
B-28-109 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004Q DEBRIS CONTAINMENT, STR 
B-28-110 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004R DEBRIS CONTAINMENT, STR 
B-28-18 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
90004S DEBRIS CONTAINMENT, STR 
B-28-19 

90004 MISC LS 1.000 1850.000 1850.00 5000.000 5000.00 0.000 0.00 
90004T SIGN BRIDGE, STRUCTURE 
STRUCTURE S-28-12 

90004 MISC LS 1.000 15835.000 15835.00 13000.000 13000.00 0.000 0.00 
90004U OVERHEAD SIGN SUPPORT, 
S-28-6 

90004 MISC LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 
90004V PREPARATION AND COATING 
FLANGES, STRUCTURE B-28-13 

90005 MISC EACH 1.000 4200.000 4200.00 4800.000 4800.00 0.000 0.00 
90005A LIGHTING CONTROL CABINE 
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TITLE- CONTRACT AND ESTIMATE ENGINEER 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 1.000 1660.000 1660.00 1599.000 1599.00 0.000 0.00 

90005B PICNIC TABLES, SINGLE P 
90005 MISC EACH 43.000 75.000 3225.00 75.000 3225.00 0.000 0.00 

90005C REMOVING PULL BOXES 
90005 MISC EACH 5.000 175.000 875.00 175.000 875.00 0.000 0.00 

90005D SALVAGING STREET LIGHTS 
90005 MISC EACH 5.000 120.000 600.00 100.000 500.00 0.000 0.00 

90005F TUBULAR STEEL SIGN POST 
90005 MISC EACH 9.000 125.000 1125.00 110.000 990.00 0.000 0.00 

90005G TUBULAR STEEL SIGN POST 
90005 MISC EACH 3.000 135.000 405.00 150.000 450.00 0.000 0.00 

90005H TUBULAR STEEL SIGN POST 
90005 MISC EACH 13.000 350.000 4550.00 350.000 4550.00 0.000 0.00 

90005J PULL BOXES, STEEL, 600 
SALVAGED COVERS & FRAMES 

90005 MISC EACH 9.000 250.000 2250.00 250.000 2250.00 0.000 0.00 
90005K PULL BOXES, STEEL, 300 
SALVAGED COVERS & FRAMES 

90005 MISC EACH 1.000 1650.000 1650.00 6000.000 6000.00 0.000 0.00 
90005L BUS SHELTER 

90005 MISC EACH 48.000 15.000 720.00 15.000 720.00 0.000 0.00 
90005M CONCRETE MASONRY ANCHOR 
NO. 19M BARS 

90005 MISC EACH 34.000 15.000 510.00 15.000 510.00 0.000 0.00 
90005N BAR COUPLERS, 13 MM 

90005 MISC EACH 766.000 15.000 11490.00 15.000 11490.00 0.000 0.00 
90005P BAR COUPLERS, 16 MM 

90005 MISC EACH 54.000 15.000 810.00 15.000 810.00 0.000 0.00 
90005Q BAR COUPLERS, 19 MM 

90005 MISC EACH 12.000 15.000 180.00 15.000 180.00 0.000 0.00 
90005R BAR COUPLERS, 25 MM 

90005 MISC EACH 20.000 15.000 300.00 15.000 300.00 0.000 0.00 
90005S BAR COUPLERS, 29 MM 

90005 MISC EACH 26.000 70.000 1820.00 60.000 1560.00 0.000 0.00 
90005T SALVAGED UNDERDRAIN END 

90005 MISC EACH 1.000 2600.000 2600.00 3500.000 3500.00 0.000 0.00 
90005U INLETS, TYPE 9, MODIFIE 

90008 MISC DAY 190.000 632.000 120080.00 400.000 76000.00 0.000 0.00 
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90008A PROJECT SUPERVISION 
90008 MISC DAY 4000.000 12.500 50000.00 50.000 200000.00 0.000 0.00 

90008B PORTABLE CHANGEABLE MES 
90010 MISC HRS 0.010 15000.000 150.00 1500.000 15.00 0.000 0.00 

90010A LANE RENTAL CHARGE 
90020 MISC VM 12.000 500.000 6000.00 715.000 8580.00 0.000 0.00 

90020A SANITARY SEWER MANHOLE 
90365 QMP, BASE COURSES MG 198790.000 0.220 43733.80 0.200 39758.00 0.000 0.00 
90410 QMP, CONCRETE PAVEMENT M2 117970.000 0.600 70782.00 0.490 57805.30 0.000 0.00 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 65800.000 1.000 65800.00 1.000 65800.00 0.000 0.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 31225.000 1.000 31225.00 1.000 31225.00 0.000 0.00 
90501 QMP READY MIXED CONC MASONRY F M3 2551.000 12.000 30612.00 12.000 30612.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 30612.000 1.000 30612.00 1.000 30612.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 8.000 500.000 4000.00 500.000 4000.00 0.000 0.00 
90590 PIPE GRATES EACH 2.000 2200.000 4400.00 1000.000 2000.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 7.000 200.000 1400.00 150.000 1050.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 60.000 40.000 2400.00 38.000 2280.00 0.000 0.00 
90621 REMOVE AND RESET STEEL PLATE B M 120.000 26.240 3148.80 31.160 3739.20 0.000 0.00 
90625 CRASH CUSHIONS, LOW MAINTENANC EACH 2.000 12500.000 25000.00 20900.000 41800.00 0.000 0.00 
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 11.000 285.000 3135.00 285.000 3135.00 0.000 0.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 136.000 12.000 1632.00 12.000 1632.00 0.000 0.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 1300.000 4.000 5200.00 4.000 5200.00 0.000 0.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 5000.000 2.000 10000.00 2.000 10000.00 0.000 0.00 
20811 SELECTED BORROW EXCAVATION M3 10360.000 10.500 108780.00 1.000 10360.00 0.000 0.00 

PROPOSAL TOTAL....... 16375120.04 18217608.25 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 16 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320003 

STATE PROJECT(S): 1392-06-71 LOCATION 14/DODGE COUNTY 
1392-07-71 WATERTOWN - WAUPUN RD, S FAIRFIELD - HOME RD 

STH 26 
DODGE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 2.000 350.000 700.00 200.000 400.00 200.000 400.00 
20102 CLEARING 25MM 180.000 8.000 1440.00 7.000 1260.00 7.000 1260.00 
20104 GRUBBING 40M 2.000 350.000 700.00 200.000 400.00 200.000 400.00 
20105 GRUBBING 25MM 560.000 6.000 3360.00 7.000 3920.00 7.000 3920.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 750.000 750.00 1000.000 1000.00 400.000 400.00 

2+467 
20302 REMOVING OLD CULVERT, STATION LS 1.000 750.000 750.00 1000.000 1000.00 400.000 400.00 

3+893 
20401 REMOVING PAVEMENT M2 24445.000 1.870 45712.15 2.950 72112.75 1.750 42778.75 
20402 REMOVING ASPHALTIC SURFACE M2 28.000 2.000 56.00 5.000 140.00 4.900 137.20 
20405 REMOVING CURB AND GUTTER M 840.000 3.280 2755.20 7.500 6300.00 2.000 1680.00 
20406 REMOVING CONCRETE SIDEWALK M2 6392.000 1.200 7670.40 3.500 22372.00 3.500 22372.00 
20501 COMMON EXCAVATION M3 47163.000 3.960 186765.48 4.850 228740.55 4.540 214120.02 
20801 BORROW EXCAVATION M3 2090.000 6.320 13208.80 6.030 12602.70 6.000 12540.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 1000.000 1000.00 5001.000 5001.00 

1392-06-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 1000.000 1000.00 5001.000 5001.00 

1392-07-71 
30404 CRUSHED AGGREGATE BASE COURSE MG 39005.000 6.779 264423.09 6.890 268744.45 7.490 292147.45 
30409 SHAPING SHOULDERS M 6300.000 0.300 1890.00 0.490 3087.00 0.800 5040.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 4625.000 4.982 23043.83 3.320 15355.00 7.190 33253.75 
30426 BREAKER RUN STONE MG 37150.000 7.220 268228.20 6.890 255963.50 7.190 267108.50 
40204 ASPHALTIC MATERIAL FOR TACK CO L 3620.000 0.350 1267.00 0.350 1267.00 0.350 1267.00 
40301 QMP, ASPHALTIC MIXTURE MG 10195.000 0.900 9175.50 0.900 9175.50 0.900 9175.50 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 613.000 200.000 122600.00 200.000 122600.00 200.000 122600.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 10195.000 23.790 242539.05 23.790 242539.05 23.790 242539.05 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7210.000 1.000 7210.00 1.000 7210.00 1.000 7210.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 17 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41020 SALVAGED ASPHALTIC PAVEMENT, M MG 4870.000 3.902 19003.62 5.350 26054.50 3.910 19041.70 
41103 ASPHALTIC SURFACE, DETOURS MG 50.000 72.000 3600.00 72.000 3600.00 72.000 3600.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 22.000 95.000 2090.00 95.000 2090.00 95.000 2090.00 
41509 CONCRETE PAVEMENT, 225 MM M2 22900.000 25.760 589904.00 27.390 627231.00 23.810 545249.00 
41605 CONCRETE DRIVEWAY, 150 MM M2 1590.000 28.080 44647.20 32.250 51277.50 33.700 53583.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 256.000 49.130 12577.28 67.000 17152.00 53.000 13568.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 71.000 59.240 4206.04 78.000 5538.00 75.000 5325.00 
52109 CORRUGATED STEEL CULVERT PIPE, M 18.000 82.100 1477.80 117.000 2106.00 100.000 1800.00 
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 199.450 398.90 200.000 400.00 200.000 400.00 
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 43.000 243.020 10449.86 295.000 12685.00 310.000 13330.00 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 479.580 1918.32 430.000 1720.00 450.000 1800.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 1.000 478.750 478.75 520.000 520.00 320.000 320.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 645.850 645.85 605.000 605.00 380.000 380.00 
60123 CONCRETE CURB AND GUTTER, 750 M 3790.000 21.690 82205.10 22.150 83948.50 22.950 86980.50 
60133 CONCRETE CURB AND GUTTER, 750 M 285.000 21.000 5985.00 32.000 9120.00 34.000 9690.00 
60170 CONCRETE CURB AND GUTTER, 900 M 60.000 39.000 2340.00 39.500 2370.00 35.000 2100.00 
60205 CONCRETE SIDEWALK, 125 MM M2 4476.000 21.700 97129.20 24.900 111452.40 25.500 114138.00 
60601 RIPRAP M3 7.000 100.000 700.00 75.000 525.00 75.000 525.00 
60825 REINF CONC PIPE, CLASS III, SS M 313.000 92.180 28852.34 118.580 37115.54 90.980 28476.74 
60826 REINF CONC PIPE, CLASS III, SS M 104.000 93.570 9731.28 119.100 12386.40 91.470 9512.88 
60827 REINF CONC PIPE, CLASS III, SS M 56.000 122.670 6869.52 85.250 4774.00 98.490 5515.44 
60829 REINF CONC PIPE, CLASS III, SS M 1035.000 127.670 132138.45 132.000 136620.00 129.660 134198.10 
61110 MANHOLES, TYPE 1 EACH 20.000 954.900 19098.00 832.500 16650.00 832.480 16649.60 
61112 MANHOLES, TYPE 3 EACH 2.000 1700.780 3401.56 1865.000 3730.00 1838.290 3676.58 
61122 INLETS, TYPE 3 EACH 54.000 471.120 25440.48 515.000 27810.00 534.630 28870.02 
61123 INLETS, TYPE 8 EACH 1.000 1060.460 1060.46 951.500 951.50 1081.470 1081.47 
61128 RECONSTRUCTING MANHOLES EACH 2.000 905.250 1810.50 1000.000 2000.00 750.000 1500.00 
61148 INLETS, TYPE 4 EACH 1.000 1090.180 1090.18 985.000 985.00 1159.380 1159.38 
61151 MANHOLE COVERS, TYPE J EACH 22.000 221.680 4876.96 275.000 6050.00 181.000 3982.00 
61156 INLET COVERS, TYPE H-S EACH 6.000 297.610 1785.66 350.000 2100.00 250.000 1500.00 
61165 INLET COVERS, TYPE F EACH 1.000 591.440 591.44 650.000 650.00 517.000 517.00 
61167 INLET COVERS, TYPE H EACH 48.000 297.610 14285.28 350.000 16800.00 250.000 12000.00 
61170 INLET COVERS, TYPE MS EACH 1.000 226.080 226.08 275.000 275.00 185.000 185.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 58.000 52.000 3016.00 90.000 5220.00 90.000 5220.00 
61910 MOBILIZATION LS 1.000 65000.000 65000.00 25000.000 25000.00 133690.000 133690.00 
62203 ASPHALTIC FLUMES M2 77.600 44.000 3414.40 44.000 3414.40 44.000 3414.40 
62401 WATER KL 4000.000 3.700 14800.00 4.000 16000.00 3.700 14800.00 
62501 TOPSOIL M2 3150.000 3.000 9450.00 4.000 12600.00 3.000 9450.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
62505 SALVAGED TOPSOIL M2 30850.000 0.690 21286.50 0.950 29307.50 0.840 25914.00 
62702 MULCHING M2 30360.000 0.120 3643.20 0.100 3036.00 0.100 3036.00 
62811 EROSION BALES, DELIVERED EACH 20.000 6.000 120.00 4.000 80.00 4.000 80.00 
62812 EROSION BALES, INSTALLED EACH 20.000 6.000 120.00 4.000 80.00 4.000 80.00 
62815 SILT FENCE, DELIVERED M 660.000 3.000 1980.00 2.460 1623.60 2.460 1623.60 
62816 SILT FENCE, INSTALLED M 660.000 3.000 1980.00 3.280 2164.80 3.280 2164.80 
62817 SILT FENCE MAINTENANCE M 1320.000 0.050 66.00 0.250 330.00 0.250 330.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 25.000 150.00 100.000 600.00 100.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 10.000 25.000 250.00 150.000 1500.00 150.000 1500.00 
62824 EROSION MAT, DELIVERED, CLASS M2 8190.000 0.650 5323.50 0.650 5323.50 0.650 5323.50 
62825 EROSION MAT, INSTALLED, CLASS M2 8190.000 0.450 3685.50 0.650 5323.50 0.650 5323.50 
62905 FERTILIZER, TYPE B KG 1518.000 0.600 910.80 0.700 1062.60 0.700 1062.60 
63003 SEEDING, TEMPORARY KG 256.000 4.500 1152.00 4.950 1267.20 4.950 1267.20 
63008 SEEDING, MIXTURE NO. 10 KG 511.000 4.800 2452.80 9.750 4982.25 9.750 4982.25 
63011 SEEDING, MIXTURE NO. 40 KG 10.000 20.000 200.00 33.000 330.00 33.000 330.00 
63103 WATERING SODDED AREAS KL 132.000 10.000 1320.00 6.000 792.00 6.000 792.00 
63110 LAWN SOD M2 4120.000 3.000 12360.00 2.750 11330.00 2.750 11330.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 74.000 48.000 3552.00 52.000 3848.00 52.000 3848.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 55.430 175.000 9700.25 150.780 8357.74 150.780 8357.74 
63827 REMOVING SIGNS, TYPE II EACH 68.000 25.000 1700.00 15.000 1020.00 15.000 1020.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 73.000 5.000 365.00 15.000 1095.00 15.000 1095.00 
64202 FIELD OFFICE, TYPE B LS 1.000 7000.000 7000.00 5000.000 5000.00 12000.000 12000.00 
64210 FIELD LABORATORY LS 1.000 2000.000 2000.00 1500.000 1500.00 3500.000 3500.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1795.000 1795.00 4201.000 4201.00 1795.000 1795.00 

1392-06-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 2000.000 2000.00 1800.000 1800.00 

1392-07-71 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5280.000 0.800 4224.00 0.400 2112.00 0.800 4224.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 10560.000 0.120 1267.20 0.100 1056.00 0.120 1267.20 
64326 TRAFFIC CONTROL, SIGNS DAYS 6070.000 0.500 3035.00 0.300 1821.00 0.500 3035.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 33.000 3.000 99.00 3.000 99.00 3.000 99.00 
64601 PAVEMENT MARKING, 100 MM, PAIN M 10000.000 0.170 1700.00 0.170 1700.00 0.170 1700.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 10250.000 0.820 8405.00 0.820 8405.00 0.820 8405.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 155.000 3.200 496.00 3.200 496.00 3.200 496.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 110.000 18.000 1980.00 18.000 1980.00 18.000 1980.00 
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 471.000 12.000 5652.00 12.000 5652.00 12.000 5652.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 170.000 340.00 170.000 340.00 170.000 340.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 180.000 360.00 180.000 360.00 180.000 360.00 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00 
64766 PVMT MRKNG, DIAGONAL, 200 MM, M 267.000 14.000 3738.00 14.000 3738.00 14.000 3738.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 505.000 10.000 5050.00 10.000 5050.00 10.000 5050.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 72.000 13.000 936.00 13.000 936.00 13.000 936.00 
64786 PAVEMENT MARKING, PARKING STAL M 85.000 14.750 1253.75 14.750 1253.75 14.750 1253.75 
65045 CONSTRUCTION STAKING, SUBGRADE M 3710.000 1.300 4823.00 2.200 8162.00 2.200 8162.00 
65050 CONSTRUCTION STAKING, CABC M 3710.000 1.300 4823.00 0.900 3339.00 0.900 3339.00 
65055 CONSTRUCTION STAKING, CURB, GU M 2220.000 0.010 22.20 2.700 5994.00 2.700 5994.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 29.000 50.000 1450.00 150.000 4350.00 150.000 4350.00 
65070 CONSTRUCTION STAKING, CONCRETE M 2000.000 4.500 9000.00 7.500 15000.00 7.500 15000.00 
66501 SAWING EXISTING PAVEMENT M 270.000 6.000 1620.00 3.000 810.00 4.920 1328.40 
90005 MISC EACH 54.000 75.000 4050.00 75.000 4050.00 75.000 4050.00 

90005A COARSE AGGREGATE, SEDIM 
INLET PROTECTION 

90358 MILL AND RELAY ASPHALTIC PAVEM M2 13200.000 1.950 25740.00 1.950 25740.00 1.950 25740.00 
90365 QMP, BASE COURSES MG 39005.000 0.260 10141.30 0.200 7801.00 0.270 10531.35 
90401 QMP, PLACEMENT OF CONCRETE DAY 11.000 385.000 4235.00 500.000 5500.00 500.000 5500.00 
90416 COARSE AGGREGATE, SIZE NO. M3 100.000 18.200 1820.00 25.000 2500.00 38.000 3800.00 

1 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 22900.000 0.150 3435.00 0.100 2290.00 0.360 8244.00 
90545 CONCRETE COLLAR EACH 4.000 178.950 715.80 350.000 1400.00 200.000 800.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 6.000 28.000 168.00 45.000 270.00 45.000 270.00 
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1000.000 3000.00 1000.000 3000.00 1500.000 4500.00 
65219 NONMETALLIC CONDUIT, SCHEDULE M 307.500 18.250 5611.88 18.250 5611.88 18.250 5611.88 
65229 NONMETALLIC CONDUIT, SCHEDULE M 149.400 19.750 2950.65 19.750 2950.65 19.750 2950.65 
65301 PULL BOXES, STEEL, 300 X 600 M EACH 4.000 350.000 1400.00 350.000 1400.00 350.000 1400.00 
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 5.000 475.000 2375.00 475.000 2375.00 475.000 2375.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 382.700 2.250 861.08 2.250 861.08 2.250 861.08 
65569 ELECTRICAL WIRE, LIGHTING, NO. M 1148.100 2.500 2870.25 2.500 2870.25 2.500 2870.25 
90005 MISC EACH 10.000 450.000 4500.00 450.000 4500.00 450.000 4500.00 

90005B REMOVING LIGHTING UNITS 
90005 MISC EACH 11.000 2110.000 23210.00 2110.000 23210.00 2110.000 23210.00 

90005C STANDARD ROADWAY LIGHTI 

PROPOSAL TOTAL....... 2679910.87 2833054.54 2863348.78 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 20 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320003 

BIDDER NO 1: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
20102 CLEARING 25MM 180.000 10.000 1800.00 0.000 0.00 0.000 0.00 
20104 GRUBBING 40M 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
20105 GRUBBING 25MM 560.000 10.000 5600.00 0.000 0.00 0.000 0.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 

2+467 
20302 REMOVING OLD CULVERT, STATION LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 

3+893 
20401 REMOVING PAVEMENT M2 24445.000 2.000 48890.00 0.000 0.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE M2 28.000 10.000 280.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER M 840.000 10.000 8400.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK M2 6392.000 3.000 19176.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION M3 47163.000 7.630 359853.69 0.000 0.00 0.000 0.00 
20801 BORROW EXCAVATION M3 2090.000 0.630 1316.70 0.000 0.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 700.000 700.00 0.000 0.00 0.000 0.00 

1392-06-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 

1392-07-71 
30404 CRUSHED AGGREGATE BASE COURSE MG 39005.000 7.210 281226.05 0.000 0.00 0.000 0.00 
30409 SHAPING SHOULDERS M 6300.000 1.000 6300.00 0.000 0.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 4625.000 3.360 15540.00 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE MG 37150.000 7.210 267851.50 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 3620.000 0.350 1267.00 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 10195.000 0.900 9175.50 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 613.000 200.000 122600.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 10195.000 23.790 242539.05 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7210.000 1.000 7210.00 0.000 0.00 0.000 0.00 
41020 SALVAGED ASPHALTIC PAVEMENT, M MG 4870.000 7.150 34820.50 0.000 0.00 0.000 0.00 
41103 ASPHALTIC SURFACE, DETOURS MG 50.000 72.000 3600.00 0.000 0.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 22.000 95.000 2090.00 0.000 0.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 225 MM M2 22900.000 23.810 545249.00 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 150 MM M2 1590.000 33.660 53519.40 0.000 0.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 256.000 88.000 22528.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 21 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320003 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52107 CORRUGATED STEEL CULVERT PIPE, M 71.000 101.000 7171.00 0.000 0.00 0.000 0.00 
52109 CORRUGATED STEEL CULVERT PIPE, M 18.000 128.000 2304.00 0.000 0.00 0.000 0.00 
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 195.000 390.00 0.000 0.00 0.000 0.00 
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 43.000 250.000 10750.00 0.000 0.00 0.000 0.00 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 390.000 1560.00 0.000 0.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 1.000 320.000 320.00 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 410.000 410.00 0.000 0.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 750 M 3790.000 21.650 82053.50 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 750 M 285.000 27.400 7809.00 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 900 M 60.000 33.300 1998.00 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 125 MM M2 4476.000 23.150 103619.40 0.000 0.00 0.000 0.00 
60601 RIPRAP M3 7.000 100.000 700.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS M 313.000 98.000 30674.00 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS M 104.000 101.000 10504.00 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS M 56.000 109.000 6104.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS M 1035.000 129.000 133515.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 20.000 990.000 19800.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 2.000 1905.000 3810.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 54.000 630.000 34020.00 0.000 0.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 1.000 900.000 900.00 0.000 0.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 2.000 500.000 1000.00 0.000 0.00 0.000 0.00 
61148 INLETS, TYPE 4 EACH 1.000 1295.000 1295.00 0.000 0.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 22.000 271.000 5962.00 0.000 0.00 0.000 0.00 
61156 INLET COVERS, TYPE H-S EACH 6.000 351.000 2106.00 0.000 0.00 0.000 0.00 
61165 INLET COVERS, TYPE F EACH 1.000 661.000 661.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 48.000 341.000 16368.00 0.000 0.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 58.000 90.000 5220.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 170000.000 170000.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES M2 77.600 44.000 3414.40 0.000 0.00 0.000 0.00 
62401 WATER KL 4000.000 4.760 19040.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL M2 3150.000 0.880 2772.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 30850.000 0.880 27148.00 0.000 0.00 0.000 0.00 
62702 MULCHING M2 30360.000 0.100 3036.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 4.000 80.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 4.000 80.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 660.000 5.460 3603.60 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 660.000 4.820 3181.20 0.000 0.00 0.000 0.00 
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE M 1320.000 0.100 132.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 10.000 150.000 1500.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 8190.000 0.650 5323.50 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 8190.000 0.650 5323.50 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 1518.000 0.700 1062.60 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY KG 256.000 4.950 1267.20 0.000 0.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 KG 511.000 9.750 4982.25 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 KG 10.000 33.000 330.00 0.000 0.00 0.000 0.00 
63103 WATERING SODDED AREAS KL 132.000 6.000 792.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD M2 4120.000 2.750 11330.00 0.000 0.00 0.000 0.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 74.000 52.000 3848.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 55.430 150.780 8357.74 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 68.000 15.000 1020.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 73.000 15.000 1095.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 4201.000 4201.00 0.000 0.00 0.000 0.00 

1392-06-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 

1392-07-71 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5280.000 0.400 2112.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 10560.000 0.100 1056.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6070.000 0.300 1821.00 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 33.000 10.000 330.00 0.000 0.00 0.000 0.00 
64601 PAVEMENT MARKING, 100 MM, PAIN M 10000.000 0.170 1700.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 10250.000 0.820 8405.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 155.000 3.200 496.00 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 110.000 18.000 1980.00 0.000 0.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 471.000 12.000 5652.00 0.000 0.00 0.000 0.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 170.000 340.00 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 180.000 360.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00 
64766 PVMT MRKNG, DIAGONAL, 200 MM, M 267.000 14.000 3738.00 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 505.000 10.000 5050.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 72.000 13.000 936.00 0.000 0.00 0.000 0.00 
64786 PAVEMENT MARKING, PARKING STAL M 85.000 14.750 1253.75 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 3710.000 2.200 8162.00 0.000 0.00 0.000 0.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
65050 CONSTRUCTION STAKING, CABC M 3710.000 0.900 3339.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU M 2220.000 2.700 5994.00 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 29.000 150.000 4350.00 0.000 0.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE M 2000.000 7.000 14000.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 270.000 4.920 1328.40 0.000 0.00 0.000 0.00 
90005 MISC EACH 54.000 75.000 4050.00 0.000 0.00 0.000 0.00 

90005A COARSE AGGREGATE, SEDIM 
INLET PROTECTION 

90358 MILL AND RELAY ASPHALTIC PAVEM M2 13200.000 1.950 25740.00 0.000 0.00 0.000 0.00 
90365 QMP, BASE COURSES MG 39005.000 0.200 7801.00 0.000 0.00 0.000 0.00 
90401 QMP, PLACEMENT OF CONCRETE DAY 11.000 500.000 5500.00 0.000 0.00 0.000 0.00 
90416 COARSE AGGREGATE, SIZE NO. M3 100.000 40.000 4000.00 0.000 0.00 0.000 0.00 

1 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 22900.000 0.360 8244.00 0.000 0.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 4.000 1000.000 4000.00 0.000 0.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 6.000 45.000 270.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1500.000 4500.00 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE M 307.500 18.250 5611.88 0.000 0.00 0.000 0.00 
65229 NONMETALLIC CONDUIT, SCHEDULE M 149.400 19.750 2950.65 0.000 0.00 0.000 0.00 
65301 PULL BOXES, STEEL, 300 X 600 M EACH 4.000 350.000 1400.00 0.000 0.00 0.000 0.00 
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 5.000 475.000 2375.00 0.000 0.00 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 382.700 2.250 861.08 0.000 0.00 0.000 0.00 
65569 ELECTRICAL WIRE, LIGHTING, NO. M 1148.100 2.500 2870.25 0.000 0.00 0.000 0.00 
90005 MISC EACH 10.000 450.000 4500.00 0.000 0.00 0.000 0.00 

90005B REMOVING LIGHTING UNITS 
90005 MISC EACH 11.000 2110.000 23210.00 0.000 0.00 0.000 0.00 

90005C STANDARD ROADWAY LIGHTI 

PROPOSAL TOTAL....... 3032463.29 0.00 0.00 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320004 

STATE PROJECT(S): 5350-01-90 LOCATION 53/ROCK COUNTY 
BELOIT - JANESVILLE ROAD 
TOWNLINE ROAD INTERSECTION 
USH 51 ROCK COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: CABLE-LITE, INC. 
BIDDER NO 2: WESTPHAL & COMPANY, INC. 
BIDDER NO 3: DARWIN ELECTRIC, INC. 
BIDDER NO 4: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 700.000 700.00 1580.000 1580.00 5225.000 5225.00 
62815 SILT FENCE, DELIVERED L.F. 400.000 2.000 800.00 1.480 592.00 1.500 600.00 
62816 SILT FENCE, INSTALLED L.F. 400.000 1.200 480.00 1.480 592.00 1.500 600.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 250.000 250.00 236.000 236.00 125.000 125.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 295.000 295.00 150.000 150.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 3.000 90.000 270.00 57.000 171.00 175.000 525.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 44.000 18.000 792.00 18.000 792.00 21.000 924.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 75.000 300.00 29.500 118.00 40.000 160.00 
64301 TRAFFIC CONTROL LS 1.000 750.000 750.00 3127.000 3127.00 2000.000 2000.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 100.000 2.900 290.00 3.190 319.00 3.340 334.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 2.900 290.00 6.370 637.00 3.340 334.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 100.000 2.900 290.00 1.060 106.00 3.340 334.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 170.000 2.900 493.00 5.200 884.00 3.340 567.80 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1125.000 5.200 5850.00 9.000 10125.00 5.800 6525.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 72.000 6.750 486.00 12.040 866.88 6.600 475.20 
65250 LOOP DETECTOR CONDUIT L.F. 444.000 5.100 2264.40 4.440 1971.36 4.550 2020.20 
65255 LOOP DETECTOR SLOTS L.F. 410.000 10.000 4100.00 14.540 5961.40 12.500 5125.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 6.000 320.000 1920.00 248.000 1488.00 335.000 2010.00 
65401 CONCRETE BASES, TYPE 1 EACH 8.000 495.000 3960.00 319.000 2552.00 430.000 3440.00 
65402 CONCRETE BASES, TYPE 2 EACH 2.000 655.000 1310.00 548.000 1096.00 565.000 1130.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 1.000 920.000 920.00 778.000 778.00 1000.000 1000.00 
65425 PEDESTAL BASES EACH 8.000 190.000 1520.00 105.000 840.00 140.000 1120.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 2.000 275.000 550.00 268.000 536.00 220.000 440.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 755.000 0.550 415.25 0.730 551.15 1.000 755.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 425.000 0.770 327.25 0.840 357.00 1.200 510.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 365.000 1.250 456.25 1.320 481.80 1.800 657.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 364.000 0.450 163.80 0.980 356.72 0.950 345.80 
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TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 2205.000 0.550 1212.75 0.480 1058.40 0.630 1389.15 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 240.000 0.400 96.00 0.450 108.00 0.600 144.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 2532.000 0.860 2177.52 0.770 1949.64 0.990 2506.68 
65585 LOOP DETECTOR WIRE L.F. 1480.000 0.600 888.00 0.600 888.00 0.620 917.60 
65703 POLES, TYPE 3 EACH 2.000 1210.000 2420.00 1132.000 2264.00 1295.000 2590.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 8.000 260.000 2080.00 212.000 1696.00 295.000 2360.00 
65804 TROMBONE ARMS, 25-FOOT EACH 2.000 250.000 500.00 1058.000 2116.00 880.000 1760.00 
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 10.000 375.000 3750.00 279.000 2790.00 275.000 2750.00 
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 2.000 375.000 750.00 368.000 736.00 275.000 550.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 750.000 750.00 402.000 402.00 675.000 675.00 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 2.000 260.000 520.00 222.000 444.00 205.000 410.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 2.000 160.000 320.00 215.000 430.00 130.000 260.00 
90004 MISC LS 1.000 900.000 900.00 1400.000 1400.00 2250.000 2250.00 

FINISH LANDSCAPING 

PROPOSAL TOTAL....... 46562.22 53692.35 55994.43 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 26 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320004 

BIDDER NO 1: CABLE-LITE, INC. 
BIDDER NO 2: WESTPHAL & COMPANY, INC. 
BIDDER NO 3: DARWIN ELECTRIC, INC. 
BIDDER NO 4: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 3378.000 3378.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 400.000 1.250 500.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 400.000 1.250 500.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 3.000 70.000 210.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 44.000 16.000 704.00 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 40.000 160.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 100.000 2.900 290.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 2.900 290.00 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 100.000 2.900 290.00 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 170.000 2.900 493.00 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1125.000 5.980 6727.50 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 72.000 10.980 790.56 0.000 0.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT L.F. 444.000 3.740 1660.56 0.000 0.00 0.000 0.00 
65255 LOOP DETECTOR SLOTS L.F. 410.000 12.440 5100.40 0.000 0.00 0.000 0.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 6.000 331.500 1989.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 8.000 435.000 3480.00 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 2.000 573.250 1146.50 0.000 0.00 0.000 0.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 1.000 1175.000 1175.00 0.000 0.00 0.000 0.00 
65425 PEDESTAL BASES EACH 8.000 101.000 808.00 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 2.000 219.000 438.00 0.000 0.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 755.000 1.190 898.45 0.000 0.00 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 425.000 1.390 590.75 0.000 0.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 365.000 1.730 631.45 0.000 0.00 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 364.000 1.090 396.76 0.000 0.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 2205.000 0.740 1631.70 0.000 0.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 240.000 0.690 165.60 0.000 0.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 2532.000 1.580 4000.56 0.000 0.00 0.000 0.00 
65585 LOOP DETECTOR WIRE L.F. 1480.000 0.690 1021.20 0.000 0.00 0.000 0.00 
65703 POLES, TYPE 3 EACH 2.000 1247.000 2494.00 0.000 0.00 0.000 0.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 8.000 199.000 1592.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 27 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320004 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65804 TROMBONE ARMS, 25-FOOT EACH 2.000 753.500 1507.00 0.000 0.00 0.000 0.00 
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 10.000 457.750 4577.50 0.000 0.00 0.000 0.00 
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 2.000 457.750 915.50 0.000 0.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1140.000 1140.00 0.000 0.00 0.000 0.00 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 2.000 226.000 452.00 0.000 0.00 0.000 0.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 2.000 149.000 298.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 4304.000 4304.00 0.000 0.00 0.000 0.00 

FINISH LANDSCAPING 

PROPOSAL TOTAL....... 59196.99 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 28 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

STATE PROJECT(S): 5992-05-13 LOCATION 13/DANE COUNTY 
E BUCKEYE RD, CITY OF MADISON 
CTH AB 
DANE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: MCGUIRE, INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: RAYMOND P. CATTELL, INC. 
BIDDER NO 4: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 5: HOMBURG CONTRACTORS, INC. 
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 7: SPEEDWAY SAND & GRAVEL, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 24.000 156.000 3744.00 156.000 3744.00 156.000 3744.00 
20102 CLEARING I.D. 25.000 9.450 236.25 9.450 236.25 9.450 236.25 
20104 GRUBBING STA. 24.000 156.000 3744.00 156.000 3744.00 156.000 3744.00 
20105 GRUBBING I.D. 25.000 9.450 236.25 9.450 236.25 9.450 236.25 
20330 REMOVING OLD CULVERTS EACH 4.000 400.000 1600.00 200.000 800.00 540.000 2160.00 
20401 REMOVING PAVEMENT S.Y. 500.000 4.000 2000.00 4.250 2125.00 5.000 2500.00 
20405 REMOVING CURB AND GUTTER L.F. 1500.000 2.500 3750.00 2.150 3225.00 2.500 3750.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 470.000 4.000 1880.00 3.000 1410.00 5.000 2350.00 
20416 REMOVING INLETS EACH 6.000 200.000 1200.00 75.000 450.00 180.000 1080.00 
20496 SEALING PIPES EACH 10.000 150.000 1500.00 75.000 750.00 200.000 2000.00 
20501 COMMON EXCAVATION C.Y. 27740.000 5.000 138700.00 5.690 157840.60 8.000 221920.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 5000.000 5000.00 4000.000 4000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20200.000 6.900 139380.00 6.900 139380.00 6.900 139380.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 260.000 20.000 5200.00 16.000 4160.00 20.000 5200.00 
30426 BREAKER RUN STONE TON 16600.000 6.850 113710.00 6.850 113710.00 6.850 113710.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1900.000 1.000 1900.00 1.000 1900.00 1.050 1995.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 690.000 130.000 89700.00 130.000 89700.00 180.000 124200.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 11440.000 19.000 217360.00 19.000 217360.00 15.680 179379.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7330.000 1.000 7330.00 1.000 7330.00 1.000 7330.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 250.000 25.500 6375.00 25.500 6375.00 25.500 6375.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 1190.000 27.000 32130.00 26.250 31237.50 27.000 32130.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 450.000 900.00 570.000 1140.00 521.000 1042.00 
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 1.000 475.000 475.00 700.000 700.00 610.000 610.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 950.000 1900.00 1020.500 2041.00 950.000 1900.00 
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ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 1.000 850.000 850.00 1040.000 1040.00 910.000 910.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 650.000 10.000 6500.00 6.600 4290.00 10.000 6500.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 52500.000 1.930 101325.00 2.300 120750.00 1.930 101325.00 
60207 CONCRETE SIDEWALK, 7-INCH S.F. 1500.000 2.300 3450.00 2.700 4050.00 2.300 3450.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 135.000 42.000 5670.00 35.000 4725.00 40.000 5400.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 847.000 30.500 25833.50 36.500 30915.50 27.500 23292.50 
60826 REINF CONC PIPE, CLASS III, SS L.F. 605.000 31.000 18755.00 37.500 22687.50 28.500 17242.50 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1100.000 33.000 36300.00 33.500 36850.00 25.500 28050.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 1728.000 36.000 62208.00 36.000 62208.00 28.700 49593.60 
60829 REINF CONC PIPE, CLASS III, SS L.F. 914.000 40.000 36560.00 39.100 35737.40 31.100 28425.40 
60830 REINF CONC PIPE, CLASS III, SS L.F. 849.000 41.000 34809.00 44.450 37738.05 34.500 29290.50 
60926 RELAID STORM SEWER, 18-INCH L.F. 24.000 20.000 480.00 40.000 960.00 34.000 816.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 706.000 65.000 45890.00 71.200 50267.20 66.250 46772.50 
61110 MANHOLES, TYPE 1 EACH 16.000 1100.000 17600.00 1000.000 16000.00 1200.000 19200.00 
61111 MANHOLES, TYPE 2 EACH 16.000 800.000 12800.00 1200.000 19200.00 1100.000 17600.00 
61112 MANHOLES, TYPE 3 EACH 9.000 1500.000 13500.00 2550.000 22950.00 2250.000 20250.00 
61121 INLETS, TYPE 1 EACH 1.000 600.000 600.00 1045.000 1045.00 650.000 650.00 
61122 INLETS, TYPE 3 EACH 72.000 525.000 37800.00 775.000 55800.00 650.000 46800.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 26.000 275.000 7150.00 275.000 7150.00 190.000 4940.00 
61156 INLET COVERS, TYPE H-S EACH 1.000 325.000 325.00 340.000 340.00 270.000 270.00 
61163 INLET COVERS, TYPE C EACH 2.000 250.000 500.00 265.000 530.00 190.000 380.00 
61167 INLET COVERS, TYPE H EACH 88.000 325.000 28600.00 345.000 30360.00 270.000 23760.00 
61182 ADJUSTING MANHOLE COVERS EACH 3.000 300.000 900.00 225.000 675.00 300.000 900.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 935.000 5.000 4675.00 5.100 4768.50 10.000 9350.00 
61910 MOBILIZATION LS 1.000 45500.000 45500.00 41500.000 41500.00 55100.000 55100.00 
62401 WATER MGAL 310.000 15.000 4650.00 15.000 4650.00 15.000 4650.00 
62501 TOPSOIL S.Y. 13150.000 1.250 16437.50 3.500 46025.00 2.750 36162.50 
62505 SALVAGED TOPSOIL S.Y. 2250.000 0.750 1687.50 1.250 2812.50 1.750 3937.50 
62702 MULCHING S.Y. 2250.000 0.300 675.00 0.400 900.00 0.300 675.00 
62811 EROSION BALES, DELIVERED EACH 25.000 6.000 150.00 5.000 125.00 6.000 150.00 
62812 EROSION BALES, INSTALLED EACH 25.000 4.000 100.00 5.000 125.00 4.000 100.00 
62815 SILT FENCE, DELIVERED L.F. 1150.000 1.200 1380.00 0.700 805.00 1.200 1380.00 
62816 SILT FENCE, INSTALLED L.F. 1150.000 1.200 1380.00 0.800 920.00 1.200 1380.00 
62817 SILT FENCE MAINTENANCE L.F. 2300.000 0.010 23.00 0.100 230.00 0.100 230.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 300.000 300.00 200.000 200.00 300.000 300.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 500.000 1.250 625.00 0.650 325.00 1.250 625.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 500.000 1.000 500.00 0.650 325.00 1.000 500.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1330.000 0.900 1197.00 1.000 1330.00 0.900 1197.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1330.000 0.900 1197.00 1.000 1330.00 0.900 1197.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 470.000 8.000 3760.00 9.000 4230.00 8.000 3760.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 470.000 4.000 1880.00 7.000 3290.00 4.000 1880.00 
62870 INLET PROTECTION, TYPE A EACH 73.000 60.000 4380.00 65.000 4745.00 50.000 3650.00 
62905 FERTILIZER, TYPE B CWT. 9.000 50.000 450.00 40.000 360.00 50.000 450.00 
63003 SEEDING, TEMPORARY LB. 65.000 4.000 260.00 5.000 325.00 4.000 260.00 
63009 SEEDING, MIXTURE NO. 20 LB. 65.000 8.000 520.00 9.000 585.00 8.000 520.00 
63103 WATERING SODDED AREAS MGAL 160.000 60.000 9600.00 40.000 6400.00 60.000 9600.00 
63110 LAWN SOD S.Y. 13150.000 2.850 37477.50 3.200 42080.00 2.850 37477.50 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 765.750 18.000 13783.50 18.000 13783.50 17.000 13017.75 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 5000.000 5000.00 4000.000 4000.00 
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 1000.000 1000.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 1750.000 1750.00 1750.000 1750.00 1750.000 1750.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 8300.000 0.350 2905.00 0.350 2905.00 0.350 2905.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10980.000 0.650 7137.00 0.650 7137.00 0.650 7137.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 15620.000 0.100 1562.00 0.100 1562.00 0.100 1562.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 9820.000 0.650 6383.00 0.650 6383.00 0.650 6383.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 19000.000 0.240 4560.00 0.240 4560.00 0.240 4560.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2000.000 2.000 4000.00 2.500 5000.00 1.000 2000.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 660.000 2.000 1320.00 3.000 1980.00 3.000 1980.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 260.000 2.100 546.00 1.800 468.00 2.000 520.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 500.000 3.400 1700.00 3.400 1700.00 3.400 1700.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2800.000 2.500 7000.00 2.500 7000.00 2.500 7000.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 290.000 3.000 870.00 3.000 870.00 3.000 870.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 90.000 270.00 90.000 270.00 90.000 270.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 20.000 30.000 600.00 30.000 600.00 30.000 600.00 
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 20.000 30.000 600.00 30.000 600.00 30.000 600.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 90.000 180.00 90.000 180.00 90.000 180.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 40.000 30.000 1200.00 30.000 1200.00 30.000 1200.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 2880.000 2.000 5760.00 2.000 5760.00 2.000 5760.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 970.000 2.400 2328.00 2.400 2328.00 2.400 2328.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 114.000 55.000 6270.00 55.000 6270.00 55.000 6270.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6500.000 0.900 5850.00 0.900 5850.00 0.900 5850.00 
65050 CONSTRUCTION STAKING, CABC L.F. 6500.000 0.300 1950.00 0.300 1950.00 0.300 1950.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 14750.000 0.700 10325.00 0.700 10325.00 0.700 10325.00 
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65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 90.000 90.00 90.000 90.00 90.000 90.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 

5992-05-13 
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 1110.000 4.000 4440.00 4.000 4440.00 4.000 4440.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 135.000 4.500 607.50 4.500 607.50 4.500 607.50 
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 1140.000 5.500 6270.00 5.500 6270.00 5.500 6270.00 
65403 CONCRETE BASES, TYPE 5 EACH 2.000 650.000 1300.00 650.000 1300.00 650.000 1300.00 
66501 SAWING EXISTING PAVEMENT L.F. 1660.000 0.780 1294.80 0.700 1162.00 1.750 2905.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 210.000 1.750 367.50 1.550 325.50 3.000 630.00 
90004 MISC LS 1.000 600.000 600.00 1000.000 1000.00 2000.000 2000.00 

90004A CONSTRUCTION ENTRANCE 
90005 MISC EACH 11.000 550.000 6050.00 550.000 6050.00 550.000 6050.00 

90005A ELECTRICAL HANDHOLE, TY 
90005 MISC EACH 4.000 260.000 1040.00 260.000 1040.00 260.000 1040.00 

90005B ELECTRICAL HANDHOLE, TY 
90005 MISC EACH 25.000 150.000 3750.00 250.000 6250.00 50.000 1250.00 

90005C ADJUST WATER VALVE BOXE 
90005 MISC EACH 6.000 800.000 4800.00 925.000 5550.00 860.000 5160.00 

90005D RECONSTRUCT SANITARY MA 
90005 MISC EACH 21.000 350.000 7350.00 350.000 7350.00 300.000 6300.00 

90005E ADJUSTING SANITARY MANH 
90005 MISC EACH 6.000 450.000 2700.00 385.000 2310.00 600.000 3600.00 

90005F RELOCATE SADDLED INLETS 
90005 MISC EACH 56.000 150.000 8400.00 100.000 5600.00 278.000 15568.00 

90005G UTILITY LINE OPENING, ( 
90005 MISC EACH 111.000 63.000 6993.00 63.000 6993.00 63.000 6993.00 

90005H PRECAST SIGN POST BASES 
90005 MISC EACH 4.000 1100.000 4400.00 400.000 1600.00 900.000 3600.00 

90005J SALVAGE AND RESET DRIVE 
STONE 

90005 MISC EACH 8.000 700.000 5600.00 700.000 5600.00 400.000 3200.00 
90005K EROSION CONTROL BERM 

90005 MISC EACH 12.000 300.000 3600.00 160.000 1920.00 250.000 3000.00 
90005L STORM SEWER TAP 

90005 MISC EACH 111.000 70.000 7770.00 70.000 7770.00 70.000 7770.00 
90005M STEEL SIGN POST 

90030 MISC L.F. 12350.000 7.150 88302.50 6.950 85832.50 7.150 88302.50 
90030A CONCRETE CURB AND GUTTE 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 32 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

24-INCH, TYPE H 
90030 MISC L.F. 1500.000 10.500 15750.00 10.500 15750.00 10.500 15750.00 

90030B CONCRETE CURB AND GUTTE 
36-INCH, TYPE B 

90030 MISC L.F. 38.000 800.000 30400.00 121.000 4598.00 720.000 27360.00 
90030C BORE AND JACK REINFORCE 
CULVERT PIPE, CLASS V, 42-INCH 

90030 MISC L.F. 23700.000 2.440 57828.00 2.440 57828.00 2.440 57828.00 
90030D PAVEMENT MARKING, 4-INC 

90030 MISC L.F. 230.000 4.850 1115.50 4.850 1115.50 4.850 1115.50 
90030E PAVEMENT MARKING, CHANN 
8-INCH, STAMARK 

90031 MISC S.F. 2213.000 24.000 53112.00 19.000 42047.00 24.000 53112.00 
90031A MODULAR BLOCK GRAVITY W 

90031 MISC S.F. 270.000 9.000 2430.00 8.000 2160.00 9.000 2430.00 
90031B SALVAGE AND RESET BRICK 
PAVERS 

90031 MISC S.F. 420.000 26.000 10920.00 22.000 9240.00 24.000 10080.00 
90031C MECHANICALLY STABILIZED 
MODULAR BLOCK WALL, R-13-91 

90365 QMP, BASE COURSES TON 20460.000 0.240 4910.40 0.240 4910.40 0.240 4910.40 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 9.000 40.000 360.00 35.000 315.00 60.000 540.00 

2 
90480 PIPE RAILING L.F. 285.000 56.000 15960.00 48.500 13822.50 56.000 15960.00 
90590 PIPE GRATES EACH 1.000 1500.000 1500.00 1600.000 1600.00 700.000 700.00 
40301 QMP, ASPHALTIC MIXTURE TON 11440.000 0.760 8694.40 0.500 5720.00 0.760 8694.40 
90031 MISC S.F. 344.000 24.000 8256.00 20.000 6880.00 24.000 8256.00 

90031D GRAVITY WALL, SPECIAL 

PROPOSAL TOTAL....... 1886671.60 1952927.65 1983051.25 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 33 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

BIDDER NO 1: MCGUIRE, INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: RAYMOND P. CATTELL, INC. 
BIDDER NO 4: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 5: HOMBURG CONTRACTORS, INC. 
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 7: SPEEDWAY SAND & GRAVEL, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 24.000 150.000 3600.00 200.000 4800.00 160.000 3840.00 
20102 CLEARING I.D. 25.000 8.000 200.00 10.000 250.00 10.000 250.00 
20104 GRUBBING STA. 24.000 150.000 3600.00 200.000 4800.00 160.000 3840.00 
20105 GRUBBING I.D. 25.000 8.000 200.00 10.000 250.00 10.000 250.00 
20330 REMOVING OLD CULVERTS EACH 4.000 250.000 1000.00 200.000 800.00 300.000 1200.00 
20401 REMOVING PAVEMENT S.Y. 500.000 4.000 2000.00 8.000 4000.00 5.000 2500.00 
20405 REMOVING CURB AND GUTTER L.F. 1500.000 3.000 4500.00 4.000 6000.00 3.000 4500.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 470.000 3.000 1410.00 6.000 2820.00 3.000 1410.00 
20416 REMOVING INLETS EACH 6.000 150.000 900.00 180.000 1080.00 300.000 1800.00 
20496 SEALING PIPES EACH 10.000 75.000 750.00 225.000 2250.00 500.000 5000.00 
20501 COMMON EXCAVATION C.Y. 27740.000 4.500 124830.00 4.600 127604.00 7.250 201115.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 14000.000 14000.00 2000.000 2000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20200.000 6.900 139380.00 7.200 145440.00 6.900 139380.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 260.000 13.080 3400.80 20.000 5200.00 11.650 3029.00 
30426 BREAKER RUN STONE TON 16600.000 6.850 113710.00 7.200 119520.00 6.850 113710.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1900.000 1.000 1900.00 1.100 2090.00 1.000 1900.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 690.000 130.000 89700.00 190.000 131100.00 130.000 89700.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 11440.000 19.000 217360.00 16.750 191620.00 19.000 217360.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7330.000 1.000 7330.00 1.000 7330.00 1.000 7330.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 250.000 26.060 6515.00 25.000 6250.00 25.500 6375.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 1190.000 27.860 33153.40 28.500 33915.00 27.000 32130.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 325.000 650.00 400.000 800.00 400.000 800.00 
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 1.000 400.000 400.00 500.000 500.00 475.000 475.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 725.000 1450.00 1050.000 2100.00 855.000 1710.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 1.000 750.000 750.00 920.000 920.00 875.000 875.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 650.000 8.620 5603.00 7.750 5037.50 10.000 6500.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 52500.000 2.530 132825.00 2.250 118125.00 1.930 101325.00 
60207 CONCRETE SIDEWALK, 7-INCH S.F. 1500.000 2.920 4380.00 3.250 4875.00 2.300 3450.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 135.000 35.000 4725.00 38.000 5130.00 40.000 5400.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 847.000 27.670 23436.49 33.000 27951.00 29.000 24563.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 34 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60826 REINF CONC PIPE, CLASS III, SS L.F. 605.000 29.080 17593.40 35.000 21175.00 32.000 19360.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1100.000 31.260 34386.00 37.000 40700.00 36.000 39600.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 1728.000 36.040 62277.12 39.000 67392.00 38.000 65664.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 914.000 40.400 36925.60 42.000 38388.00 42.000 38388.00 
60830 REINF CONC PIPE, CLASS III, SS L.F. 849.000 45.120 38306.88 46.000 39054.00 45.000 38205.00 
60926 RELAID STORM SEWER, 18-INCH L.F. 24.000 33.000 792.00 30.000 720.00 25.000 600.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 706.000 79.330 56006.98 70.000 49420.00 80.000 56480.00 
61110 MANHOLES, TYPE 1 EACH 16.000 1460.000 23360.00 1000.000 16000.00 1000.000 16000.00 
61111 MANHOLES, TYPE 2 EACH 16.000 1780.000 28480.00 900.000 14400.00 950.000 15200.00 
61112 MANHOLES, TYPE 3 EACH 9.000 2340.000 21060.00 1700.000 15300.00 2000.000 18000.00 
61121 INLETS, TYPE 1 EACH 1.000 500.000 500.00 550.000 550.00 600.000 600.00 
61122 INLETS, TYPE 3 EACH 72.000 680.000 48960.00 510.000 36720.00 680.000 48960.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 26.000 236.000 6136.00 275.000 7150.00 300.000 7800.00 
61156 INLET COVERS, TYPE H-S EACH 1.000 305.000 305.00 325.000 325.00 430.000 430.00 
61163 INLET COVERS, TYPE C EACH 2.000 236.000 472.00 275.000 550.00 300.000 600.00 
61167 INLET COVERS, TYPE H EACH 88.000 305.000 26840.00 325.000 28600.00 360.000 31680.00 
61182 ADJUSTING MANHOLE COVERS EACH 3.000 200.000 600.00 250.000 750.00 350.000 1050.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 935.000 15.000 14025.00 5.250 4908.75 5.000 4675.00 
61910 MOBILIZATION LS 1.000 58000.000 58000.00 55000.000 55000.00 70000.000 70000.00 
62401 WATER MGAL 310.000 15.000 4650.00 16.000 4960.00 15.000 4650.00 
62501 TOPSOIL S.Y. 13150.000 1.500 19725.00 1.750 23012.50 1.500 19725.00 
62505 SALVAGED TOPSOIL S.Y. 2250.000 1.200 2700.00 1.500 3375.00 1.000 2250.00 
62702 MULCHING S.Y. 2250.000 0.400 900.00 0.250 562.50 0.150 337.50 
62811 EROSION BALES, DELIVERED EACH 25.000 5.000 125.00 7.000 175.00 6.000 150.00 
62812 EROSION BALES, INSTALLED EACH 25.000 5.000 125.00 5.200 130.00 5.000 125.00 
62815 SILT FENCE, DELIVERED L.F. 1150.000 0.700 805.00 1.000 1150.00 1.000 1150.00 
62816 SILT FENCE, INSTALLED L.F. 1150.000 0.800 920.00 1.000 1150.00 1.000 1150.00 
62817 SILT FENCE MAINTENANCE L.F. 2300.000 0.100 230.00 0.110 253.00 0.010 23.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 210.000 210.00 50.000 50.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 150.000 150.00 75.000 75.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 500.000 0.650 325.00 1.000 500.00 0.900 450.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 500.000 0.650 325.00 1.000 500.00 0.900 450.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1330.000 1.000 1330.00 1.500 1995.00 1.400 1862.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1330.000 1.000 1330.00 1.500 1995.00 1.400 1862.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 470.000 9.000 4230.00 9.400 4418.00 9.200 4324.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 470.000 7.000 3290.00 7.000 3290.00 4.600 2162.00 
62870 INLET PROTECTION, TYPE A EACH 73.000 65.000 4745.00 68.000 4964.00 65.000 4745.00 
62905 FERTILIZER, TYPE B CWT. 9.000 40.000 360.00 40.000 360.00 35.000 315.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 35 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63003 SEEDING, TEMPORARY LB. 65.000 5.000 325.00 7.000 455.00 3.000 195.00 
63009 SEEDING, MIXTURE NO. 20 LB. 65.000 9.000 585.00 7.000 455.00 5.000 325.00 
63103 WATERING SODDED AREAS MGAL 160.000 40.000 6400.00 35.000 5600.00 18.000 2880.00 
63110 LAWN SOD S.Y. 13150.000 3.200 42080.00 3.100 40765.00 2.500 32875.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 765.750 18.000 13783.50 19.000 14549.25 15.500 11869.13 
64202 FIELD OFFICE, TYPE B LS 1.000 6000.000 6000.00 3500.000 3500.00 6000.000 6000.00 
64210 FIELD LABORATORY LS 1.000 4500.000 4500.00 2500.000 2500.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 5000.000 5000.00 1750.000 1750.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 8300.000 0.300 2490.00 0.370 3071.00 0.350 2905.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10980.000 0.700 7686.00 0.680 7466.40 0.650 7137.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 15620.000 0.100 1562.00 0.110 1718.20 0.100 1562.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 9820.000 0.500 4910.00 0.680 6677.60 0.650 6383.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 3000.000 3000.00 420.000 420.00 400.000 400.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 19000.000 0.100 1900.00 0.250 4750.00 0.240 4560.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2000.000 1.250 2500.00 1.800 3600.00 3.000 6000.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 660.000 1.250 825.00 2.500 1650.00 2.000 1320.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 260.000 1.800 468.00 1.900 494.00 2.500 650.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 4.000 300.000 1200.00 315.000 1260.00 300.000 1200.00 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 500.000 3.400 1700.00 3.550 1775.00 3.400 1700.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2800.000 2.500 7000.00 2.600 7280.00 2.500 7000.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 290.000 3.000 870.00 3.150 913.50 3.000 870.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 90.000 270.00 95.000 285.00 90.000 270.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 20.000 30.000 600.00 32.000 640.00 30.000 600.00 
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 20.000 30.000 600.00 32.000 640.00 30.000 600.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 90.000 180.00 95.000 190.00 90.000 180.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 40.000 30.000 1200.00 32.000 1280.00 30.000 1200.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 2880.000 2.000 5760.00 2.100 6048.00 2.000 5760.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 970.000 2.400 2328.00 2.500 2425.00 2.400 2328.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 114.000 114.000 12996.00 60.000 6840.00 55.000 6270.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6500.000 1.090 7085.00 1.000 6500.00 0.900 5850.00 
65050 CONSTRUCTION STAKING, CABC L.F. 6500.000 0.920 5980.00 0.400 2600.00 0.300 1950.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 14750.000 0.670 9882.50 0.750 11062.50 0.700 10325.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 150.000 150.00 100.000 100.00 90.000 90.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 500.000 500.00 450.000 450.00 400.000 400.00 

5992-05-13 
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 1110.000 4.000 4440.00 4.200 4662.00 4.000 4440.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 135.000 4.500 607.50 4.700 634.50 4.500 607.50 
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 1140.000 5.500 6270.00 5.750 6555.00 5.500 6270.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 36 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65403 CONCRETE BASES, TYPE 5 EACH 2.000 650.000 1300.00 675.000 1350.00 650.000 1300.00 
66501 SAWING EXISTING PAVEMENT L.F. 1660.000 0.700 1162.00 2.000 3320.00 0.700 1162.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 210.000 1.550 325.50 3.500 735.00 1.550 325.50 
90004 MISC LS 1.000 500.000 500.00 400.000 400.00 1500.000 1500.00 

90004A CONSTRUCTION ENTRANCE 
90005 MISC EACH 11.000 550.000 6050.00 575.000 6325.00 550.000 6050.00 

90005A ELECTRICAL HANDHOLE, TY 
90005 MISC EACH 4.000 260.000 1040.00 275.000 1100.00 260.000 1040.00 

90005B ELECTRICAL HANDHOLE, TY 
90005 MISC EACH 25.000 100.000 2500.00 90.000 2250.00 180.000 4500.00 

90005C ADJUST WATER VALVE BOXE 
90005 MISC EACH 6.000 800.000 4800.00 750.000 4500.00 550.000 3300.00 

90005D RECONSTRUCT SANITARY MA 
90005 MISC EACH 21.000 220.000 4620.00 275.000 5775.00 400.000 8400.00 

90005E ADJUSTING SANITARY MANH 
90005 MISC EACH 6.000 525.000 3150.00 1000.000 6000.00 600.000 3600.00 

90005F RELOCATE SADDLED INLETS 
90005 MISC EACH 56.000 150.000 8400.00 430.000 24080.00 130.000 7280.00 

90005G UTILITY LINE OPENING, ( 
90005 MISC EACH 111.000 63.000 6993.00 65.000 7215.00 65.000 7215.00 

90005H PRECAST SIGN POST BASES 
90005 MISC EACH 4.000 400.000 1600.00 450.000 1800.00 1000.000 4000.00 

90005J SALVAGE AND RESET DRIVE 
STONE 

90005 MISC EACH 8.000 1500.000 12000.00 400.000 3200.00 550.000 4400.00 
90005K EROSION CONTROL BERM 

90005 MISC EACH 12.000 500.000 6000.00 300.000 3600.00 250.000 3000.00 
90005L STORM SEWER TAP 

90005 MISC EACH 111.000 70.000 7770.00 75.000 8325.00 90.000 9990.00 
90005M STEEL SIGN POST 

90030 MISC L.F. 12350.000 8.690 107321.50 8.000 98800.00 7.150 88302.50 
90030A CONCRETE CURB AND GUTTE 
24-INCH, TYPE H 

90030 MISC L.F. 1500.000 9.970 14955.00 9.750 14625.00 10.500 15750.00 
90030B CONCRETE CURB AND GUTTE 
36-INCH, TYPE B 

90030 MISC L.F. 38.000 680.000 25840.00 250.000 9500.00 310.000 11780.00 
90030C BORE AND JACK REINFORCE 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 37 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

CULVERT PIPE, CLASS V, 42-INCH 
90030 MISC L.F. 23700.000 2.440 57828.00 2.550 60435.00 2.440 57828.00 

90030D PAVEMENT MARKING, 4-INC 
90030 MISC L.F. 230.000 4.850 1115.50 5.000 1150.00 4.850 1115.50 

90030E PAVEMENT MARKING, CHANN 
8-INCH, STAMARK 

90031 MISC S.F. 2213.000 19.400 42932.20 21.000 46473.00 22.000 48686.00 
90031A MODULAR BLOCK GRAVITY W 

90031 MISC S.F. 270.000 8.000 2160.00 8.350 2254.50 8.000 2160.00 
90031B SALVAGE AND RESET BRICK 
PAVERS 

90031 MISC S.F. 420.000 22.000 9240.00 23.000 9660.00 26.000 10920.00 
90031C MECHANICALLY STABILIZED 
MODULAR BLOCK WALL, R-13-91 

90365 QMP, BASE COURSES TON 20460.000 0.220 4501.20 0.260 5319.60 0.240 4910.40 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 9.000 20.000 180.00 50.000 450.00 50.000 450.00 

2 
90480 PIPE RAILING L.F. 285.000 48.500 13822.50 60.000 17100.00 75.000 21375.00 
90590 PIPE GRATES EACH 1.000 1500.000 1500.00 1650.000 1650.00 1500.000 1500.00 
40301 QMP, ASPHALTIC MIXTURE TON 11440.000 0.760 8694.40 0.800 9152.00 0.500 5720.00 
90031 MISC S.F. 344.000 20.000 6880.00 25.000 8600.00 30.000 10320.00 

90031D GRAVITY WALL, SPECIAL 

PROPOSAL TOTAL....... 1992013.97 1996766.30 1997466.03 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 38 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320005 

BIDDER NO 1: MCGUIRE, INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: RAYMOND P. CATTELL, INC. 
BIDDER NO 4: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 5: HOMBURG CONTRACTORS, INC. 
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 7: SPEEDWAY SAND & GRAVEL, INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 24.000 160.000 3840.00 0.000 0.00 0.000 0.00 
20102 CLEARING I.D. 25.000 10.000 250.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 24.000 160.000 3840.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 25.000 15.000 375.00 0.000 0.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 4.000 350.000 1400.00 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 500.000 4.000 2000.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 1500.000 3.000 4500.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 470.000 5.000 2350.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00 
20496 SEALING PIPES EACH 10.000 200.000 2000.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 27740.000 5.600 155344.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 12000.000 12000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20200.000 6.900 139380.00 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 260.000 11.050 2873.00 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 16600.000 6.850 113710.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1900.000 1.050 1995.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 690.000 180.000 124200.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 11440.000 15.680 179379.20 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7330.000 1.000 7330.00 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 250.000 36.500 9125.00 0.000 0.00 0.000 0.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 1190.000 38.000 45220.00 0.000 0.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00 
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 1.000 55.000 55.00 0.000 0.00 0.000 0.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 1200.000 2400.00 0.000 0.00 0.000 0.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 650.000 8.600 5590.00 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 52500.000 2.260 118650.00 0.000 0.00 0.000 0.00 
60207 CONCRETE SIDEWALK, 7-INCH S.F. 1500.000 2.660 3990.00 0.000 0.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 135.000 32.000 4320.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 847.000 36.500 30915.50 0.000 0.00 0.000 0.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
60826 REINF CONC PIPE, CLASS III, SS L.F. 605.000 40.000 24200.00 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1100.000 24.000 26400.00 0.000 0.00 0.000 0.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 1728.000 40.000 69120.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 914.000 43.000 39302.00 0.000 0.00 0.000 0.00 
60830 REINF CONC PIPE, CLASS III, SS L.F. 849.000 51.000 43299.00 0.000 0.00 0.000 0.00 
60926 RELAID STORM SEWER, 18-INCH L.F. 24.000 35.000 840.00 0.000 0.00 0.000 0.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 706.000 83.000 58598.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 16.000 1000.000 16000.00 0.000 0.00 0.000 0.00 
61111 MANHOLES, TYPE 2 EACH 16.000 900.000 14400.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 9.000 1350.000 12150.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 72.000 550.000 39600.00 0.000 0.00 0.000 0.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 26.000 300.000 7800.00 0.000 0.00 0.000 0.00 
61156 INLET COVERS, TYPE H-S EACH 1.000 400.000 400.00 0.000 0.00 0.000 0.00 
61163 INLET COVERS, TYPE C EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 88.000 400.000 35200.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 3.000 250.000 750.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 935.000 11.000 10285.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 30000.000 30000.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 310.000 15.000 4650.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 13150.000 1.500 19725.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 2250.000 1.250 2812.50 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 2250.000 0.500 1125.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 25.000 6.000 150.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 25.000 6.000 150.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1150.000 1.100 1265.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1150.000 1.100 1265.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 2300.000 0.250 575.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 500.000 1.000 500.00 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 500.000 1.000 500.00 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1330.000 1.250 1662.50 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1330.000 0.800 1064.00 0.000 0.00 0.000 0.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 470.000 6.000 2820.00 0.000 0.00 0.000 0.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 470.000 4.500 2115.00 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 73.000 56.000 4088.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 9.000 32.000 288.00 0.000 0.00 0.000 0.00 
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63003 SEEDING, TEMPORARY LB. 65.000 3.000 195.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 65.000 5.750 373.75 0.000 0.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 160.000 30.000 4800.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 13150.000 2.650 34847.50 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 765.750 17.000 13017.75 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1750.000 1750.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 8300.000 0.350 2905.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10980.000 0.650 7137.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 15620.000 0.100 1562.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 9820.000 0.650 6383.00 0.000 0.00 0.000 0.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 19000.000 0.240 4560.00 0.000 0.00 0.000 0.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2000.000 1.500 3000.00 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 660.000 2.500 1650.00 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 260.000 3.500 910.00 0.000 0.00 0.000 0.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 4.000 300.000 1200.00 0.000 0.00 0.000 0.00 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 500.000 3.400 1700.00 0.000 0.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2800.000 2.500 7000.00 0.000 0.00 0.000 0.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 290.000 3.000 870.00 0.000 0.00 0.000 0.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 90.000 270.00 0.000 0.00 0.000 0.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 20.000 30.000 600.00 0.000 0.00 0.000 0.00 
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 20.000 30.000 600.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 90.000 180.00 0.000 0.00 0.000 0.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 40.000 30.000 1200.00 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 2880.000 2.000 5760.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 970.000 2.400 2328.00 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 114.000 75.000 8550.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6500.000 1.800 11700.00 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 6500.000 0.630 4095.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 14750.000 1.000 14750.00 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 95.980 95.98 0.000 0.00 0.000 0.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1008.140 1008.14 0.000 0.00 0.000 0.00 

5992-05-13 
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 1110.000 4.000 4440.00 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 135.000 4.500 607.50 0.000 0.00 0.000 0.00 
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 1140.000 5.500 6270.00 0.000 0.00 0.000 0.00 
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65403 CONCRETE BASES, TYPE 5 EACH 2.000 650.000 1300.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 1660.000 0.700 1162.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 210.000 1.550 325.50 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 

90004A CONSTRUCTION ENTRANCE 
90005 MISC EACH 11.000 550.000 6050.00 0.000 0.00 0.000 0.00 

90005A ELECTRICAL HANDHOLE, TY 
90005 MISC EACH 4.000 260.000 1040.00 0.000 0.00 0.000 0.00 

90005B ELECTRICAL HANDHOLE, TY 
90005 MISC EACH 25.000 50.000 1250.00 0.000 0.00 0.000 0.00 

90005C ADJUST WATER VALVE BOXE 
90005 MISC EACH 6.000 600.000 3600.00 0.000 0.00 0.000 0.00 

90005D RECONSTRUCT SANITARY MA 
90005 MISC EACH 21.000 200.000 4200.00 0.000 0.00 0.000 0.00 

90005E ADJUSTING SANITARY MANH 
90005 MISC EACH 6.000 1200.000 7200.00 0.000 0.00 0.000 0.00 

90005F RELOCATE SADDLED INLETS 
90005 MISC EACH 56.000 350.000 19600.00 0.000 0.00 0.000 0.00 

90005G UTILITY LINE OPENING, ( 
90005 MISC EACH 111.000 63.000 6993.00 0.000 0.00 0.000 0.00 

90005H PRECAST SIGN POST BASES 
90005 MISC EACH 4.000 1250.000 5000.00 0.000 0.00 0.000 0.00 

90005J SALVAGE AND RESET DRIVE 
STONE 

90005 MISC EACH 8.000 250.000 2000.00 0.000 0.00 0.000 0.00 
90005K EROSION CONTROL BERM 

90005 MISC EACH 12.000 300.000 3600.00 0.000 0.00 0.000 0.00 
90005L STORM SEWER TAP 

90005 MISC EACH 111.000 70.000 7770.00 0.000 0.00 0.000 0.00 
90005M STEEL SIGN POST 

90030 MISC L.F. 12350.000 7.500 92625.00 0.000 0.00 0.000 0.00 
90030A CONCRETE CURB AND GUTTE 
24-INCH, TYPE H 

90030 MISC L.F. 1500.000 13.000 19500.00 0.000 0.00 0.000 0.00 
90030B CONCRETE CURB AND GUTTE 
36-INCH, TYPE B 

90030 MISC L.F. 38.000 820.000 31160.00 0.000 0.00 0.000 0.00 
90030C BORE AND JACK REINFORCE 
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CULVERT PIPE, CLASS V, 42-INCH 
90030 MISC L.F. 23700.000 2.440 57828.00 0.000 0.00 0.000 0.00 

90030D PAVEMENT MARKING, 4-INC 
90030 MISC L.F. 230.000 4.850 1115.50 0.000 0.00 0.000 0.00 

90030E PAVEMENT MARKING, CHANN 
8-INCH, STAMARK 

90031 MISC S.F. 2213.000 23.500 52005.50 0.000 0.00 0.000 0.00 
90031A MODULAR BLOCK GRAVITY W 

90031 MISC S.F. 270.000 10.000 2700.00 0.000 0.00 0.000 0.00 
90031B SALVAGE AND RESET BRICK 
PAVERS 

90031 MISC S.F. 420.000 24.500 10290.00 0.000 0.00 0.000 0.00 
90031C MECHANICALLY STABILIZED 
MODULAR BLOCK WALL, R-13-91 

90365 QMP, BASE COURSES TON 20460.000 0.240 4910.40 0.000 0.00 0.000 0.00 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 9.000 25.000 225.00 0.000 0.00 0.000 0.00 

2 
90480 PIPE RAILING L.F. 285.000 59.650 17000.25 0.000 0.00 0.000 0.00 
90590 PIPE GRATES EACH 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 11440.000 0.760 8694.40 0.000 0.00 0.000 0.00 
90031 MISC S.F. 344.000 24.500 8428.00 0.000 0.00 0.000 0.00 

90031D GRAVITY WALL, SPECIAL 

PROPOSAL TOTAL....... 1998068.87 0.00 0.000 
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STATE PROJECT(S): 5995-02-66 LOCATION 23/GREEN COUNTY 
13TH STREET, CITY OF MONROE 
LOCAL ST 
GREEN COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: MCGUIRE, INC. 
BIDDER NO 2: ROCK ROAD COMPANIES, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 8.000 5.000 40.00 218.000 1744.00 100.000 800.00 
20104 GRUBBING 40M 8.000 5.000 40.00 218.000 1744.00 100.000 800.00 
20401 REMOVING PAVEMENT M2 13050.000 0.500 6525.00 2.250 29362.50 3.090 40324.50 
20405 REMOVING CURB AND GUTTER M 21.000 25.000 525.00 16.400 344.40 10.000 210.00 
20406 REMOVING CONCRETE SIDEWALK M2 2090.000 6.000 12540.00 4.310 9007.90 3.000 6270.00 
20414 REMOVING MANHOLES EACH 1.000 1200.000 1200.00 150.000 150.00 500.000 500.00 
20416 REMOVING INLETS EACH 14.000 250.000 3500.00 100.000 1400.00 300.000 4200.00 
20496 SEALING PIPES EACH 5.000 150.000 750.00 100.000 500.00 400.000 2000.00 
20501 COMMON EXCAVATION M3 9180.000 6.750 61965.00 6.510 59761.80 7.950 72981.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 12500.000 12500.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 11610.000 7.330 85101.30 7.170 83243.70 8.270 96014.70 
30420 CABC, OPEN GRADED NUMBER 2 MG 4340.000 8.180 35501.20 10.970 47609.80 11.320 49128.80 
30426 BREAKER RUN STONE MG 830.000 9.000 7470.00 6.610 5486.30 10.270 8524.10 
40204 ASPHALTIC MATERIAL FOR TACK CO L 3566.000 0.330 1176.78 0.330 1176.78 0.330 1176.78 
40301 QMP, ASPHALTIC MIXTURE MG 4450.000 0.550 2447.50 0.550 2447.50 0.550 2447.50 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 266.000 198.420 52779.72 198.420 52779.72 198.420 52779.72 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 4450.000 21.550 95897.50 21.550 95897.50 21.550 95897.50 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3150.000 1.000 3150.00 1.000 3150.00 1.000 3150.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 55.000 66.140 3637.70 66.140 3637.70 66.140 3637.70 
41605 CONCRETE DRIVEWAY, 150 MM M2 1154.000 24.750 28561.50 24.750 28561.50 25.000 28850.00 
41653 PAVEMENT TIES EACH 56.000 10.000 560.00 10.000 560.00 10.100 565.60 
60133 CONCRETE CURB AND GUTTER, 750 M 2225.000 23.590 52487.75 23.590 52487.75 23.830 53021.75 
60170 CONCRETE CURB AND GUTTER, 900 M 46.000 32.600 1499.60 32.600 1499.60 32.930 1514.78 
60205 CONCRETE SIDEWALK, 125 MM M2 2730.000 21.330 58230.90 21.330 58230.90 21.540 58804.20 
60215 CONCRETE STEPS M2 35.700 245.000 8746.50 245.000 8746.50 247.450 8833.97 
60850 REINF CONC PIPE, CLASS IV, SS, M 197.400 98.000 19345.20 75.460 14895.80 90.500 17864.70 
60851 REINF CONC PIPE, CLASS IV, SS, M 222.000 100.000 22200.00 78.740 17480.28 98.500 21867.00 
60852 REINF CONC PIPE, CLASS IV, SS, M 60.700 110.000 6677.00 82.000 4977.40 115.000 6980.50 
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60854 REINF CONC PIPE, CLASS IV, SS, M 279.800 115.000 32177.00 101.710 28458.46 145.000 40571.00 
61110 MANHOLES, TYPE 1 EACH 20.000 1000.000 20000.00 750.000 15000.00 932.000 18640.00 
61112 MANHOLES, TYPE 3 EACH 1.000 1800.000 1800.00 1400.000 1400.00 2000.000 2000.00 
61122 INLETS, TYPE 3 EACH 33.000 500.000 16500.00 465.000 15345.00 700.000 23100.00 
61128 RECONSTRUCTING MANHOLES EACH 4.000 800.000 3200.00 475.000 1900.00 500.000 2000.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 12.000 275.000 3300.00 245.000 2940.00 280.000 3360.00 
61167 INLET COVERS, TYPE H EACH 42.000 325.000 13650.00 360.000 15120.00 340.000 14280.00 
61182 ADJUSTING MANHOLE COVERS EACH 4.000 200.000 800.00 150.000 600.00 300.000 1200.00 
61183 ADJUSTING INLET COVERS EACH 2.000 300.000 600.00 150.000 300.00 300.000 600.00 
61201 PIPE UNDERDRAIN, 150 MM M 2220.000 6.560 14563.20 14.600 32412.00 6.560 14563.20 
61910 MOBILIZATION LS 1.000 9500.000 9500.00 3500.000 3500.00 16040.000 16040.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 9.000 100.000 900.00 150.000 1350.00 100.000 900.00 
62203 ASPHALTIC FLUMES M2 18.000 41.860 753.48 41.860 753.48 41.860 753.48 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 10.000 600.000 6000.00 165.350 1653.50 250.000 2500.00 
62401 WATER KL 215.000 4.500 967.50 5.280 1135.20 5.000 1075.00 
62501 TOPSOIL M2 6630.000 1.100 7293.00 2.270 15050.10 2.200 14586.00 
62702 MULCHING M2 6630.000 0.120 795.60 0.120 795.60 0.120 795.60 
62811 EROSION BALES, DELIVERED EACH 30.000 2.000 60.00 2.000 60.00 3.000 90.00 
62812 EROSION BALES, INSTALLED EACH 30.000 3.000 90.00 3.000 90.00 4.000 120.00 
62815 SILT FENCE, DELIVERED M 100.000 1.600 160.00 1.600 160.00 10.000 1000.00 
62816 SILT FENCE, INSTALLED M 100.000 2.600 260.00 2.600 260.00 10.000 1000.00 
62817 SILT FENCE MAINTENANCE M 200.000 0.150 30.00 0.150 30.00 0.010 2.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 100.000 300.00 150.000 450.00 
62824 EROSION MAT, DELIVERED, CLASS M2 200.000 0.600 120.00 0.600 120.00 1.000 200.00 
62825 EROSION MAT, INSTALLED, CLASS M2 200.000 0.600 120.00 0.600 120.00 1.000 200.00 
62870 INLET PROTECTION, TYPE A EACH 42.000 40.000 1680.00 40.000 1680.00 75.000 3150.00 
62872 INLET PROTECTION, TYPE C EACH 70.000 40.000 2800.00 40.000 2800.00 45.000 3150.00 
62902 FERTILIZER, TYPE A KG 241.000 0.650 156.65 0.650 156.65 0.610 147.01 
63003 SEEDING, TEMPORARY KG 33.000 4.000 132.00 4.000 132.00 4.950 163.35 
63011 SEEDING, MIXTURE NO. 40 KG 100.000 9.500 950.00 9.500 950.00 11.000 1100.00 
63201 TREES, EACH 4.000 270.000 1080.00 270.000 1080.00 325.000 1300.00 

ASH, WHITE AUTUMN PURPLE, 50MM 
63202 TREES, EACH 1.000 270.000 270.00 270.000 270.00 325.000 325.00 

MAPLE, FLAME GINNALA, 50MM CAL 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 2500.000 2500.00 6000.000 6000.00 
64210 FIELD LABORATORY LS 1.000 500.000 500.00 1500.000 1500.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 45 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320006 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5580.000 0.350 1953.00 0.350 1953.00 0.350 1953.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 11250.000 0.050 562.50 0.050 562.50 0.050 562.50 
64326 TRAFFIC CONTROL, SIGNS DAYS 4050.000 1.000 4050.00 1.000 4050.00 1.000 4050.00 
64501 GEOTEXTILE FABRIC, TYPE SAS M2 1320.000 2.000 2640.00 1.080 1425.60 2.600 3432.00 
64503 GEOTEXTILE FABRIC, TYPE DF M2 4200.000 1.950 8190.00 1.610 6762.00 1.950 8190.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 2362.000 0.900 2125.80 0.900 2125.80 0.900 2125.80 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 61.000 11.400 695.40 11.400 695.40 11.400 695.40 
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 143.000 10.200 1458.60 10.200 1458.60 10.200 1458.60 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 185.000 10.200 1887.00 10.200 1887.00 10.200 1887.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 12.000 10.200 122.40 10.200 122.40 10.200 122.40 
64782 PAVEMENT MARKING, CURB RAMP, E M 120.000 10.200 1224.00 10.200 1224.00 10.200 1224.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 58.000 55.000 3190.00 55.000 3190.00 55.000 3190.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 1106.000 3.200 3539.20 3.200 3539.20 3.200 3539.20 
65050 CONSTRUCTION STAKING, CABC M 1106.000 1.000 1106.00 1.000 1106.00 1.000 1106.00 
65055 CONSTRUCTION STAKING, CURB, GU M 2271.000 2.250 5109.75 2.250 5109.75 2.250 5109.75 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 300.000 300.00 300.000 300.00 300.000 300.00 
66501 SAWING EXISTING PAVEMENT M 183.000 2.960 541.68 3.116 570.37 2.960 541.68 
66502 SAWING CONCRETE PAVEMENT, FULL M 443.000 5.250 2325.75 5.577 2470.80 5.250 2325.75 
90001 MISC M 196.000 20.000 3920.00 7.710 1511.16 16.500 3234.00 

90001A REMOVING STORM SEWER, 3 
90001 MISC M 14.600 22.000 321.20 21.330 311.42 20.000 292.00 

90001B REMOVING STORM SEWER, 4 
90001 MISC M 6.900 286.000 1973.40 286.000 1973.40 246.000 1697.40 

90001C WROUGHT IRON RAILING 
90002 MISC M2 25.000 210.000 5250.00 210.000 5250.00 256.800 6420.00 

90002A MODULAR BLOCK RETAINING 
90365 QMP, BASE COURSES MG 15190.000 0.300 4557.00 0.220 3341.80 0.200 3038.00 
90545 CONCRETE COLLAR EACH 6.000 200.000 1200.00 130.000 780.00 500.000 3000.00 

PROPOSAL TOTAL....... 780906.26 805125.52 881100.92 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 46 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320007 

STATE PROJECT(S): 1000-29-90 LOCATION 40/MILWAUKEE COUNTY 
SUBSTATION REPLACEMENT 
VAR HWYS 
MILWAUKEE, WAUKESHA COUNTY 

TYPE OF WORK: STREET AND AIRPORT LIGHTING 

BIDDER NO 1: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
BIDDER NO 2: CABLE-LITE, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20100 CLEARING S.Y. 30.000 10.000 300.00 15.000 450.00 0.000 0.00 
20107 GRUBBING S.Y. 30.000 10.000 300.00 15.000 450.00 0.000 0.00 
20412 REMOVING FENCE L.F. 139.000 2.500 347.50 20.000 2780.00 0.000 0.00 
20413 REMOVING UTILITY POLES EACH 1.000 119.000 119.00 300.000 300.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 13.000 266.500 3464.50 1200.000 15600.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 3.000 75.000 225.00 95.000 285.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 750.000 750.00 2000.000 2000.00 0.000 0.00 
61621 CHAIN LINK FENCE, GATES, EACH 1.000 800.000 800.00 1450.000 1450.00 0.000 0.00 

3.5-FT. 
61910 MOBILIZATION LS 1.000 7836.000 7836.00 2500.000 2500.00 0.000 0.00 
62501 TOPSOIL S.Y. 250.000 4.000 1000.00 8.000 2000.00 0.000 0.00 
62702 MULCHING S.Y. 600.000 0.500 300.00 1.000 600.00 0.000 0.00 
62902 FERTILIZER, TYPE A CWT. 10.000 40.000 400.00 40.000 400.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 10.000 40.000 400.00 50.000 500.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 500.000 5.150 2575.00 6.000 3000.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 500.000 6.000 3000.00 6.000 3000.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 10.000 90.000 900.00 100.000 1000.00 0.000 0.00 
63110 LAWN SOD S.Y. 400.000 4.000 1600.00 5.000 2000.00 0.000 0.00 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 8.000 77.000 616.00 100.000 800.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 3500.000 3500.00 1500.000 1500.00 0.000 0.00 
65206 METALLIC CONDUIT, 2 1/2-INCH L.F. 51.000 15.110 770.61 15.000 765.00 0.000 0.00 
65220 NONMETALLIC CONDUIT, SCHEDULE L.F. 446.000 10.480 4674.08 8.000 3568.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 811.000 9.770 7923.47 9.500 7704.50 0.000 0.00 
65222 NONMETALLIC CONDUIT, SCHEDULE L.F. 60.000 10.980 658.80 10.000 600.00 0.000 0.00 
65236 CONDUIT, SPECIAL, 2 1/2-INCH L.F. 35.000 18.560 649.60 26.000 910.00 0.000 0.00 
65239 CONDUIT, SPECIAL, 4-INCH L.F. 35.000 21.660 758.10 33.000 1155.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 1.000 550.500 550.50 500.000 500.00 0.000 0.00 
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 4.000 627.500 2510.00 550.000 2200.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 11.000 1116.500 12281.50 1090.000 11990.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 47 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320007 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 780.000 0.720 561.60 0.600 468.00 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1252.000 0.880 1101.76 0.700 876.40 0.000 0.00 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 880.000 1.040 915.20 0.800 704.00 0.000 0.00 
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 400.000 1.550 620.00 1.100 440.00 0.000 0.00 
65572 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1503.000 1.840 2765.52 1.300 1953.90 0.000 0.00 
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-ZO 
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-ZZ 
65603 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-UC 
65604 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-NA 
65605 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-CD 
65606 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-CM 
65607 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-MB 
65608 ELECTRICAL SERVICE, METER SOCK LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-HB 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-67-KS 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 850.000 850.00 0.000 0.00 

HL-67-JC 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 850.000 850.00 0.000 0.00 

HL-67-BL 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 850.000 850.00 0.000 0.00 

HL-67-RD 
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 850.000 850.00 0.000 0.00 

HL-67-EM 
65620 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 850.000 850.00 0.000 0.00 

HL-67-GV 
65621 ELEC SERVICE, METER BREAKER PE LS 1.000 724.500 724.50 850.000 850.00 0.000 0.00 

HL-67-UP 
65645 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-WH 
65646 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 48 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320007 

HL-40-VA 
65647 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-CL 
65648 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-GR 
65649 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-LA 
65650 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-BC 
65651 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-GN 
65652 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-BY 
65653 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-SH 
65654 ELEC SERV MAIN LUGS ONLY METER LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

HL-40-GH 
90004 MISC LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 

90004A ELECTRICAL SERVICE, 
M.L.O. METER PEDESTAL, HL-40-B 

90004 MISC LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 
90004B ELECTRICAL SERVICE, 
M.L.O. METER PEDESTAL, HL-40-M 

90004 MISC LS 1.000 724.500 724.50 700.000 700.00 0.000 0.00 
90004C ELECTRICAL SERVICE, 
M.L.O. METER PEDESTAL, HL-67-M 

90004 MISC LS 1.000 598.800 598.80 350.000 350.00 0.000 0.00 
90004D RECONNECTING CIRCUITS, 
SILVER SPRING AT I43 

90004 MISC LS 1.000 598.800 598.80 350.000 350.00 0.000 0.00 
90004E RECONNECTING CIRCUITS, 
USH 45 AT SILVER SPRING 

90005 MISC EACH 5.000 12.000 60.00 30.000 150.00 0.000 0.00 
90005A POLE PLAQUES ONLY 

90005 MISC EACH 1.000 199.500 199.50 300.000 300.00 0.000 0.00 
90005B REMOVING PHOTOCELL POLE 

90005 MISC EACH 28.000 1347.000 37716.00 2600.000 72800.00 0.000 0.00 
90005C INSTALLING STATE-FURNIS 
SECONDARY DISTRIBUTION CENTERS 

90005 MISC EACH 21.000 898.000 18858.00 1200.000 25200.00 0.000 0.00 
90005D REMOVING PRIMARY 
DISTRIBUTION CENTERS 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 49 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320007 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 8.000 673.500 5388.00 700.000 5600.00 0.000 0.00 

90005E REMOVING SECONDARY 
DISTRIBUTION CENTERS 

90005 MISC EACH 3.000 125.000 375.00 60.000 180.00 0.000 0.00 
90005F REMOVING PULL BOXES 

90005 MISC EACH 13.000 253.250 3292.25 350.000 4550.00 0.000 0.00 
90005G UNDERGROUND SERVICE 
RACEWAY 

90005 MISC EACH 6.000 96.250 577.50 100.000 600.00 0.000 0.00 
90005H REMOVING UNDERPASS 
LUMINAIRES 

90005 MISC EACH 8.000 224.750 1798.00 275.000 2200.00 0.000 0.00 
90005J LUMINAIRE CONVERSION, 
CLEAN AND RELAMP 

90005 MISC EACH 14.000 5.000 70.00 10.000 140.00 0.000 0.00 
90005K LAMP DISPOSAL, HIGH 
INTENSITY DISCHARGE 

90030 MISC L.F. 50.000 9.750 487.50 6.000 300.00 0.000 0.00 
90030A CABLE IN DUCT, NO. 6-2- 

PROPOSAL TOTAL....... 155479.09 207669.80 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 50 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320008 

STATE PROJECT(S): 1000-65-78 LOCATION 30/KENOSHA COUNTY 
1000-65-80 EPOXY PAVEMENT MARKING 2001 

VAR HWYS 
KENOSHA, MILWAUKEE, RACINE, WALWORTH, WAUKESH 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: CENTURY FENCE CO. 
BIDDER NO 2: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 3: ALL IOWA CONTRACTING COMPANY 
BIDDER NO 4: BRICKLINE, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 4000.000 4000.00 5360.000 5360.00 7916.450 7916.45 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 3000.000 3000.00 10802.470 10802.47 

1000-65-80 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 3000.000 3000.00 10802.470 10802.47 

1000-65-78 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1343809.000 0.154 206946.59 0.170 228447.53 0.152 204258.97 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 35105.000 0.550 19307.75 0.500 17552.50 0.635 22291.68 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 8275.000 2.000 16550.00 3.100 25652.50 3.230 26728.25 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 4680.000 3.500 16380.00 4.100 19188.00 5.890 27565.20 

PROPOSAL TOTAL....... 266784.34 302200.53 310365.49 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 51 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320008 

BIDDER NO 1: CENTURY FENCE CO. 
BIDDER NO 2: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 3: ALL IOWA CONTRACTING COMPANY 
BIDDER NO 4: BRICKLINE, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

1000-65-80 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

1000-65-78 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1343809.000 0.180 241885.62 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 35105.000 0.480 16850.40 0.000 0.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 8275.000 3.400 28135.00 0.000 0.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 4680.000 3.600 16848.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 321719.02 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 52 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320009 

STATE PROJECT(S): 1065-04-72 LOCATION 67/WAUKESHA COUNTY 
1065-04-74 MADISON - MILWAUKEE RD 
1065-10-94 I 94 

WAUKESHA COUNTY 
TYPE OF WORK: 

BIDDER NO 1: MUSSON BROS., INC. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 4: MANN BROS., INC. 
BIDDER NO 5: EDGERTON CONTRACTORS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 50.000 100.000 5000.00 100.000 5000.00 100.000 5000.00 
20102 CLEARING 25MM 100.000 6.000 600.00 6.000 600.00 8.000 800.00 
20104 GRUBBING 40M 50.000 100.000 5000.00 100.000 5000.00 100.000 5000.00 
20105 GRUBBING 25MM 100.000 6.000 600.00 6.000 600.00 8.000 800.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 6000.000 6000.00 6000.000 6000.00 6000.000 6000.00 

35+780.5 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 45000.000 45000.00 45000.000 45000.00 45000.000 45000.00 

35+907 
20401 REMOVING PAVEMENT M2 5165.000 3.000 15495.00 3.380 17457.70 3.500 18077.50 
20403 REMOVING CURB M 116.000 9.000 1044.00 10.000 1160.00 10.000 1160.00 
20405 REMOVING CURB AND GUTTER M 226.000 9.500 2147.00 10.000 2260.00 10.000 2260.00 
20406 REMOVING CONCRETE SIDEWALK M2 66.000 5.000 330.00 3.600 237.60 7.000 462.00 
20411 REMOVING GUARDRAIL M 553.000 3.500 1935.50 3.500 1935.50 3.500 1935.50 
20412 REMOVING FENCE M 2466.000 2.750 6781.50 2.750 6781.50 1.500 3699.00 
20414 REMOVING MANHOLES EACH 1.000 500.000 500.00 350.000 350.00 500.000 500.00 
20416 REMOVING INLETS EACH 5.000 300.000 1500.00 200.000 1000.00 400.000 2000.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 256.000 17.900 4582.40 17.900 4582.40 17.900 4582.40 
20420 REMOVING ASPHALTIC SURFACE, MI M2 47760.000 1.900 90744.00 1.900 90744.00 1.900 90744.00 
20494 ABANDONING CULVERT PIPES EACH 2.000 100.000 200.00 1000.000 2000.00 500.000 1000.00 
20501 COMMON EXCAVATION M3 184350.000 4.400 811140.00 3.780 696843.00 5.250 967837.50 
20505 MARSH EXCAVATION M3 5000.000 4.450 22250.00 4.500 22500.00 5.250 26250.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 12000.000 12000.00 12000.000 12000.00 12000.000 12000.00 

C-67-866 
20801 BORROW EXCAVATION M3 65305.000 3.820 249465.10 2.000 130610.00 5.250 342851.25 
20811 SELECTED BORROW EXCAVATION M3 3125.000 11.610 36281.25 16.000 50000.00 5.250 16406.25 
20901 GRANULAR BACKFILL M3 7500.000 11.610 87075.00 16.000 120000.00 5.250 39375.00 
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21001 STRUCTURE BACKFILL M3 145.000 20.000 2900.00 20.000 2900.00 20.000 2900.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 2800.000 2800.00 7800.000 7800.00 2800.000 2800.00 
21132 PREP OF FOUNDATION FOR CABC, O M 1812.000 37.000 67044.00 37.000 67044.00 37.000 67044.00 
21202 GRANULAR SUBBASE COURSE MG 54752.000 5.100 279235.20 6.900 377788.80 6.180 338367.36 
21302 FINISHING ROADWAY, PROJECT LS 1.000 3500.000 3500.00 10000.000 10000.00 2000.000 2000.00 

1065-04-74 
21303 FINISHING ROADWAY, PROJECT LS 1.000 3500.000 3500.00 10000.000 10000.00 1200.000 1200.00 

1065-04-72 
30404 CRUSHED AGGREGATE BASE COURSE MG 61142.000 8.000 489136.00 8.560 523375.52 7.910 483633.22 
30420 CABC, OPEN GRADED NUMBER 2 MG 7143.000 11.770 84073.11 11.770 84073.11 11.770 84073.11 
30426 BREAKER RUN STONE MG 24698.000 9.200 227221.60 8.700 214872.60 8.550 211167.90 
30820 BASE PATCHING, CONCRETE M2 3750.000 52.220 195825.00 52.220 195825.00 52.220 195825.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 27201.000 0.300 8160.30 0.300 8160.30 0.300 8160.30 
40301 QMP, ASPHALTIC MIXTURE MG 35017.000 0.550 19259.35 0.550 19259.35 0.550 19259.35 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1564.000 202.000 315928.00 202.000 315928.00 202.000 315928.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 16335.000 30.500 498217.50 30.500 498217.50 30.500 498217.50 
40724 ASPHALTIC CONCRETE PAVEMENT, T MG 22723.000 28.600 649877.80 28.600 649877.80 28.600 649877.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 25790.000 1.000 25790.00 1.000 25790.00 1.000 25790.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 290.000 53.200 15428.00 53.200 15428.00 53.200 15428.00 
41508 CONCRETE PAVEMENT, 200 MM M2 12950.000 28.970 375161.50 28.970 375161.50 28.970 375161.50 
41621 CONCRETE PAVEMENT APPROACH SLA M2 418.000 115.000 48070.00 115.000 48070.00 115.000 48070.00 
41653 PAVEMENT TIES EACH 3550.000 6.950 24672.50 6.950 24672.50 6.950 24672.50 
41654 DOWEL BARS EACH 8320.000 8.750 72800.00 8.750 72800.00 8.750 72800.00 
50250 CONC MAS ANCHORS, TYPE L, NO. EACH 86.000 12.000 1032.00 12.000 1032.00 12.000 1032.00 
50401 CONCRETE MASONRY, CULVERTS M3 163.000 300.000 48900.00 300.000 48900.00 300.000 48900.00 
50505 HIGH STRENGTH BAR STEEL REINF. KG 12760.000 1.210 15439.60 1.210 15439.60 1.210 15439.60 
50915 CONCRETE SURFACE REPAIR M2 2.000 400.000 800.00 400.000 800.00 400.000 800.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 14.000 25.000 350.00 25.000 350.00 25.000 350.00 
52002 CULVERT PIPE, CLASS III, 375 M M 70.000 91.690 6418.30 110.000 7700.00 81.000 5670.00 
52003 CULVERT PIPE, CLASS III, 450 M M 66.000 94.370 6228.42 115.000 7590.00 88.000 5808.00 
52005 CULVERT PIPE, CLASS III, 600 M M 11.000 100.730 1108.03 130.000 1430.00 101.000 1111.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 17.000 113.500 1929.50 125.000 2125.00 91.000 1547.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 121.930 1463.16 150.000 1800.00 106.000 1272.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 140.390 280.78 200.000 400.00 141.000 282.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 13.000 111.610 1450.93 140.000 1820.00 91.000 1183.00 
52111 CORRUGATED STEEL CULVERT PIPE, M 15.000 132.600 1989.00 167.000 2505.00 98.000 1470.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 121.930 121.93 200.000 200.00 106.000 106.00 
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 309.650 619.30 850.000 1700.00 271.000 542.00 
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52207 RCCP, CL III, 750 MM M 134.000 164.430 22033.62 180.000 24120.00 145.000 19430.00 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 17.000 392.330 6669.61 250.000 4250.00 258.000 4386.00 
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 412.380 412.38 400.000 400.00 288.000 288.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 3.000 463.750 1391.25 450.000 1350.00 321.000 963.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 3.000 562.600 1687.80 500.000 1500.00 408.000 1224.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 9.000 620.000 5580.00 550.000 4950.00 447.000 4023.00 
60113 CONCRETE GUTTER, 600 MM M 124.000 48.000 5952.00 48.000 5952.00 48.000 5952.00 
60120 CONCRETE CURB AND GUTTER, 450 M 152.000 48.000 7296.00 48.000 7296.00 48.000 7296.00 
60123 CONCRETE CURB AND GUTTER, 750 M 61.000 48.000 2928.00 48.000 2928.00 48.000 2928.00 
60133 CONCRETE CURB AND GUTTER, 750 M 2197.000 32.140 70611.58 32.140 70611.58 32.140 70611.58 
60204 CONCRETE SIDEWALK, 100 MM M2 2764.000 18.900 52239.60 18.900 52239.60 18.900 52239.60 
60302 CONCRETE BARRIER, SINGLE FACED M 166.000 112.810 18726.46 112.810 18726.46 112.810 18726.46 
60309 TEMP PRECAST CONC BARR, ST OWN M 3790.000 5.000 18950.00 5.000 18950.00 5.000 18950.00 
60601 RIPRAP M3 33.200 52.000 1726.40 52.000 1726.40 51.000 1693.20 
60602 HEAVY RIPRAP M3 250.000 48.000 12000.00 48.000 12000.00 46.000 11500.00 
60604 MEDIUM RANDOM RIPRAP M3 470.000 48.000 22560.00 48.000 22560.00 42.000 19740.00 
60825 REINF CONC PIPE, CLASS III, SS M 135.300 123.310 16683.84 115.000 15559.50 100.000 13530.00 
60829 REINF CONC PIPE, CLASS III, SS M 323.000 140.860 45497.78 180.000 58140.00 133.000 42959.00 
60831 REINF CONC PIPE, CLASS III, SS M 225.000 213.610 48062.25 220.000 49500.00 159.000 35775.00 
60833 REINF CONC PIPE, CLASS III, SS M 433.000 192.420 83317.86 240.000 103920.00 199.000 86167.00 
60850 REINF CONC PIPE, CLASS IV, SS, M 452.400 127.730 57785.05 115.000 52026.00 100.000 45240.00 
60851 REINF CONC PIPE, CLASS IV, SS, M 23.000 141.460 3253.58 130.000 2990.00 108.000 2484.00 
60852 REINF CONC PIPE, CLASS IV, SS, M 125.000 129.210 16151.25 130.000 16250.00 119.000 14875.00 
60854 REINF CONC PIPE, CLASS IV, SS, M 403.000 151.830 61187.49 180.000 72540.00 138.000 55614.00 
60858 REINF CONC PIPE, CLASS IV, SS, M 35.000 251.290 8795.15 260.000 9100.00 214.000 7490.00 
61110 MANHOLES, TYPE 1 EACH 16.000 881.390 14102.24 1200.000 19200.00 1175.000 18800.00 
61112 MANHOLES, TYPE 3 EACH 9.000 2770.000 24930.00 2800.000 25200.00 3300.000 29700.00 
61121 INLETS, TYPE 1 EACH 38.000 590.000 22420.00 800.000 30400.00 665.000 25270.00 
61123 INLETS, TYPE 8 EACH 1.000 1113.000 1113.00 1500.000 1500.00 850.000 850.00 
61124 INLETS, TYPE 9 EACH 1.000 1620.000 1620.00 2000.000 2000.00 1000.000 1000.00 
61148 INLETS, TYPE 4 EACH 18.000 760.000 13680.00 750.000 13500.00 925.000 16650.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 2.000 265.000 530.00 305.000 610.00 270.000 540.00 
61151 MANHOLE COVERS, TYPE J EACH 22.000 265.000 5830.00 305.000 6710.00 270.000 5940.00 
61159 INLET COVERS, TYPE MS-A EACH 4.000 275.000 1100.00 310.000 1240.00 275.000 1100.00 
61161 INLET COVERS, TYPE A EACH 26.000 320.000 8320.00 355.000 9230.00 300.000 7800.00 
61162 INLET COVERS, TYPE B EACH 2.000 340.000 680.00 380.000 760.00 340.000 680.00 
61165 INLET COVERS, TYPE F EACH 18.000 650.000 11700.00 712.000 12816.00 700.000 12600.00 
61168 INLET COVERS, TYPE Z EACH 1.000 325.000 325.00 370.000 370.00 330.000 330.00 
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61176 INLET COVERS, TYPE V EACH 11.000 375.000 4125.00 405.000 4455.00 380.000 4180.00 
61183 ADJUSTING INLET COVERS EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 
61201 PIPE UNDERDRAIN, 150 MM M 5254.000 6.500 34151.00 6.500 34151.00 6.500 34151.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 103.000 28.700 2956.10 28.700 2956.10 28.700 2956.10 
61251 DRAIN TILE EXPLORATION M 30.000 17.000 510.00 80.000 2400.00 30.000 900.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 41.000 95.000 3895.00 95.000 3895.00 95.000 3895.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 64.428 101.680 6551.04 101.680 6551.04 101.680 6551.04 
61408 STEEL PLATE BEAM GUARD, CLASS M 685.338 33.000 22616.15 33.000 22616.15 33.000 22616.15 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 10.000 450.000 4500.00 450.000 4500.00 450.000 4500.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 27.000 75.000 2025.00 75.000 2025.00 75.000 2025.00 
61423 IMPACT ATTENUATORS EACH 1.000 7250.000 7250.00 7250.000 7250.00 7250.000 7250.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 4.000 3700.000 14800.00 6000.000 24000.00 2400.000 9600.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1750.000 12250.00 1750.000 12250.00 1750.000 12250.00 
61612 CHAIN LINK FENCE, 1.8 M M 2900.000 19.800 57420.00 19.800 57420.00 19.800 57420.00 
61620 CHAIN LINK FENCE, GATES, EACH 1.000 820.000 820.00 820.000 820.00 820.000 820.00 

4.2 M 
61910 MOBILIZATION LS 1.000 231700.000 231700.00 219000.000 219000.00 396310.000 396310.00 
62001 CONCRETE CORRUGATED MEDIAN M2 655.000 60.000 39300.00 60.000 39300.00 60.000 39300.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 44.000 60.000 2640.00 60.000 2640.00 60.000 2640.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 23.000 75.000 1725.00 75.000 1725.00 75.000 1725.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 12890.000 0.500 6445.00 0.300 3867.00 0.300 3867.00 
62203 ASPHALTIC FLUMES M2 135.000 50.000 6750.00 50.000 6750.00 50.000 6750.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 15.000 360.000 5400.00 200.000 3000.00 400.000 6000.00 
62401 WATER KL 4570.000 5.000 22850.00 8.000 36560.00 4.000 18280.00 
62505 SALVAGED TOPSOIL M2 129110.000 0.720 92959.20 0.900 116199.00 0.800 103288.00 
62702 MULCHING M2 129110.000 0.100 12911.00 0.100 12911.00 0.100 12911.00 
62811 EROSION BALES, DELIVERED EACH 240.000 4.000 960.00 4.000 960.00 4.000 960.00 
62812 EROSION BALES, INSTALLED EACH 240.000 4.000 960.00 4.000 960.00 4.000 960.00 
62815 SILT FENCE, DELIVERED M 1800.000 2.500 4500.00 2.500 4500.00 3.180 5724.00 
62816 SILT FENCE, INSTALLED M 1800.000 3.280 5904.00 3.280 5904.00 2.530 4554.00 
62817 SILT FENCE MAINTENANCE M 1800.000 0.250 450.00 0.250 450.00 0.010 18.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 12.000 100.000 1200.00 100.000 1200.00 100.000 1200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 110.000 1320.00 110.000 1320.00 110.000 1320.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2450.000 0.750 1837.50 0.750 1837.50 0.750 1837.50 
62825 EROSION MAT, INSTALLED, CLASS M2 2450.000 0.700 1715.00 0.700 1715.00 0.700 1715.00 
62844 EROSION MAT, DELIV, CLASS III, M2 480.000 11.000 5280.00 11.000 5280.00 11.000 5280.00 
62845 EROSION MAT, INSTLD, CLASS III M2 480.000 8.500 4080.00 8.500 4080.00 8.500 4080.00 
62866 SOIL STABILIZER, TYPE B HA 14.000 1100.000 15400.00 1100.000 15400.00 1100.000 15400.00 
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62870 INLET PROTECTION, TYPE A EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62871 INLET PROTECTION, TYPE B EACH 13.000 45.000 585.00 45.000 585.00 45.000 585.00 
62872 INLET PROTECTION, TYPE C EACH 45.000 40.000 1800.00 40.000 1800.00 40.000 1800.00 
62905 FERTILIZER, TYPE B KG 5950.000 0.600 3570.00 0.600 3570.00 0.600 3570.00 
63003 SEEDING, TEMPORARY KG 1210.000 4.950 5989.50 4.950 5989.50 4.950 5989.50 
63009 SEEDING, MIXTURE NO. 20 KG 2540.000 9.130 23190.20 9.130 23190.20 9.130 23190.20 
63110 LAWN SOD M2 9320.000 2.800 26096.00 2.800 26096.00 2.800 26096.00 
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 6.000 48.000 288.00 48.000 288.00 48.000 288.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 136.000 55.000 7480.00 55.000 7480.00 55.000 7480.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 65.000 57.000 3705.00 57.000 3705.00 57.000 3705.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 16.000 59.000 944.00 59.000 944.00 59.000 944.00 
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH 8.000 62.000 496.00 62.000 496.00 62.000 496.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 2939.400 4.950 14550.03 4.950 14550.03 4.950 14550.03 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 3.600 650.000 2340.00 650.000 2340.00 650.000 2340.00 
63605 BAR STEEL REINFORCEMENT, SIGN KG 132.900 4.950 657.86 4.950 657.86 4.950 657.86 
63610 HIGH-STRNGTH BAR STL REINF, SI KG 1430.000 5.950 8508.50 5.950 8508.50 5.950 8508.50 
63701 SIGNS, TYPE I M2 66.240 190.000 12585.60 190.000 12585.60 190.000 12585.60 
63702 SIGNS, TYPE II, REFLECTIVE M2 215.443 140.050 30172.79 140.050 30172.79 140.050 30172.79 
63821 MOVING SIGNS, TYPE I EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00 
63822 MOVING SIGNS, TYPE II EACH 5.000 95.000 475.00 95.000 475.00 95.000 475.00 
63826 REMOVING SIGNS, TYPE I EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00 
63827 REMOVING SIGNS, TYPE II EACH 116.000 15.000 1740.00 15.000 1740.00 15.000 1740.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 102.000 15.000 1530.00 15.000 1530.00 15.000 1530.00 
63831 REMOVING STRUCTURAL STEEL SIGN EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00 
64112 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 16120.000 16120.00 16120.000 16120.00 16120.000 16120.00 

S-67-41 
64113 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 15920.000 15920.00 15920.000 15920.00 15920.000 15920.00 

S-67-42 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7600.000 7600.00 7600.000 7600.00 7600.000 7600.00 

S-67-244 
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7700.000 7700.00 7700.000 7700.00 7700.000 7700.00 

S-67-245 
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7600.000 7600.00 7600.000 7600.00 7600.000 7600.00 

S-67-246 
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 16000.000 16000.00 10000.000 10000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00 

1065-10-72 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00 
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1065-10-74 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 1700.000 20.000 34000.00 20.000 34000.00 20.000 34000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 142200.000 0.250 35550.00 0.250 35550.00 0.250 35550.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 15800.000 0.400 6320.00 0.400 6320.00 0.400 6320.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 24050.000 0.100 2405.00 0.100 2405.00 0.100 2405.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 23900.000 0.100 2390.00 0.100 2390.00 0.100 2390.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 26000.000 0.450 11700.00 0.450 11700.00 0.450 11700.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 10.180 1.450 14.76 145.000 1476.10 145.000 1476.10 
64503 GEOTEXTILE FABRIC, TYPE DF M2 6567.000 1.750 11492.25 1.750 11492.25 1.750 11492.25 
64505 GEOTEXTILE FABRIC, TYPE R M2 1113.500 2.200 2449.70 2.200 2449.70 3.000 3340.50 
64506 GEOTEXTILE FABRIC, TYPE HR M2 725.000 2.250 1631.25 2.250 1631.25 3.000 2175.00 
64507 GEOTEXTILE FABRIC, TYPE C M2 285.000 5.000 1425.00 5.000 1425.00 5.000 1425.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 28956.000 1.050 30403.80 1.010 29245.56 1.010 29245.56 
64618 PVMT MRKNG, CHANNELIZING, 200 M 4259.000 2.100 8943.90 3.000 12777.00 3.000 12777.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 732.000 49.000 35868.00 49.000 35868.00 45.000 32940.00 
64642 REMOVING PAVEMENT MARKINGS M 30110.000 0.390 11742.90 0.390 11742.90 0.390 11742.90 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 201.000 10.800 2170.80 17.000 3417.00 17.000 3417.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 110.000 550.00 95.000 475.00 95.000 475.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 50.000 110.000 5500.00 95.000 4750.00 95.000 4750.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 100.000 200.00 100.000 200.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 42.000 110.000 4620.00 100.000 4200.00 100.000 4200.00 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 1057.000 10.500 11098.50 6.300 6659.10 6.300 6659.10 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 425.000 11.100 4717.50 17.500 7437.50 17.500 7437.50 
64778 PAVEMENT MARKING, CURB, EPOXY M 245.000 10.500 2572.50 12.000 2940.00 12.000 2940.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 36.000 38.000 1368.00 80.000 2880.00 80.000 2880.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 43090.000 0.750 32317.50 0.750 32317.50 0.750 32317.50 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 150.000 3.180 477.00 3.180 477.00 3.180 477.00 
64907 TEMP PVMT MRKNG, CHANNELIZING, M 480.000 6.360 3052.80 6.360 3052.80 6.360 3052.80 
65040 CONSTRUCTION STAKING, STORM SE EACH 106.000 121.630 12892.78 90.000 9540.00 90.000 9540.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 6820.000 2.390 16299.80 2.100 14322.00 2.100 14322.00 
65050 CONSTRUCTION STAKING, CABC M 6820.000 2.390 16299.80 2.300 15686.00 2.300 15686.00 
65055 CONSTRUCTION STAKING, CURB, GU M 6358.000 3.570 22698.06 2.800 17802.40 2.800 17802.40 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 157.470 2991.93 130.000 2470.00 130.000 2470.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1216.000 1216.00 250.000 250.00 250.000 250.00 

C-67-866 
65070 CONSTRUCTION STAKING, CONCRETE M 1790.000 3.440 6157.60 2.900 5191.00 2.900 5191.00 
65075 CONSTRUCTION STAKING, CONCRETE M 2444.000 1.910 4668.04 2.000 4888.00 2.000 4888.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 8852.000 8852.00 4800.000 4800.00 4800.000 4800.00 

1065-04-72 
65219 NONMETALLIC CONDUIT, SCHEDULE M 1553.400 12.900 20038.86 11.150 17320.41 12.900 20038.86 
65221 NONMETALLIC CONDUIT, SCHEDULE M 3966.500 13.200 52357.80 13.150 52159.48 13.200 52357.80 
65235 CONDUIT, SPECIAL, 53 MM M 60.000 45.000 2700.00 65.600 3936.00 45.000 2700.00 
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65237 CONDUIT, SPECIAL, 78 MM M 574.000 48.000 27552.00 72.200 41442.80 48.000 27552.00 
65250 LOOP DETECTOR CONDUIT M 2041.900 7.500 15314.25 10.500 21439.95 7.500 15314.25 
65255 LOOP DETECTOR SLOTS M 279.200 72.000 20102.40 37.750 10539.80 72.000 20102.40 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 79.000 510.000 40290.00 380.000 30020.00 510.000 40290.00 
65322 JUNCTION BOXES, 350 X 200 X 15 EACH 2.000 480.000 960.00 400.000 800.00 480.000 960.00 
65401 CONCRETE BASES, TYPE 1 EACH 11.000 360.000 3960.00 300.000 3300.00 360.000 3960.00 
65402 CONCRETE BASES, TYPE 2 EACH 13.000 600.000 7800.00 530.000 6890.00 600.000 7800.00 
65403 CONCRETE BASES, TYPE 5 EACH 4.000 525.000 2100.00 480.000 1920.00 525.000 2100.00 
65404 CONCRETE BASES, TYPE 7 EACH 11.000 630.000 6930.00 560.000 6160.00 630.000 6930.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 780.000 780.00 850.000 850.00 780.000 780.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 840.000 2520.00 850.000 2550.00 840.000 2520.00 
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 4.000 240.000 960.00 355.000 1420.00 240.000 960.00 
65432 TRNSFRMR BASE BRKAWAY 375-425M EACH 11.000 390.000 4290.00 410.000 4510.00 390.000 4290.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 1012.700 2.400 2430.48 2.300 2329.21 2.400 2430.48 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 62.300 3.000 186.90 3.120 194.38 3.000 186.90 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 765.400 4.200 3214.68 3.940 3015.68 4.200 3214.68 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 231.800 1.950 452.01 2.000 463.60 1.950 452.01 

GROUNDED 
65552 COMMUNICATION CABLE, INSTALED M 343.700 4.500 1546.65 3.940 1354.18 4.500 1546.65 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 1927.600 1.650 3180.54 2.000 3855.20 1.650 3180.54 
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1263.600 1.590 2009.12 1.800 2274.48 1.590 2009.12 
65567 ELECTRICAL WIRE, LIGHTING, NO. M 749.000 1.650 1235.85 2.000 1498.00 1.650 1235.85 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1135.000 2.100 2383.50 2.200 2497.00 2.100 2383.50 
65569 ELECTRICAL WIRE, LIGHTING, NO. M 1463.000 2.700 3950.10 2.360 3452.68 2.700 3950.10 
65570 ELECTRICAL WIRE, LIGHTING, NO. M 660.000 3.300 2178.00 3.600 2376.00 3.300 2178.00 
65572 ELECTRICAL WIRE, LIGHTING, NO. M 6.000 7.800 46.80 5.580 33.48 7.800 46.80 
65580 LOOP DETECTOR LEAD IN CABLE M 11044.500 1.650 18223.43 2.300 25402.35 1.650 18223.43 
65585 LOOP DETECTOR WIRE M 6854.600 1.680 11515.73 2.000 13709.20 1.680 11515.73 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 850.000 850.00 600.000 600.00 

IH-94 EB RAMPS & CTH SS 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 850.000 850.00 600.000 600.00 

IH-94 WB RAMPS & CTH SS 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 850.000 850.00 600.000 600.00 

CTH SS & GOLF ROAD 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 850.000 850.00 600.000 600.00 

PEDESTAL, RM 120 
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 850.000 850.00 600.000 600.00 

PEDESTAL, RM 121 
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65645 ELEC SERV MAIN LUGS ONLY METER LS 1.000 450.000 450.00 850.000 850.00 450.000 450.00 

HL-67-PT 
65705 POLES, TYPE 5 EACH 4.000 900.000 3600.00 890.000 3560.00 900.000 3600.00 
65707 POLES, TYPE 7 EACH 15.000 1080.000 16200.00 1400.000 21000.00 1080.000 16200.00 
65903 LUMINAIRES, UTILITY, 150 W EACH 22.000 180.000 3960.00 255.000 5610.00 180.000 3960.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 2.000 150.000 300.00 120.000 240.00 150.000 300.00 
65928 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 135.000 540.00 120.000 480.00 135.000 540.00 
65929 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 150.000 600.00 120.000 480.00 150.000 600.00 
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 210.000 840.00 160.000 640.00 210.000 840.00 
65931 LUMINAIRE ARMS, SINGLE MEMBER, EACH 5.000 270.000 1350.00 300.000 1500.00 270.000 1350.00 
65937 LUMNR ARMS TRUSS TYP, 115 MM C EACH 3.000 330.000 990.00 380.000 1140.00 330.000 990.00 
65965 UNDERDECK LIGHTING, LS 1.000 540.000 540.00 1850.000 1850.00 540.000 540.00 

CTH SS 
66501 SAWING EXISTING PAVEMENT M 3570.000 2.050 7318.50 2.050 7318.50 2.050 7318.50 
66502 SAWING CONCRETE PAVEMENT, FULL M 5680.000 5.250 29820.00 5.250 29820.00 5.250 29820.00 
90001 MISC M 3109.000 3.000 9327.00 3.000 9327.00 3.000 9327.00 

90001A REMOVING TEMPORARY PREC 
CONCRETE BARRIER 

90001 MISC M 3338.000 29.950 99973.10 29.950 99973.10 29.950 99973.10 
90001B CONCRETE CURB AND GUTTE 
TYPE D, 100MM MOUNTABLE 

90001 MISC M 49.000 183.430 8988.07 225.000 11025.00 183.430 8988.07 
90001C CONCRETE BARRIER, TRANS 
SPECIAL 

90001 MISC M 1348.000 179.000 241292.00 183.430 247263.64 179.000 241292.00 
90001D CONCRETE BARRIER, DOUBL 
SPECIAL 

90001 MISC M 168.000 193.000 32424.00 179.000 30072.00 193.000 32424.00 
90001E CONCRETE BARRIER, SINGL 
TYPE HF, SPECIAL 

90001 MISC M 308.000 1325.000 408100.00 1565.000 482020.00 1565.000 482020.00 
90001F CONCRETE BARRIER W/ FOO 
DOUBLE FACED, SPECIAL 

90001 MISC M 100.000 32.500 3250.00 32.500 3250.00 32.500 3250.00 
90001G PIPE UNDERDRAIN, 150MM, 

90001 MISC M 3212.000 25.800 82869.60 10.700 34368.40 10.700 34368.40 
90001H PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 
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90001 MISC M 2184.000 54.000 117936.00 28.740 62768.16 25.800 56347.20 

90001J MULTI-CELL CONDUIT, SCH 
100MM 

90001 MISC M 152.000 15.000 2280.00 110.760 16835.52 54.000 8208.00 
90001K MULTI-CELL CONDUIT, SPE 

90001 MISC M 16.000 3.000 48.00 13.780 220.48 15.000 240.00 
90001M POWER DISTRIBUTION CABL 
CONDUCTOR, NO. 6 

90001 MISC M 1798.000 3.000 5394.00 3.700 6652.60 3.000 5394.00 
90001N 6-PAIR CABLE 

90001 MISC M 85.000 9.250 786.25 12.000 1020.00 30.000 2550.00 
90001Q ABANDONING SANITARY SEW 

90001 MISC M 168.000 33.000 5544.00 40.000 6720.00 30.000 5040.00 
90001R REMOVING CONCRETE BARRI 

90001 MISC M 6490.000 2.390 15511.10 1.500 9735.00 1.500 9735.00 
90001S CONSTRUCTION STAKING, G 
SUBBASE 

90001 MISC M 305.000 87.510 26690.55 87.510 26690.55 87.510 26690.55 
90001T CONCRETE BARRIER, SINGL 
1295MM 

90002 MISC M2 235.000 26.000 6110.00 38.000 8930.00 38.000 8930.00 
90002A PAVEMENT MARKING, CONCR 
CORRUGATED MEDIAN, EPOXY 

90004 MISC LS 1.000 3900.000 3900.00 8500.000 8500.00 3900.000 3900.00 
90004B TRAFFIC SIGNALS, IH-94 
AND CTH SS 

90004 MISC LS 1.000 3600.000 3600.00 8000.000 8000.00 3600.000 3600.00 
90004C TRAFFIC SIGNALS,IH-94 W 
AND CTH SS 

90004 MISC LS 1.000 7200.000 7200.00 13500.000 13500.00 7200.000 7200.00 
90004D TRAFFIC SIGNALS, CTH SS 
GOLF ROAD 

90004 MISC LS 1.000 7800.000 7800.00 7550.000 7550.00 7800.000 7800.00 
90004F FIELD SYSTEM INTEGRATOR 

90004 MISC LS 1.000 10500.000 10500.00 11468.000 11468.00 10500.000 10500.00 
90004G FTMS DOCUMENTATION 

90004 MISC LS 1.000 7800.000 7800.00 7800.000 7800.00 7800.000 7800.00 
90004H MOVE CANTILEVERED SIGN 
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STRUCTURE S-67-43 
90004 MISC LS 1.000 1000.000 1000.00 2000.000 2000.00 1000.000 1000.00 

90004J ANCHOR BOLT ASSEMBLY, S 
S-67-43 

90005 MISC EACH 3.000 1550.000 4650.00 6200.000 18600.00 1531.250 4593.75 
90005A BUS SHELTER 

90005 MISC EACH 7.000 55.000 385.00 55.000 385.00 55.000 385.00 
90005AA MARKER POST, FLEXIBLE, 
RAIL TERMINAL 

90005 MISC EACH 1.000 1200.000 1200.00 2500.000 2500.00 800.000 800.00 
90005B RECONSTRUCTING SANITARY 
MANHOLE 

90005 MISC EACH 1.000 900.000 900.00 1500.000 1500.00 500.000 500.00 
90005BB ABANDONING SANITARY SE 
MANHOLE, STATION 1+250 

90005 MISC EACH 1.000 120.000 120.00 325.000 325.00 120.000 120.00 
90005C REMOTE PHOTOCONTROL 

90005 MISC EACH 1.000 4600.000 4600.00 4600.000 4600.00 4600.000 4600.00 
90005CC OUTLET STRUCTURE, SPEC 

90005 MISC EACH 1.000 900.000 900.00 2100.000 2100.00 900.000 900.00 
90005D INSTALLING STATE-FURNIS 
SECONDARY DISTRIBUTION CENTER 

90005 MISC EACH 12.000 2700.000 32400.00 4300.000 51600.00 2700.000 32400.00 
90005E CONCRETE BASES, TYPE HF 

90005 MISC EACH 2.000 680.000 1360.00 680.000 1360.00 680.000 1360.00 
90005F BIKE RACK 

90005 MISC EACH 2.000 8700.000 17400.00 9494.000 18988.00 8700.000 17400.00 
90005G FIELD CABINET 

90005 MISC EACH 2.000 1800.000 3600.00 4810.000 9620.00 1800.000 3600.00 
90005H JUNCTION BOXES, 914 X 7 
MILLIMETER 

90005 MISC EACH 3.000 540.000 1620.00 1800.000 5400.00 540.000 1620.00 
90005J BUS SHELTER ELECTRICAL 

90005 MISC EACH 194.000 45.000 8730.00 45.000 8730.00 45.000 8730.00 
90005P FLEXIBLE DELINEATOR POS 

90005 MISC EACH 2.000 360.000 720.00 850.000 1700.00 360.000 720.00 
90005S BREAKER PEDESTAL 

90005 MISC EACH 1.000 150.000 150.00 650.000 650.00 150.000 150.00 
90005T INSTALL PROPOSED CONDUI 
EXISTING ITEM 

90005 MISC EACH 6.000 1950.000 11700.00 2058.000 12348.00 1950.000 11700.00 
90005U COMMUNICATION VAULT 
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90005 MISC EACH 2.000 750.000 1500.00 850.000 1700.00 750.000 1500.00 

90005V CONCRETE BASE, CONTROLL 
90005 MISC EACH 3.000 9000.000 27000.00 9423.000 28269.00 9000.000 27000.00 

90005W FURNISH RAMP METER PROC 
ASSEMBLY 

90005 MISC EACH 2.000 750.000 1500.00 1013.000 2026.00 750.000 1500.00 
90005X INSTALL RAMP METER PROC 
ASSEMBLY 

90005 MISC EACH 42.000 60.000 2520.00 54.000 2268.00 60.000 2520.00 
90005Y LOOP DETECTOR SPLICE 

90005 MISC EACH 2.000 2400.000 4800.00 2354.000 4708.00 2400.000 4800.00 
90005Z HOV PROGRAMMABLE LOGIC 

90006 MISC MG 778.000 274.000 213172.00 274.000 213172.00 274.000 213172.00 
90006A ASPHALTIC MATERIAL FOR 
MIXES, UPPER LAYER 

90008 MISC DAY 760.000 50.000 38000.00 50.000 38000.00 50.000 38000.00 
90008A PORTABLE CHANGEABLE MES 

90012 MISC 40M 162.000 22.000 3564.00 60.000 9720.00 33.000 5346.00 
90012A PILOT SUBGRADE DEFLECTI 
TESTING, TRUCK 

90012 MISC 40M 4.000 800.000 3200.00 250.000 1000.00 1000.000 4000.00 
90012B DITCHING, SHAPING AND F 

90066 MISC DOL 500.000 1.000 500.00 1.000 500.00 1.000 500.00 
90066A MONTHLY MOBILE TELEPHON 

90365 QMP, BASE COURSES MG 64037.000 0.150 9605.55 0.150 9605.55 0.150 9605.55 
90545 CONCRETE COLLAR EACH 1.000 400.000 400.00 500.000 500.00 1000.000 1000.00 
90590 PIPE GRATES EACH 8.000 600.000 4800.00 500.000 4000.00 500.000 4000.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 71.000 45.000 3195.00 45.000 3195.00 45.000 3195.00 
90625 CRASH CUSHIONS, LOW MAINTENANC EACH 1.000 34000.000 34000.00 35000.000 35000.00 29400.000 29400.00 
90637 SAFETY FENCE M 1895.000 9.020 17092.90 9.020 17092.90 9.020 17092.90 
90900 INCENT/DISINCENT FOR INTRIM CO DAYS 30.000 1000.000 30000.00 1000.000 30000.00 1000.000 30000.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 550.000 4.000 2200.00 4.000 2200.00 4.000 2200.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 2200.000 2.000 4400.00 2.000 4400.00 2.000 4400.00 

, ASP-1 

PROPOSAL TOTAL....... 8757553.11 8876642.43 9058090.38 
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BIDDER NO 1: MUSSON BROS., INC. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 4: MANN BROS., INC. 
BIDDER NO 5: EDGERTON CONTRACTORS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 50.000 95.000 4750.00 93.500 4675.00 0.000 0.00 
20102 CLEARING 25MM 100.000 7.000 700.00 7.950 795.00 0.000 0.00 
20104 GRUBBING 40M 50.000 95.000 4750.00 93.500 4675.00 0.000 0.00 
20105 GRUBBING 25MM 100.000 7.000 700.00 7.950 795.00 0.000 0.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 6000.000 6000.00 4920.000 4920.00 0.000 0.00 

35+780.5 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 45000.000 45000.00 45000.000 45000.00 0.000 0.00 

35+907 
20401 REMOVING PAVEMENT M2 5165.000 3.600 18594.00 5.000 25825.00 0.000 0.00 
20403 REMOVING CURB M 116.000 16.500 1914.00 8.000 928.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER M 226.000 16.500 3729.00 8.000 1808.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK M2 66.000 3.600 237.60 5.500 363.00 0.000 0.00 
20411 REMOVING GUARDRAIL M 553.000 3.500 1935.50 3.500 1935.50 0.000 0.00 
20412 REMOVING FENCE M 2466.000 2.750 6781.50 1.150 2835.90 0.000 0.00 
20414 REMOVING MANHOLES EACH 1.000 500.000 500.00 170.000 170.00 0.000 0.00 
20416 REMOVING INLETS EACH 5.000 500.000 2500.00 70.000 350.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 256.000 17.900 4582.40 17.900 4582.40 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI M2 47760.000 1.900 90744.00 1.900 90744.00 0.000 0.00 
20494 ABANDONING CULVERT PIPES EACH 2.000 500.000 1000.00 315.000 630.00 0.000 0.00 
20501 COMMON EXCAVATION M3 184350.000 5.520 1017612.00 4.920 907002.00 0.000 0.00 
20505 MARSH EXCAVATION M3 5000.000 5.520 27600.00 6.400 32000.00 0.000 0.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 12000.000 12000.00 2660.000 2660.00 0.000 0.00 

C-67-866 
20801 BORROW EXCAVATION M3 65305.000 6.850 447339.25 7.490 489134.45 0.000 0.00 
20811 SELECTED BORROW EXCAVATION M3 3125.000 11.000 34375.00 25.300 79062.50 0.000 0.00 
20901 GRANULAR BACKFILL M3 7500.000 11.000 82500.00 20.000 150000.00 0.000 0.00 
21001 STRUCTURE BACKFILL M3 145.000 20.000 2900.00 24.000 3480.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 2800.000 2800.00 2800.000 2800.00 0.000 0.00 
21132 PREP OF FOUNDATION FOR CABC, O M 1812.000 37.000 67044.00 37.000 67044.00 0.000 0.00 
21202 GRANULAR SUBBASE COURSE MG 54752.000 6.150 336724.80 8.480 464296.96 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 12000.000 12000.00 0.000 0.00 

1065-04-74 
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21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 12000.000 12000.00 0.000 0.00 

1065-04-72 
30404 CRUSHED AGGREGATE BASE COURSE MG 61142.000 7.300 446336.60 10.310 630374.02 0.000 0.00 
30420 CABC, OPEN GRADED NUMBER 2 MG 7143.000 11.770 84073.11 11.770 84073.11 0.000 0.00 
30426 BREAKER RUN STONE MG 24698.000 8.700 214872.60 9.400 232161.20 0.000 0.00 
30820 BASE PATCHING, CONCRETE M2 3750.000 52.220 195825.00 52.220 195825.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 27201.000 0.300 8160.30 0.300 8160.30 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 35017.000 0.550 19259.35 0.550 19259.35 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1564.000 202.000 315928.00 202.000 315928.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 16335.000 30.500 498217.50 30.500 498217.50 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T MG 22723.000 28.600 649877.80 28.600 649877.80 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 25790.000 1.000 25790.00 1.000 25790.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 290.000 53.200 15428.00 53.200 15428.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 200 MM M2 12950.000 28.970 375161.50 28.970 375161.50 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA M2 418.000 115.000 48070.00 115.000 48070.00 0.000 0.00 
41653 PAVEMENT TIES EACH 3550.000 6.950 24672.50 6.950 24672.50 0.000 0.00 
41654 DOWEL BARS EACH 8320.000 8.750 72800.00 8.750 72800.00 0.000 0.00 
50250 CONC MAS ANCHORS, TYPE L, NO. EACH 86.000 12.000 1032.00 12.000 1032.00 0.000 0.00 
50401 CONCRETE MASONRY, CULVERTS M3 163.000 300.000 48900.00 3.000 489.00 0.000 0.00 
50505 HIGH STRENGTH BAR STEEL REINF. KG 12760.000 1.210 15439.60 2.210 28199.60 0.000 0.00 
50915 CONCRETE SURFACE REPAIR M2 2.000 400.000 800.00 400.000 800.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 14.000 25.000 350.00 25.000 350.00 0.000 0.00 
52002 CULVERT PIPE, CLASS III, 375 M M 70.000 73.000 5110.00 44.000 3080.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 450 M M 66.000 83.000 5478.00 48.000 3168.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 600 M M 11.000 103.000 1133.00 60.000 660.00 0.000 0.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 17.000 80.000 1360.00 140.000 2380.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 87.000 1044.00 150.000 1800.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 128.000 256.00 170.000 340.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 13.000 83.000 1079.00 49.000 637.00 0.000 0.00 
52111 CORRUGATED STEEL CULVERT PIPE, M 15.000 168.000 2520.00 82.000 1230.00 0.000 0.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 87.000 87.00 148.000 148.00 0.000 0.00 
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 365.000 730.00 448.000 896.00 0.000 0.00 
52207 RCCP, CL III, 750 MM M 134.000 179.000 23986.00 360.000 48240.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 17.000 440.000 7480.00 325.000 5525.00 0.000 0.00 
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 460.000 460.00 350.000 350.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 3.000 485.000 1455.00 375.000 1125.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 3.000 550.000 1650.00 775.000 2325.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 9.000 580.000 5220.00 800.000 7200.00 0.000 0.00 
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60113 CONCRETE GUTTER, 600 MM M 124.000 48.000 5952.00 48.000 5952.00 0.000 0.00 
60120 CONCRETE CURB AND GUTTER, 450 M 152.000 48.000 7296.00 48.000 7296.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 750 M 61.000 48.000 2928.00 48.000 2928.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 750 M 2197.000 32.140 70611.58 32.140 70611.58 0.000 0.00 
60204 CONCRETE SIDEWALK, 100 MM M2 2764.000 18.900 52239.60 18.900 52239.60 0.000 0.00 
60302 CONCRETE BARRIER, SINGLE FACED M 166.000 112.810 18726.46 112.810 18726.46 0.000 0.00 
60309 TEMP PRECAST CONC BARR, ST OWN M 3790.000 5.000 18950.00 5.000 18950.00 0.000 0.00 
60601 RIPRAP M3 33.200 52.000 1726.40 52.000 1726.40 0.000 0.00 
60602 HEAVY RIPRAP M3 250.000 48.000 12000.00 48.000 12000.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP M3 470.000 48.000 22560.00 48.000 22560.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS M 135.300 126.000 17047.80 230.000 31119.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS M 323.000 152.000 49096.00 288.000 93024.00 0.000 0.00 
60831 REINF CONC PIPE, CLASS III, SS M 225.000 179.000 40275.00 325.000 73125.00 0.000 0.00 
60833 REINF CONC PIPE, CLASS III, SS M 433.000 230.000 99590.00 398.000 172334.00 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, M 452.400 126.000 57002.40 235.000 106314.00 0.000 0.00 
60851 REINF CONC PIPE, CLASS IV, SS, M 23.000 132.000 3036.00 237.000 5451.00 0.000 0.00 
60852 REINF CONC PIPE, CLASS IV, SS, M 125.000 140.000 17500.00 240.000 30000.00 0.000 0.00 
60854 REINF CONC PIPE, CLASS IV, SS, M 403.000 152.000 61256.00 246.000 99138.00 0.000 0.00 
60858 REINF CONC PIPE, CLASS IV, SS, M 35.000 230.000 8050.00 337.000 11795.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 16.000 975.000 15600.00 860.000 13760.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 9.000 3500.000 31500.00 2500.000 22500.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 38.000 750.000 28500.00 675.000 25650.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 1.000 850.000 850.00 575.000 575.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 1.000 1000.000 1000.00 1900.000 1900.00 0.000 0.00 
61148 INLETS, TYPE 4 EACH 18.000 850.000 15300.00 1225.000 22050.00 0.000 0.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 2.000 260.000 520.00 200.000 400.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 22.000 260.000 5720.00 200.000 4400.00 0.000 0.00 
61159 INLET COVERS, TYPE MS-A EACH 4.000 250.000 1000.00 210.000 840.00 0.000 0.00 
61161 INLET COVERS, TYPE A EACH 26.000 300.000 7800.00 220.000 5720.00 0.000 0.00 
61162 INLET COVERS, TYPE B EACH 2.000 325.000 650.00 230.000 460.00 0.000 0.00 
61165 INLET COVERS, TYPE F EACH 18.000 650.000 11700.00 510.000 9180.00 0.000 0.00 
61168 INLET COVERS, TYPE Z EACH 1.000 325.000 325.00 230.000 230.00 0.000 0.00 
61176 INLET COVERS, TYPE V EACH 11.000 350.000 3850.00 270.000 2970.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 2.000 350.000 700.00 385.000 770.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 150 MM M 5254.000 6.500 34151.00 12.890 67724.06 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 103.000 28.700 2956.10 49.210 5068.63 0.000 0.00 
61251 DRAIN TILE EXPLORATION M 30.000 13.000 390.00 12.000 360.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 41.000 95.000 3895.00 150.000 6150.00 0.000 0.00 
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61407 STEEL THRIE BEAM STRUCTURE APP M 64.428 101.680 6551.04 101.680 6551.04 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 685.338 33.000 22616.15 33.000 22616.15 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 10.000 450.000 4500.00 450.000 4500.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 27.000 75.000 2025.00 75.000 2025.00 0.000 0.00 
61423 IMPACT ATTENUATORS EACH 1.000 7250.000 7250.00 7250.000 7250.00 0.000 0.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 4.000 10000.000 40000.00 2400.000 9600.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1750.000 12250.00 1750.000 12250.00 0.000 0.00 
61612 CHAIN LINK FENCE, 1.8 M M 2900.000 20.730 60117.00 19.800 57420.00 0.000 0.00 
61620 CHAIN LINK FENCE, GATES, EACH 1.000 612.000 612.00 820.000 820.00 0.000 0.00 

4.2 M 
61910 MOBILIZATION LS 1.000 221700.000 221700.00 424300.000 424300.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN M2 655.000 60.000 39300.00 60.000 39300.00 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 44.000 60.000 2640.00 60.000 2640.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 23.000 75.000 1725.00 75.000 1725.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 12890.000 0.500 6445.00 0.500 6445.00 0.000 0.00 
62203 ASPHALTIC FLUMES M2 135.000 50.000 6750.00 50.000 6750.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 15.000 390.000 5850.00 400.000 6000.00 0.000 0.00 
62401 WATER KL 4570.000 4.250 19422.50 8.000 36560.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 129110.000 0.780 100705.80 0.860 111034.60 0.000 0.00 
62702 MULCHING M2 129110.000 0.100 12911.00 0.100 12911.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 240.000 4.000 960.00 4.000 960.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 240.000 4.000 960.00 4.000 960.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 1800.000 2.500 4500.00 2.500 4500.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 1800.000 3.280 5904.00 3.280 5904.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 1800.000 0.250 450.00 0.250 450.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 12.000 100.000 1200.00 100.000 1200.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 110.000 1320.00 110.000 1320.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2450.000 0.750 1837.50 0.750 1837.50 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 2450.000 0.700 1715.00 0.700 1715.00 0.000 0.00 
62844 EROSION MAT, DELIV, CLASS III, M2 480.000 11.000 5280.00 11.000 5280.00 0.000 0.00 
62845 EROSION MAT, INSTLD, CLASS III M2 480.000 8.500 4080.00 8.500 4080.00 0.000 0.00 
62866 SOIL STABILIZER, TYPE B HA 14.000 1100.000 15400.00 1100.000 15400.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 2.000 100.000 200.00 100.000 200.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 13.000 45.000 585.00 45.000 585.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 45.000 40.000 1800.00 40.000 1800.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 5950.000 0.600 3570.00 0.600 3570.00 0.000 0.00 
63003 SEEDING, TEMPORARY KG 1210.000 4.950 5989.50 4.950 5989.50 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 KG 2540.000 9.130 23190.20 9.130 23190.20 0.000 0.00 
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63110 LAWN SOD M2 9320.000 2.800 26096.00 2.800 26096.00 0.000 0.00 
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 6.000 48.000 288.00 48.000 288.00 0.000 0.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 136.000 55.000 7480.00 55.000 7480.00 0.000 0.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 65.000 57.000 3705.00 57.000 3705.00 0.000 0.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 16.000 59.000 944.00 59.000 944.00 0.000 0.00 
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH 8.000 62.000 496.00 62.000 496.00 0.000 0.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 2939.400 4.950 14550.03 4.950 14550.03 0.000 0.00 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 3.600 650.000 2340.00 650.000 2340.00 0.000 0.00 
63605 BAR STEEL REINFORCEMENT, SIGN KG 132.900 4.950 657.86 4.950 657.86 0.000 0.00 
63610 HIGH-STRNGTH BAR STL REINF, SI KG 1430.000 5.950 8508.50 5.950 8508.50 0.000 0.00 
63701 SIGNS, TYPE I M2 66.240 190.000 12585.60 190.000 12585.60 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 215.443 140.050 30172.79 140.050 30172.79 0.000 0.00 
63821 MOVING SIGNS, TYPE I EACH 2.000 350.000 700.00 350.000 700.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 5.000 95.000 475.00 95.000 475.00 0.000 0.00 
63826 REMOVING SIGNS, TYPE I EACH 3.000 100.000 300.00 100.000 300.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 116.000 15.000 1740.00 15.000 1740.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 102.000 15.000 1530.00 15.000 1530.00 0.000 0.00 
63831 REMOVING STRUCTURAL STEEL SIGN EACH 4.000 150.000 600.00 150.000 600.00 0.000 0.00 
64112 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 16120.000 16120.00 16120.000 16120.00 0.000 0.00 

S-67-41 
64113 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 15920.000 15920.00 15920.000 15920.00 0.000 0.00 

S-67-42 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7600.000 7600.00 7600.000 7600.00 0.000 0.00 

S-67-244 
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7700.000 7700.00 7700.000 7700.00 0.000 0.00 

S-67-245 
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7600.000 7600.00 7600.000 7600.00 0.000 0.00 

S-67-246 
64220 FIELD OFFICE, TYPE C LS 1.000 15000.000 15000.00 32000.000 32000.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 7500.000 7500.00 7500.000 7500.00 0.000 0.00 

1065-10-72 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 7500.000 7500.00 7500.000 7500.00 0.000 0.00 

1065-10-74 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 1700.000 20.000 34000.00 20.000 34000.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 142200.000 0.250 35550.00 0.250 35550.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 15800.000 0.400 6320.00 0.400 6320.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 24050.000 0.100 2405.00 0.100 2405.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 23900.000 0.100 2390.00 0.100 2390.00 0.000 0.00 
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64326 TRAFFIC CONTROL, SIGNS DAYS 26000.000 0.450 11700.00 0.450 11700.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 10.180 145.000 1476.10 1.450 14.76 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF M2 6567.000 1.750 11492.25 2.940 19306.98 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 1113.500 2.200 2449.70 2.200 2449.70 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 725.000 2.250 1631.25 2.250 1631.25 0.000 0.00 
64507 GEOTEXTILE FABRIC, TYPE C M2 285.000 5.000 1425.00 5.000 1425.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 28956.000 1.050 30403.80 1.010 29245.56 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 4259.000 2.100 8943.90 3.000 12777.00 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 732.000 48.000 35136.00 45.000 32940.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS M 30110.000 0.390 11742.90 0.390 11742.90 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 201.000 10.800 2170.80 17.000 3417.00 0.000 0.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 110.000 550.00 95.000 475.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 50.000 110.000 5500.00 95.000 4750.00 0.000 0.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 100.000 200.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 42.000 110.000 4620.00 100.000 4200.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 1057.000 10.500 11098.50 6.300 6659.10 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 425.000 11.100 4717.50 17.500 7437.50 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 245.000 10.500 2572.50 12.000 2940.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 36.000 38.000 1368.00 80.000 2880.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 43090.000 0.750 32317.50 0.750 32317.50 0.000 0.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 150.000 3.180 477.00 3.180 477.00 0.000 0.00 
64907 TEMP PVMT MRKNG, CHANNELIZING, M 480.000 6.360 3052.80 6.360 3052.80 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 106.000 121.630 12892.78 122.000 12932.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 6820.000 2.390 16299.80 2.390 16299.80 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC M 6820.000 2.390 16299.80 2.390 16299.80 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU M 6358.000 3.570 22698.06 3.570 22698.06 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 157.470 2991.93 160.000 3040.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1216.000 1216.00 1216.000 1216.00 0.000 0.00 

C-67-866 
65070 CONSTRUCTION STAKING, CONCRETE M 1790.000 3.440 6157.60 3.440 6157.60 0.000 0.00 
65075 CONSTRUCTION STAKING, CONCRETE M 2444.000 1.910 4668.04 1.910 4668.04 0.000 0.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 8852.000 8852.00 8852.000 8852.00 0.000 0.00 

1065-04-72 
65219 NONMETALLIC CONDUIT, SCHEDULE M 1553.400 11.150 17320.41 12.900 20038.86 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 3966.500 13.150 52159.48 13.200 52357.80 0.000 0.00 
65235 CONDUIT, SPECIAL, 53 MM M 60.000 65.600 3936.00 45.000 2700.00 0.000 0.00 
65237 CONDUIT, SPECIAL, 78 MM M 574.000 72.200 41442.80 48.000 27552.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT M 2041.900 10.500 21439.95 7.500 15314.25 0.000 0.00 
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65255 LOOP DETECTOR SLOTS M 279.200 37.750 10539.80 72.000 20102.40 0.000 0.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 79.000 380.000 30020.00 510.000 40290.00 0.000 0.00 
65322 JUNCTION BOXES, 350 X 200 X 15 EACH 2.000 400.000 800.00 480.000 960.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 11.000 300.000 3300.00 360.000 3960.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 13.000 530.000 6890.00 600.000 7800.00 0.000 0.00 
65403 CONCRETE BASES, TYPE 5 EACH 4.000 480.000 1920.00 525.000 2100.00 0.000 0.00 
65404 CONCRETE BASES, TYPE 7 EACH 11.000 560.000 6160.00 630.000 6930.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 850.000 850.00 780.000 780.00 0.000 0.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 850.000 2550.00 840.000 2520.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 4.000 355.000 1420.00 240.000 960.00 0.000 0.00 
65432 TRNSFRMR BASE BRKAWAY 375-425M EACH 11.000 410.000 4510.00 390.000 4290.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 1012.700 2.300 2329.21 2.400 2430.48 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 62.300 3.120 194.38 3.000 186.90 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 765.400 3.940 3015.68 4.200 3214.68 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 231.800 2.000 463.60 1.950 452.01 0.000 0.00 

GROUNDED 
65552 COMMUNICATION CABLE, INSTALED M 343.700 3.940 1354.18 4.500 1546.65 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 1927.600 2.000 3855.20 1.650 3180.54 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1263.600 1.800 2274.48 1.590 2009.12 0.000 0.00 
65567 ELECTRICAL WIRE, LIGHTING, NO. M 749.000 2.000 1498.00 1.650 1235.85 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1135.000 2.200 2497.00 2.100 2383.50 0.000 0.00 
65569 ELECTRICAL WIRE, LIGHTING, NO. M 1463.000 2.360 3452.68 2.700 3950.10 0.000 0.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. M 660.000 3.600 2376.00 3.300 2178.00 0.000 0.00 
65572 ELECTRICAL WIRE, LIGHTING, NO. M 6.000 5.580 33.48 7.800 46.80 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE M 11044.500 2.300 25402.35 1.650 18223.43 0.000 0.00 
65585 LOOP DETECTOR WIRE M 6854.600 2.000 13709.20 1.680 11515.73 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 850.000 850.00 600.000 600.00 0.000 0.00 

IH-94 EB RAMPS & CTH SS 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 850.000 850.00 600.000 600.00 0.000 0.00 

IH-94 WB RAMPS & CTH SS 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 850.000 850.00 600.000 600.00 0.000 0.00 

CTH SS & GOLF ROAD 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 850.000 850.00 600.000 600.00 0.000 0.00 

PEDESTAL, RM 120 
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 850.000 850.00 600.000 600.00 0.000 0.00 

PEDESTAL, RM 121 
65645 ELEC SERV MAIN LUGS ONLY METER LS 1.000 850.000 850.00 450.000 450.00 0.000 0.00 

HL-67-PT 
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65705 POLES, TYPE 5 EACH 4.000 890.000 3560.00 900.000 3600.00 0.000 0.00 
65707 POLES, TYPE 7 EACH 15.000 1400.000 21000.00 1080.000 16200.00 0.000 0.00 
65903 LUMINAIRES, UTILITY, 150 W EACH 22.000 255.000 5610.00 180.000 3960.00 0.000 0.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 2.000 120.000 240.00 150.000 300.00 0.000 0.00 
65928 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 120.000 480.00 135.000 540.00 0.000 0.00 
65929 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 120.000 480.00 150.000 600.00 0.000 0.00 
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 160.000 640.00 210.000 840.00 0.000 0.00 
65931 LUMINAIRE ARMS, SINGLE MEMBER, EACH 5.000 300.000 1500.00 270.000 1350.00 0.000 0.00 
65937 LUMNR ARMS TRUSS TYP, 115 MM C EACH 3.000 380.000 1140.00 330.000 990.00 0.000 0.00 
65965 UNDERDECK LIGHTING, LS 1.000 1850.000 1850.00 540.000 540.00 0.000 0.00 

CTH SS 
66501 SAWING EXISTING PAVEMENT M 3570.000 2.130 7604.10 1.620 5783.40 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL M 5680.000 5.410 30728.80 5.900 33512.00 0.000 0.00 
90001 MISC M 3109.000 3.000 9327.00 3.000 9327.00 0.000 0.00 

90001A REMOVING TEMPORARY PREC 
CONCRETE BARRIER 

90001 MISC M 3338.000 29.960 100006.48 29.960 100006.48 0.000 0.00 
90001B CONCRETE CURB AND GUTTE 
TYPE D, 100MM MOUNTABLE 

90001 MISC M 49.000 183.430 8988.07 183.430 8988.07 0.000 0.00 
90001C CONCRETE BARRIER, TRANS 
SPECIAL 

90001 MISC M 1348.000 179.000 241292.00 179.000 241292.00 0.000 0.00 
90001D CONCRETE BARRIER, DOUBL 
SPECIAL 

90001 MISC M 168.000 193.000 32424.00 193.000 32424.00 0.000 0.00 
90001E CONCRETE BARRIER, SINGL 
TYPE HF, SPECIAL 

90001 MISC M 308.000 1565.000 482020.00 200.000 61600.00 0.000 0.00 
90001F CONCRETE BARRIER W/ FOO 
DOUBLE FACED, SPECIAL 

90001 MISC M 100.000 32.500 3250.00 28.000 2800.00 0.000 0.00 
90001G PIPE UNDERDRAIN, 150MM, 

90001 MISC M 3212.000 11.000 35332.00 10.700 34368.40 0.000 0.00 
90001H PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90001 MISC M 2184.000 28.740 62768.16 25.800 56347.20 0.000 0.00 
90001J MULTI-CELL CONDUIT, SCH 
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100MM 
90001 MISC M 152.000 110.760 16835.52 54.000 8208.00 0.000 0.00 

90001K MULTI-CELL CONDUIT, SPE 
90001 MISC M 16.000 13.780 220.48 15.000 240.00 0.000 0.00 

90001M POWER DISTRIBUTION CABL 
CONDUCTOR, NO. 6 

90001 MISC M 1798.000 3.700 6652.60 3.000 5394.00 0.000 0.00 
90001N 6-PAIR CABLE 

90001 MISC M 85.000 33.000 2805.00 25.000 2125.00 0.000 0.00 
90001Q ABANDONING SANITARY SEW 

90001 MISC M 168.000 50.000 8400.00 17.350 2914.80 0.000 0.00 
90001R REMOVING CONCRETE BARRI 

90001 MISC M 6490.000 3.110 20183.90 3.110 20183.90 0.000 0.00 
90001S CONSTRUCTION STAKING, G 
SUBBASE 

90001 MISC M 305.000 87.510 26690.55 87.510 26690.55 0.000 0.00 
90001T CONCRETE BARRIER, SINGL 
1295MM 

90002 MISC M2 235.000 26.000 6110.00 38.000 8930.00 0.000 0.00 
90002A PAVEMENT MARKING, CONCR 
CORRUGATED MEDIAN, EPOXY 

90004 MISC LS 1.000 8500.000 8500.00 3900.000 3900.00 0.000 0.00 
90004B TRAFFIC SIGNALS, IH-94 
AND CTH SS 

90004 MISC LS 1.000 8000.000 8000.00 3600.000 3600.00 0.000 0.00 
90004C TRAFFIC SIGNALS,IH-94 W 
AND CTH SS 

90004 MISC LS 1.000 13500.000 13500.00 7200.000 7200.00 0.000 0.00 
90004D TRAFFIC SIGNALS, CTH SS 
GOLF ROAD 

90004 MISC LS 1.000 7550.000 7550.00 7800.000 7800.00 0.000 0.00 
90004F FIELD SYSTEM INTEGRATOR 

90004 MISC LS 1.000 11468.000 11468.00 10500.000 10500.00 0.000 0.00 
90004G FTMS DOCUMENTATION 

90004 MISC LS 1.000 7800.000 7800.00 7800.000 7800.00 0.000 0.00 
90004H MOVE CANTILEVERED SIGN 
STRUCTURE S-67-43 

90004 MISC LS 1.000 1.000 1.00 2000.000 2000.00 0.000 0.00 
90004J ANCHOR BOLT ASSEMBLY, S 
S-67-43 

90005 MISC EACH 3.000 1650.000 4950.00 6200.000 18600.00 0.000 0.00 
90005A BUS SHELTER 
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90005 MISC EACH 7.000 55.000 385.00 55.000 385.00 0.000 0.00 

90005AA MARKER POST, FLEXIBLE, 
RAIL TERMINAL 

90005 MISC EACH 1.000 1000.000 1000.00 2000.000 2000.00 0.000 0.00 
90005B RECONSTRUCTING SANITARY 
MANHOLE 

90005 MISC EACH 1.000 500.000 500.00 1000.000 1000.00 0.000 0.00 
90005BB ABANDONING SANITARY SE 
MANHOLE, STATION 1+250 

90005 MISC EACH 1.000 325.000 325.00 120.000 120.00 0.000 0.00 
90005C REMOTE PHOTOCONTROL 

90005 MISC EACH 1.000 3500.000 3500.00 4600.000 4600.00 0.000 0.00 
90005CC OUTLET STRUCTURE, SPEC 

90005 MISC EACH 1.000 2100.000 2100.00 900.000 900.00 0.000 0.00 
90005D INSTALLING STATE-FURNIS 
SECONDARY DISTRIBUTION CENTER 

90005 MISC EACH 12.000 1850.000 22200.00 2700.000 32400.00 0.000 0.00 
90005E CONCRETE BASES, TYPE HF 

90005 MISC EACH 2.000 680.000 1360.00 680.000 1360.00 0.000 0.00 
90005F BIKE RACK 

90005 MISC EACH 2.000 9494.000 18988.00 8700.000 17400.00 0.000 0.00 
90005G FIELD CABINET 

90005 MISC EACH 2.000 4810.000 9620.00 1800.000 3600.00 0.000 0.00 
90005H JUNCTION BOXES, 914 X 7 
MILLIMETER 

90005 MISC EACH 3.000 1800.000 5400.00 540.000 1620.00 0.000 0.00 
90005J BUS SHELTER ELECTRICAL 

90005 MISC EACH 194.000 45.000 8730.00 45.000 8730.00 0.000 0.00 
90005P FLEXIBLE DELINEATOR POS 

90005 MISC EACH 2.000 850.000 1700.00 360.000 720.00 0.000 0.00 
90005S BREAKER PEDESTAL 

90005 MISC EACH 1.000 650.000 650.00 150.000 150.00 0.000 0.00 
90005T INSTALL PROPOSED CONDUI 
EXISTING ITEM 

90005 MISC EACH 6.000 2058.000 12348.00 1950.000 11700.00 0.000 0.00 
90005U COMMUNICATION VAULT 

90005 MISC EACH 2.000 850.000 1700.00 750.000 1500.00 0.000 0.00 
90005V CONCRETE BASE, CONTROLL 
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90005 MISC EACH 3.000 9423.000 28269.00 9000.000 27000.00 0.000 0.00 

90005W FURNISH RAMP METER PROC 
ASSEMBLY 

90005 MISC EACH 2.000 1013.000 2026.00 750.000 1500.00 0.000 0.00 
90005X INSTALL RAMP METER PROC 
ASSEMBLY 

90005 MISC EACH 42.000 54.000 2268.00 60.000 2520.00 0.000 0.00 
90005Y LOOP DETECTOR SPLICE 

90005 MISC EACH 2.000 2354.000 4708.00 2400.000 4800.00 0.000 0.00 
90005Z HOV PROGRAMMABLE LOGIC 

90006 MISC MG 778.000 274.000 213172.00 274.000 213172.00 0.000 0.00 
90006A ASPHALTIC MATERIAL FOR 
MIXES, UPPER LAYER 

90008 MISC DAY 760.000 50.000 38000.00 50.000 38000.00 0.000 0.00 
90008A PORTABLE CHANGEABLE MES 

90012 MISC 40M 162.000 22.000 3564.00 17.000 2754.00 0.000 0.00 
90012A PILOT SUBGRADE DEFLECTI 
TESTING, TRUCK 

90012 MISC 40M 4.000 800.000 3200.00 250.000 1000.00 0.000 0.00 
90012B DITCHING, SHAPING AND F 

90066 MISC DOL 500.000 1.000 500.00 1.000 500.00 0.000 0.00 
90066A MONTHLY MOBILE TELEPHON 

90365 QMP, BASE COURSES MG 64037.000 0.150 9605.55 0.150 9605.55 0.000 0.00 
90545 CONCRETE COLLAR EACH 1.000 500.000 500.00 1000.000 1000.00 0.000 0.00 
90590 PIPE GRATES EACH 8.000 700.000 5600.00 1000.000 8000.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 71.000 45.000 3195.00 45.000 3195.00 0.000 0.00 
90625 CRASH CUSHIONS, LOW MAINTENANC EACH 1.000 29400.000 29400.00 29400.000 29400.00 0.000 0.00 
90637 SAFETY FENCE M 1895.000 9.020 17092.90 9.020 17092.90 0.000 0.00 
90900 INCENT/DISINCENT FOR INTRIM CO DAYS 30.000 1000.000 30000.00 1000.000 30000.00 0.000 0.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 550.000 4.000 2200.00 4.000 2200.00 0.000 0.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 2200.000 2.000 4400.00 2.000 4400.00 0.000 0.00 

, ASP-1 

PROPOSAL TOTAL....... 9248860.22 9674335.79 0.00 
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CERTIFIED BY- 
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STATE PROJECT(S): 2150-04-90 LOCATION 40/MILWAUKEE COUNTY 
BROWN DEER RD 
STH 100 
MILWAUKEE COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
BIDDER NO 2: DARWIN ELECTRIC, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 144.000 12.000 1728.00 35.000 5040.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 33.000 10.000 330.00 25.000 825.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 146.000 8.000 1168.00 10.000 1460.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 36.000 75.000 2700.00 150.000 5400.00 0.000 0.00 
20901 GRANULAR BACKFILL C.Y. 23.000 60.000 1380.00 35.000 805.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 5000.000 5000.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 39.000 25.000 975.00 34.500 1345.50 0.000 0.00 
30729 H.E.S. CONCRETE BASE COURSE, 9 S.Y. 101.000 32.750 3307.75 58.000 5858.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 6.000 3.500 21.00 4.250 25.50 0.000 0.00 
41101 ASPHALTIC SURFACE TON 28.000 85.000 2380.00 100.000 2800.00 0.000 0.00 
41653 PAVEMENT TIES EACH 49.000 6.000 294.00 8.100 396.90 0.000 0.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 81.000 18.000 1458.00 34.500 2794.50 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 1248.000 2.600 3244.80 4.320 5391.36 0.000 0.00 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 72.000 3.250 234.00 4.600 331.20 0.000 0.00 
60224 CONCRETE SAFETY ISLANDS S.F. 350.000 7.000 2450.00 9.750 3412.50 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 2.000 250.000 500.00 350.000 700.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 5487.000 5487.00 75000.000 75000.00 0.000 0.00 
62502 TOPSOIL C.Y. 194.000 28.000 5432.00 32.500 6305.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 8.000 40.000 320.00 47.500 380.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 88.000 45.000 3960.00 55.000 4840.00 0.000 0.00 
62902 FERTILIZER, TYPE A CWT. 4.000 50.000 200.00 50.000 200.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 90.000 25.000 2250.00 25.000 2250.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 5250.000 3.000 15750.00 3.000 15750.00 0.000 0.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 43.000 58.000 2494.00 64.400 2769.20 0.000 0.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 14.000 64.000 896.00 69.000 966.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1630.150 12.220 19920.43 12.650 20621.40 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 16.000 60.000 960.00 34.500 552.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 277.000 18.000 4986.00 23.000 6371.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 58.000 21.000 1218.00 23.000 1334.00 0.000 0.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
64202 FIELD OFFICE, TYPE B LS 1.000 3000.000 3000.00 4500.000 4500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 8078.000 8078.00 19550.000 19550.00 0.000 0.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 122.000 45.000 5490.00 57.500 7015.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 4010.000 0.300 1203.00 0.290 1162.90 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 210.000 1.000 210.00 1.150 241.50 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 80.000 0.450 36.00 1.720 137.60 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 380.000 0.600 228.00 0.850 323.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 985.000 1.000 985.00 1.420 1398.70 0.000 0.00 
64781 PAVEMENT MARKING, CURB RAMP, P L.F. 20.000 9.000 180.00 6.500 130.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 13300.000 4.010 53333.00 5.700 75810.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 160.000 7.410 1185.60 6.250 1000.00 0.000 0.00 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 1135.000 16.180 18364.30 15.000 17025.00 0.000 0.00 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 460.000 20.950 9637.00 17.000 7820.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT L.F. 4700.000 3.250 15275.00 4.350 20445.00 0.000 0.00 
65255 LOOP DETECTOR SLOTS L.F. 4510.000 15.110 68146.10 12.700 57277.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 83.000 692.000 57436.00 475.000 39425.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 25.000 477.750 11943.75 425.000 10625.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 9.000 574.000 5166.00 565.000 5085.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 1155.000 2310.00 1000.000 2000.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 1.000 188.500 188.50 225.000 225.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 635.000 0.670 425.45 1.000 635.00 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 1970.000 0.910 1792.70 1.100 2167.00 0.000 0.00 
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 1450.000 1.030 1493.50 1.400 2030.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2430.000 1.240 3013.20 1.700 4131.00 0.000 0.00 
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 1250.000 1.510 1887.50 2.000 2500.00 0.000 0.00 
65552 COMMUNICATION CABLE, INSTALED L.F. 20300.000 1.500 30450.00 1.400 28420.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 11150.000 0.680 7582.00 0.600 6690.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 26150.000 1.250 32687.50 0.950 24842.50 0.000 0.00 
65585 LOOP DETECTOR WIRE L.F. 14050.000 0.510 7165.50 0.600 8430.00 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 723.750 723.75 625.000 625.00 0.000 0.00 

STH 100 AT 76TH ST. (WEST RAMP 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 723.750 723.75 625.000 625.00 0.000 0.00 

GREEN BAY RD. (WEST RAMPS) 
65702 POLES, TYPE 2 EACH 11.000 866.500 9531.50 1250.000 13750.00 0.000 0.00 
65802 TROMBONE ARMS, 15-FOOT EACH 9.000 449.750 4047.75 760.000 6840.00 0.000 0.00 
65803 TROMBONE ARMS, 20-FOOT EACH 1.000 590.000 590.00 950.000 950.00 0.000 0.00 
65827 TRAFFIC SIGNAL FACES, 4-12 INC EACH 1.000 579.200 579.20 400.000 400.00 0.000 0.00 
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 6.000 759.750 4558.50 400.000 2400.00 0.000 0.00 
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65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 6.000 442.150 2652.90 300.000 1800.00 0.000 0.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 2.000 88.000 176.00 75.000 150.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 313.750 313.75 300.000 300.00 0.000 0.00 

STH 100 AT 91ST ST. 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 313.750 313.75 175.000 175.00 0.000 0.00 

STH 100 AT SERVITE DR. 
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 313.750 313.75 150.000 150.00 0.000 0.00 

STH 100 AT 60TH ST. 
65853 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 313.750 313.75 100.000 100.00 0.000 0.00 

STH 100 AT 51ST ST. 
66501 SAWING EXISTING PAVEMENT L.F. 72.000 3.000 216.00 5.000 360.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 422.000 4.000 1688.00 4.750 2004.50 0.000 0.00 
90004 MISC LS 1.000 18024.000 18024.00 35000.000 35000.00 0.000 0.00 

90004A TEMPORARY TRAFFIC SIGNA 
STH 100 AT 91ST ST. 

90004 MISC LS 1.000 21116.000 21116.00 33000.000 33000.00 0.000 0.00 
90004B TEMPOORARY TRAFFIC SIGN 
STH 100 AT 85TH ST. 

90004 MISC LS 1.000 16354.000 16354.00 20000.000 20000.00 0.000 0.00 
90004C TEMPORARY TRAFFIC SIGNA 
STH 100 AT 76TH ST. (WEST RAMP 

90004 MISC LS 1.000 21516.000 21516.00 33000.000 33000.00 0.000 0.00 
90004D TEMPORARY TRAFFIC SIGNA 
STH 100 AT 60TH ST. 

90004 MISC LS 1.000 20716.000 20716.00 22000.000 22000.00 0.000 0.00 
90004E TEMPORARY TRAFFIC SIGNA 
STH 100 AT GREEN BAY RD. (WEST 

90004 MISC LS 1.000 20716.000 20716.00 22000.000 22000.00 0.000 0.00 
90004F TEMPORARY TRAFFIC SIGNA 
STH 100 AT N. GREEN BAY RD. (E 

90004 MISC LS 1.000 1282.500 1282.50 1500.000 1500.00 0.000 0.00 
90004G REMOVE WIRE AND CABLE, 
AND 91ST STREET 

90004 MISC LS 1.000 1026.000 1026.00 1500.000 1500.00 0.000 0.00 
90004H REMOVE WIRE AND CABLE, 
AND 85TH STREET 

90004 MISC LS 1.000 1026.000 1026.00 1500.000 1500.00 0.000 0.00 
90004J REMOVE WIRE AND CABLE, 
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AND 76TH STREET (WEST RAMPS) 
90004 MISC LS 1.000 1026.000 1026.00 1500.000 1500.00 0.000 0.00 

90004K REMOVE WIRE AND CABLE, 
AND 60TH ST. 

90004 MISC LS 1.000 1026.000 1026.00 1500.000 1500.00 0.000 0.00 
90004L REMOVE WIRE AND CABLE, 
AND STH 57 N. GREEN BAY ROAD(W 

90004 MISC LS 1.000 1026.000 1026.00 1500.000 1500.00 0.000 0.00 
90004M REMOVE WIRE AND CABLE, 
AND GREEN BAY ROAD (EAST RAMPS 

90005 MISC EACH 69.000 71.250 4916.25 85.000 5865.00 0.000 0.00 
90005A REMOVING PULL BOXES 

90005 MISC EACH 44.000 133.250 5863.00 145.000 6380.00 0.000 0.00 
90005AA INSTALLING SALVAGED SI 

90005 MISC EACH 11.000 142.500 1567.50 225.000 2475.00 0.000 0.00 
90005B REMOVING POLES 

90005 MISC EACH 11.000 90.500 995.50 135.000 1485.00 0.000 0.00 
90005BB INSTALLING SALVAGED PE 
HEADS 

90005 MISC EACH 10.000 85.500 855.00 100.000 1000.00 0.000 0.00 
90005C REMOVING MAST ARMS 

90005 MISC EACH 13.000 62.000 806.00 50.000 650.00 0.000 0.00 
90005CC INSTALLING SALVAGED PU 

90005 MISC EACH 1.000 71.250 71.25 75.000 75.00 0.000 0.00 
90005D REMOVING TRANSFORMER BA 

90005 MISC EACH 10.000 71.250 712.50 60.000 600.00 0.000 0.00 
90005E REMOVING SIGNAL HEADS 

90005 MISC EACH 11.000 42.750 470.25 75.000 825.00 0.000 0.00 
90005F SALVAGING TRANSFORMER B 

90005 MISC EACH 25.000 57.000 1425.00 75.000 1875.00 0.000 0.00 
90005G SALVAGING PEDESTAL BASE 

90005 MISC EACH 25.000 71.250 1781.25 50.000 1250.00 0.000 0.00 
90005H SALVAGING STANDARDS 

90005 MISC EACH 67.000 552.000 36984.00 425.000 28475.00 0.000 0.00 
90005J PULL BOXES, STEEL, 24X3 
SALVAGED COVERS & FRAMES 

90005 MISC EACH 2.000 89.000 178.00 102.000 204.00 0.000 0.00 
90005K TUBULAR STEEL SIGN POST 

90005 MISC EACH 14.000 99.000 1386.00 115.000 1610.00 0.000 0.00 
90005L TUBULAR STEEL SIGN POST 

90005 MISC EACH 12.000 112.000 1344.00 128.000 1536.00 0.000 0.00 
90005M TUBULAR STEEL SIGN POST 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 4.000 171.000 684.00 250.000 1000.00 0.000 0.00 

90005N SALVAGING POLES 
90005 MISC EACH 5.000 114.000 570.00 185.000 925.00 0.000 0.00 

90005P SALVAGING MAST ARMS 
90005 MISC EACH 44.000 99.750 4389.00 60.000 2640.00 0.000 0.00 

90005R SALVAGING SIGNAL HEADS 
90005 MISC EACH 11.000 99.750 1097.25 50.000 550.00 0.000 0.00 

90005T SALVAGING PEDESTRIAN HE 
90005 MISC EACH 13.000 42.750 555.75 25.000 325.00 0.000 0.00 

90005U SALVAGING PUSH BUTTONS 
90005 MISC EACH 11.000 47.750 525.25 85.000 935.00 0.000 0.00 

90005V INSTALLING SALVAGED TRA 
BASES 

90005 MISC EACH 25.000 62.000 1550.00 75.000 1875.00 0.000 0.00 
90005W INSTALLING SALVAGED PED 
BASES 

90005 MISC EACH 25.000 104.750 2618.75 25.000 625.00 0.000 0.00 
90005X INSTALLING SALVAGED STA 

90005 MISC EACH 4.000 152.500 610.00 250.000 1000.00 0.000 0.00 
90005Y INSTALLING SALVAGED POL 

90005 MISC EACH 5.000 138.250 691.25 250.000 1250.00 0.000 0.00 
90005Z INSTALLING SALVAGED MAS 

90331 GRADING AND SHAPING INTERSECTI LS 1.000 1500.000 1500.00 10000.000 10000.00 0.000 0.00 
STH 100 AND 85TH ST. 

90332 GRADING AND SHAPING INTERSECTI LS 1.000 1500.000 1500.00 10000.000 10000.00 0.000 0.00 
STH 100 AND 51ST ST. 

PROPOSAL TOTAL....... 663680.18 820024.76 0.00 
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STATE PROJECT(S): 2375-06-90 LOCATION 40/MILWAUKEE COUNTY 
CHICAGO AVE, INTERSECTION OF COLUMBIA AVE, SI 
STH 32 
MILWAUKEE COUNTY 

TYPE OF WORK: 

BIDDER NO 1: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
BIDDER NO 2: CABLE-LITE, INC. 
BIDDER NO 3: DARWIN ELECTRIC, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20406 REMOVING CONCRETE SIDEWALK S.Y. 10.000 12.700 127.00 13.000 130.00 17.500 175.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 10.000 6.400 64.00 6.500 65.00 10.000 100.00 
61910 MOBILIZATION LS 1.000 500.000 500.00 750.000 750.00 6500.000 6500.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 50.000 50.00 300.000 300.00 125.000 125.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 175.000 175.00 300.000 300.00 150.000 150.00 
62872 INLET PROTECTION, TYPE C EACH 2.000 30.000 60.00 75.000 150.00 120.000 240.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 5.000 45.000 225.00 90.000 450.00 165.000 825.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 62.560 15.000 938.40 18.000 1126.08 22.000 1376.32 
63822 MOVING SIGNS, TYPE II EACH 3.000 50.000 150.00 80.000 240.00 110.000 330.00 
63827 REMOVING SIGNS, TYPE II EACH 11.000 42.000 462.00 20.000 220.00 50.000 550.00 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 3991.000 3991.00 6550.000 6550.00 3350.000 3350.00 

S-40-283 
64301 TRAFFIC CONTROL LS 1.000 1507.800 1507.80 1000.000 1000.00 2250.000 2250.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1200.000 0.250 300.00 0.450 540.00 0.510 612.00 
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 395.000 0.500 197.50 0.800 316.00 0.920 363.40 
64709 PVMT MRKNG, STOP LINE, 18-INCH L.F. 70.000 1.120 78.40 2.100 147.00 1.150 80.50 
64717 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 198.000 0.370 73.26 2.000 396.00 0.690 136.62 
64729 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 50.000 100.00 60.000 120.00 51.750 103.50 
64733 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 60.000 240.00 60.000 240.00 63.250 253.00 
64757 PAVEMENT MARKING, WORDS, PAINT EACH 4.000 75.000 300.00 60.000 240.00 69.000 276.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1284.000 4.210 5405.64 5.200 6676.80 5.650 7254.60 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 484.000 4.600 2226.40 6.750 3267.00 6.000 2904.00 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 119.000 14.040 1670.76 16.200 1927.80 15.000 1785.00 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 316.000 15.710 4964.36 22.500 7110.00 16.750 5293.00 
65250 LOOP DETECTOR CONDUIT L.F. 571.000 2.970 1695.87 5.100 2912.10 4.500 2569.50 
65255 LOOP DETECTOR SLOTS L.F. 517.000 14.250 7367.25 10.000 5170.00 12.500 6462.50 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 12.000 470.750 5649.00 475.000 5700.00 475.000 5700.00 
65401 CONCRETE BASES, TYPE 1 EACH 3.000 430.000 1290.00 495.000 1485.00 420.000 1260.00 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65402 CONCRETE BASES, TYPE 2 EACH 3.000 512.750 1538.25 655.000 1965.00 565.000 1695.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 1.000 1130.750 1130.75 950.000 950.00 1000.000 1000.00 
65425 PEDESTAL BASES EACH 3.000 90.950 272.85 190.000 570.00 130.000 390.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 3.000 194.200 582.60 280.000 840.00 225.000 675.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 232.000 0.680 157.76 0.650 150.80 1.000 232.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 270.000 0.970 261.90 0.900 243.00 1.250 337.50 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 426.000 1.410 600.66 1.450 617.70 1.800 766.80 
65546 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 35.000 1.000 35.00 0.520 18.20 1.250 43.75 
65552 COMMUNICATION CABLE, INSTALED L.F. 1150.000 1.880 2162.00 1.900 2185.00 1.550 1782.50 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1091.000 0.660 720.06 0.620 676.42 0.620 676.42 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 100.000 0.460 46.00 0.470 47.00 0.600 60.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 1290.000 1.440 1857.60 1.000 1290.00 1.000 1290.00 
65585 LOOP DETECTOR WIRE L.F. 1852.000 0.550 1018.60 0.700 1296.40 0.620 1148.24 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 841.500 841.50 720.000 720.00 625.000 625.00 

STH 32 & COLUMBIA AVENUE 
65702 POLES, TYPE 2 EACH 2.000 872.500 1745.00 1100.000 2200.00 1050.000 2100.00 
65704 POLES, TYPE 4 EACH 1.000 665.000 665.00 850.000 850.00 850.000 850.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 1.000 189.300 189.30 275.000 275.00 180.000 180.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 197.000 394.00 280.000 560.00 185.000 370.00 
65802 TROMBONE ARMS, 15-FOOT EACH 2.000 452.300 904.60 710.000 1420.00 650.000 1300.00 
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 4.000 399.500 1598.00 403.000 1612.00 275.000 1100.00 

VERTICAL 
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 3.000 663.500 1990.50 532.000 1596.00 360.000 1080.00 

VERTICAL 
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 1.000 416.500 416.50 420.000 420.00 290.000 290.00 

HORIZONTAL 
65831 TRAFFIC SIGNAL FACES, 5-12 INC EACH 1.000 864.500 864.50 560.000 560.00 385.000 385.00 

HORIZONTAL 
65846 PEDESTRIAN SIGNAL FACES, 12-IN EACH 4.000 311.100 1244.40 325.000 1300.00 230.000 920.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 4.000 87.000 348.00 80.000 320.00 65.000 260.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 485.000 485.00 770.000 770.00 700.000 700.00 

COLUMBIA & CHICAGO 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 1.000 160.500 160.50 265.000 265.00 210.000 210.00 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 1.000 110.500 110.50 155.000 155.00 135.000 135.00 
90004 MISC LS 1.000 768.200 768.20 1200.000 1200.00 1750.000 1750.00 

90004A REMOVE OVERHEAD SIGN SU 
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 1.000 6857.800 6857.80 8400.000 8400.00 9495.000 9495.00 
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PROPOSAL TOTAL....... 69775.97 81001.30 82872.15 
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STATE PROJECT(S): 2723-03-70 LOCATION 67/WAUKESHA COUNTY 
WOODS RD, RACINE AVE - E CITY LIMIT 
LOCAL ST 
WAUKESHA COUNTY 

TYPE OF WORK: 

BIDDER NO 1: SUNNYSLOPE GRADING, INC. 
BIDDER NO 2: PAYNE & DOLAN, INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: PAVING MIX&CONST.CO.(SEE BL11) 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 1314.000 3.100 4073.40 3.100 4073.40 3.100 4073.40 
20105 GRUBBING I.D. 1314.000 3.100 4073.40 3.100 4073.40 3.100 4073.40 
20401 REMOVING PAVEMENT S.Y. 893.000 5.250 4688.25 3.000 2679.00 3.000 2679.00 
20405 REMOVING CURB AND GUTTER L.F. 77.000 6.000 462.00 6.250 481.25 6.250 481.25 
20411 REMOVING GUARDRAIL L.F. 202.000 1.250 252.50 2.000 404.00 2.000 404.00 
20412 REMOVING FENCE L.F. 746.000 1.200 895.20 0.850 634.10 0.850 634.10 
20416 REMOVING INLETS EACH 3.000 100.000 300.00 175.000 525.00 175.000 525.00 
20422 REMOVING CONCRETE BASES EACH 4.000 150.000 600.00 75.000 300.00 75.000 300.00 
20501 COMMON EXCAVATION C.Y. 37540.000 6.400 240256.00 5.000 187700.00 5.000 187700.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 1500.000 1500.00 1500.000 1500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20674.000 7.750 160223.50 6.950 143684.30 7.000 144718.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2006.000 0.900 1805.40 1.050 2106.30 1.050 2106.30 
40301 QMP, ASPHALTIC MIXTURE TON 23981.000 0.320 7673.92 0.500 11990.50 0.500 11990.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1302.000 180.000 234360.00 172.000 223944.00 172.000 223944.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 23981.000 16.900 405278.90 18.600 446046.60 18.600 446046.60 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15350.000 1.000 15350.00 1.000 15350.00 1.000 15350.00 
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 18.000 102.000 1836.00 110.000 1980.00 110.000 1980.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 110.000 440.00 120.000 480.00 120.000 480.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 127.000 508.00 150.000 600.00 150.000 600.00 
52159 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 1186.000 2372.00 1780.000 3560.00 1780.000 3560.00 
52161 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 109.000 218.00 130.000 260.00 130.000 260.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 112.000 224.00 140.000 280.00 140.000 280.00 
52163 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 122.000 244.00 150.000 300.00 150.000 300.00 
52209 RCCP, CL III, 36-INCH L.F. 14.000 200.000 2800.00 82.000 1148.00 82.000 1148.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 250.000 500.00 535.000 1070.00 535.000 1070.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 650.000 650.00 1070.000 1070.00 1070.000 1070.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 1.000 550.000 550.00 760.000 760.00 760.000 760.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 1.000 850.000 850.00 1225.000 1225.00 1225.000 1225.00 
52368 RCCP HORZ ELLIP, ENDWALLS, 38X EACH 2.000 1300.000 2600.00 1820.000 3640.00 1820.000 3640.00 
52404 SALVAGED CULVERT PIPE, 15-INCH L.F. 3315.000 15.790 52343.85 17.000 56355.00 17.000 56355.00 
52405 SALVAGED CULVERT PIPE, 18-INCH L.F. 105.000 19.810 2080.05 17.000 1785.00 17.000 1785.00 
52904 ALUMINUM COATED CSCP, 15-INCH L.F. 1092.000 21.050 22986.60 21.100 23041.20 21.100 23041.20 
52905 ALUMINUM COATED CSCP, 18-INCH L.F. 95.000 30.050 2854.75 22.250 2113.75 22.250 2113.75 
52907 ALUMINUM COATED CSCP, 24-INCH L.F. 70.000 35.050 2453.50 27.500 1925.00 27.500 1925.00 
52918 ALUMINUM COATED CSCP, 84-INCH L.F. 58.000 96.410 5591.78 200.000 11600.00 200.000 11600.00 
52935 ALUMINUM COATED CSPA, 17X23-IN L.F. 46.000 36.000 1656.00 23.750 1092.50 23.750 1092.50 
52936 ALUMINUM COATED CSPA, 21X15-IN L.F. 46.000 38.000 1748.00 23.000 1058.00 23.000 1058.00 
52937 ALUMINUM COATED CSPA, 24X18-IN L.F. 45.000 41.000 1845.00 27.250 1226.25 27.250 1226.25 
60601 RIPRAP C.Y. 8.000 75.000 600.00 80.000 640.00 80.000 640.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 406.750 47.500 19320.63 29.250 11897.44 29.250 11897.44 
61110 MANHOLES, TYPE 1 EACH 1.000 900.000 900.00 875.000 875.00 875.000 875.00 
61112 MANHOLES, TYPE 3 EACH 3.000 1600.000 4800.00 1900.000 5700.00 1900.000 5700.00 
61115 MANHOLES, TYPE 6 EACH 2.000 1500.000 3000.00 1850.000 3700.00 1850.000 3700.00 
61124 INLETS, TYPE 9 EACH 2.000 1200.000 2400.00 1450.000 2900.00 1450.000 2900.00 
61147 INLETS, TYPE 2 EACH 10.000 900.000 9000.00 750.000 7500.00 750.000 7500.00 
61159 INLET COVERS, TYPE MS-A EACH 4.000 350.000 1400.00 285.000 1140.00 285.000 1140.00 
61182 ADJUSTING MANHOLE COVERS EACH 69.000 150.000 10350.00 210.000 14490.00 210.000 14490.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 28.000 3712.80 30.000 3978.00 30.000 3978.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 362.500 11.590 4201.38 9.950 3606.88 9.950 3606.88 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3.000 360.000 1080.00 450.000 1350.00 450.000 1350.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 11.000 1895.000 20845.00 1750.000 19250.00 1750.000 19250.00 
61910 MOBILIZATION LS 1.000 15000.000 15000.00 7400.000 7400.00 30000.000 30000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 150.000 150.00 100.000 100.00 300.000 300.00 
62501 TOPSOIL S.Y. 75580.000 0.600 45348.00 1.250 94475.00 1.250 94475.00 
62702 MULCHING S.Y. 75580.000 0.120 9069.60 0.100 7558.00 0.110 8313.80 
62811 EROSION BALES, DELIVERED EACH 887.000 4.600 4080.20 4.000 3548.00 4.000 3548.00 
62812 EROSION BALES, INSTALLED EACH 887.000 3.500 3104.50 4.000 3548.00 4.000 3548.00 
62815 SILT FENCE, DELIVERED L.F. 20305.000 0.620 12589.10 0.750 15228.75 0.300 6091.50 
62816 SILT FENCE, INSTALLED L.F. 20305.000 0.620 12589.10 0.900 18274.50 0.650 13198.25 
62817 SILT FENCE MAINTENANCE L.F. 6092.000 0.010 60.92 0.100 609.20 0.100 609.20 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 156.000 468.00 100.000 300.00 50.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 198.000 594.00 150.000 450.00 65.000 195.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1495.000 0.490 732.55 0.750 1121.25 0.750 1121.25 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1495.000 0.560 837.20 0.750 1121.25 0.750 1121.25 
62860 TURBIDITY BARRIERS S.Y. 8.000 50.000 400.00 45.000 360.00 125.000 1000.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
62871 INLET PROTECTION, TYPE B EACH 26.000 26.000 676.00 45.000 1170.00 30.000 780.00 
62905 FERTILIZER, TYPE B CWT. 73.200 29.000 2122.80 28.000 2049.60 32.000 2342.40 
63010 SEEDING, MIXTURE NO. 30 LB. 2091.000 4.590 9597.69 4.450 9304.95 4.000 8364.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 3050.000 3050.00 6000.000 6000.00 
64301 TRAFFIC CONTROL LS 1.000 5500.000 5500.00 5500.000 5500.00 5500.000 5500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 5800.000 0.300 1740.00 0.300 1740.00 0.300 1740.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3128.000 0.500 1564.00 0.500 1564.00 0.500 1564.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 6784.000 0.200 1356.80 0.200 1356.80 0.200 1356.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 4204.000 0.500 2102.00 0.500 2102.00 0.500 2102.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 22.000 2.500 55.00 3.000 66.00 10.000 220.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 23.000 95.000 2185.00 100.000 2300.00 95.000 2185.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 23967.000 0.420 10066.14 0.670 16057.89 0.420 10066.14 
65050 CONSTRUCTION STAKING, CABC L.F. 23967.000 0.460 11024.82 0.670 16057.89 0.460 11024.82 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2220.000 1.000 2220.00 2.250 4995.00 1.000 2220.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 120.000 2280.00 125.000 2375.00 220.000 4180.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 23967.000 0.250 5991.75 0.270 6471.09 0.250 5991.75 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 109.000 5.950 648.55 4.000 436.00 4.000 436.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 108.000 6.350 685.80 4.400 475.20 4.400 475.20 
65250 LOOP DETECTOR CONDUIT L.F. 510.000 4.550 2320.50 3.500 1785.00 3.500 1785.00 
65255 LOOP DETECTOR SLOTS L.F. 260.000 12.950 3367.00 12.000 3120.00 12.000 3120.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 490.000 2940.00 380.000 2280.00 380.000 2280.00 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 425.000 850.00 320.000 640.00 320.000 640.00 
65402 CONCRETE BASES, TYPE 2 EACH 2.000 550.000 1100.00 540.000 1080.00 540.000 1080.00 
65534 TRAFF SIGNAL CABLE, 19 CONDUCT L.F. 345.000 2.250 776.25 2.200 759.00 2.200 759.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 172.000 0.750 129.00 0.600 103.20 0.600 103.20 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 311.000 0.690 214.59 0.700 217.70 0.700 217.70 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 866.000 1.090 943.94 0.800 692.80 0.800 692.80 
65585 LOOP DETECTOR WIRE L.F. 1376.000 0.650 894.40 0.600 825.60 0.600 825.60 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 550.000 550.00 280.000 280.00 280.000 280.00 

WOODS ROAD AT RACINE AVENUE 
66501 SAWING EXISTING PAVEMENT L.F. 3722.000 0.600 2233.20 0.600 2233.20 0.600 2233.20 
90005 MISC EACH 160.000 50.000 8000.00 50.000 8000.00 50.000 8000.00 

90005A MOVING MAILBOXES 
90005 MISC EACH 10.000 500.000 5000.00 400.000 4000.00 400.000 4000.00 

90005B INLET COVERS, TYPE SPEC 
90005 MISC EACH 6.000 475.000 2850.00 400.000 2400.00 400.000 2400.00 

90005C MANHOLE COVERS, TYPE SP 
90005 MISC EACH 4.000 85.000 340.00 100.000 400.00 100.000 400.00 
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90005D REMOVING PULLBOXES 
90005 MISC EACH 4.000 85.000 340.00 360.000 1440.00 360.000 1440.00 

90005E REMOVE AND REINSTALL TR 
SIGNAL 

90005 MISC EACH 156.000 140.000 21840.00 170.000 26520.00 170.000 26520.00 
90005F DRIVEWAY CULVERT, CONCR 
ENDWALL 

90030 MISC L.F. 726.500 66.500 48312.25 54.850 39848.53 54.850 39848.53 
90030A REINF CONCRETE HORIZ EL 
CLASS HE-IV, STORM SEWER, 19X3 

90030 MISC L.F. 95.000 92.500 8787.50 81.100 7704.50 81.100 7704.50 
90030B REINF CONCRETE HORIZ EL 
CLASS HE-IV, STORM SEWER,29X45 

90030 MISC L.F. 50.000 120.000 6000.00 106.750 5337.50 106.750 5337.50 
90030C REINF CONCRETE HORIZ EL 
CLASS HE-IV, STORM SEWER,38X60 

90030 MISC L.F. 2220.000 7.650 16983.00 7.650 16983.00 8.000 17760.00 
90030D SPECIAL, CONCRETE CURB 
GUTTER, 30-INCH 

90033 MISC S.Y. 60.000 8.500 510.00 5.000 300.00 5.000 300.00 
90033A GEOTEXTILE FABRIC, TYPE 

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 85525.000 1.130 96643.25 1.080 92367.00 1.100 94077.50 
90365 QMP, BASE COURSES TON 20674.000 0.200 4134.80 0.150 3101.10 0.150 3101.10 
90590 PIPE GRATES EACH 1.000 1800.000 1800.00 900.000 900.00 900.000 900.00 
90591 TEMPORARY COVER PLATES EACH 69.000 50.000 3450.00 45.000 3105.00 45.000 3105.00 

PROPOSAL TOTAL....... 1684403.01 1696677.37 1699252.56 
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BIDDER NO 1: SUNNYSLOPE GRADING, INC. 
BIDDER NO 2: PAYNE & DOLAN, INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: PAVING MIX&CONST.CO.(SEE BL11) 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 1314.000 5.450 7161.30 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 1314.000 3.850 5058.90 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 893.000 3.000 2679.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 77.000 6.250 481.25 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 202.000 1.250 252.50 0.000 0.00 0.000 0.00 
20412 REMOVING FENCE L.F. 746.000 1.200 895.20 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 3.000 175.000 525.00 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 4.000 75.000 300.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 37540.000 5.000 187700.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20674.000 7.000 144718.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2006.000 1.250 2507.50 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 23981.000 0.350 8393.35 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1302.000 200.000 260400.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 23981.000 19.950 478420.95 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15350.000 1.000 15350.00 0.000 0.00 0.000 0.00 
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 18.000 110.000 1980.00 0.000 0.00 0.000 0.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 120.000 480.00 0.000 0.00 0.000 0.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 150.000 600.00 0.000 0.00 0.000 0.00 
52159 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 1780.000 3560.00 0.000 0.00 0.000 0.00 
52161 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 130.000 260.00 0.000 0.00 0.000 0.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 140.000 280.00 0.000 0.00 0.000 0.00 
52163 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
52209 RCCP, CL III, 36-INCH L.F. 14.000 82.000 1148.00 0.000 0.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 535.000 1070.00 0.000 0.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 1070.000 1070.00 0.000 0.00 0.000 0.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 1.000 760.000 760.00 0.000 0.00 0.000 0.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 1.000 1225.000 1225.00 0.000 0.00 0.000 0.00 
52368 RCCP HORZ ELLIP, ENDWALLS, 38X EACH 2.000 1820.000 3640.00 0.000 0.00 0.000 0.00 
52404 SALVAGED CULVERT PIPE, 15-INCH L.F. 3315.000 17.000 56355.00 0.000 0.00 0.000 0.00 
52405 SALVAGED CULVERT PIPE, 18-INCH L.F. 105.000 17.000 1785.00 0.000 0.00 0.000 0.00 
52904 ALUMINUM COATED CSCP, 15-INCH L.F. 1092.000 21.100 23041.20 0.000 0.00 0.000 0.00 
52905 ALUMINUM COATED CSCP, 18-INCH L.F. 95.000 22.250 2113.75 0.000 0.00 0.000 0.00 
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52907 ALUMINUM COATED CSCP, 24-INCH L.F. 70.000 27.500 1925.00 0.000 0.00 0.000 0.00 
52918 ALUMINUM COATED CSCP, 84-INCH L.F. 58.000 200.000 11600.00 0.000 0.00 0.000 0.00 
52935 ALUMINUM COATED CSPA, 17X23-IN L.F. 46.000 23.750 1092.50 0.000 0.00 0.000 0.00 
52936 ALUMINUM COATED CSPA, 21X15-IN L.F. 46.000 23.000 1058.00 0.000 0.00 0.000 0.00 
52937 ALUMINUM COATED CSPA, 24X18-IN L.F. 45.000 27.250 1226.25 0.000 0.00 0.000 0.00 
60601 RIPRAP C.Y. 8.000 80.000 640.00 0.000 0.00 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 406.750 29.250 11897.44 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 1.000 875.000 875.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 3.000 1900.000 5700.00 0.000 0.00 0.000 0.00 
61115 MANHOLES, TYPE 6 EACH 2.000 1850.000 3700.00 0.000 0.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 2.000 1450.000 2900.00 0.000 0.00 0.000 0.00 
61147 INLETS, TYPE 2 EACH 10.000 750.000 7500.00 0.000 0.00 0.000 0.00 
61159 INLET COVERS, TYPE MS-A EACH 4.000 285.000 1140.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 69.000 210.000 14490.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 28.000 3712.80 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 362.500 11.590 4201.38 0.000 0.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3.000 360.000 1080.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 11.000 1895.000 20845.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 30000.000 30000.00 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 75580.000 1.750 132265.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 75580.000 0.120 9069.60 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 887.000 4.600 4080.20 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 887.000 3.500 3104.50 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 20305.000 0.790 16040.95 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 20305.000 0.800 16244.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 6092.000 0.090 548.28 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 155.000 465.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 0.000 0.00 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1495.000 0.490 732.55 0.000 0.00 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1495.000 0.560 837.20 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 8.000 50.000 400.00 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 26.000 26.000 676.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 73.200 29.000 2122.80 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 2091.000 4.590 9597.69 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 5800.000 0.300 1740.00 0.000 0.00 0.000 0.00 
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64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3128.000 0.500 1564.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 6784.000 0.200 1356.80 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4204.000 0.500 2102.00 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 22.000 2.500 55.00 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 23.000 95.000 2185.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 23967.000 0.420 10066.14 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 23967.000 0.460 11024.82 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2220.000 1.000 2220.00 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 120.000 2280.00 0.000 0.00 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 23967.000 0.250 5991.75 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 109.000 4.000 436.00 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 108.000 4.400 475.20 0.000 0.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT L.F. 510.000 3.500 1785.00 0.000 0.00 0.000 0.00 
65255 LOOP DETECTOR SLOTS L.F. 260.000 12.000 3120.00 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 380.000 2280.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 320.000 640.00 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 2.000 540.000 1080.00 0.000 0.00 0.000 0.00 
65534 TRAFF SIGNAL CABLE, 19 CONDUCT L.F. 345.000 2.200 759.00 0.000 0.00 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 172.000 0.600 103.20 0.000 0.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 311.000 0.700 217.70 0.000 0.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 866.000 0.800 692.80 0.000 0.00 0.000 0.00 
65585 LOOP DETECTOR WIRE L.F. 1376.000 0.600 825.60 0.000 0.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 280.000 280.00 0.000 0.00 0.000 0.00 

WOODS ROAD AT RACINE AVENUE 
66501 SAWING EXISTING PAVEMENT L.F. 3722.000 0.600 2233.20 0.000 0.00 0.000 0.00 
90005 MISC EACH 160.000 55.000 8800.00 0.000 0.00 0.000 0.00 

90005A MOVING MAILBOXES 
90005 MISC EACH 10.000 400.000 4000.00 0.000 0.00 0.000 0.00 

90005B INLET COVERS, TYPE SPEC 
90005 MISC EACH 6.000 400.000 2400.00 0.000 0.00 0.000 0.00 

90005C MANHOLE COVERS, TYPE SP 
90005 MISC EACH 4.000 100.000 400.00 0.000 0.00 0.000 0.00 

90005D REMOVING PULLBOXES 
90005 MISC EACH 4.000 360.000 1440.00 0.000 0.00 0.000 0.00 

90005E REMOVE AND REINSTALL TR 
SIGNAL 

90005 MISC EACH 156.000 170.000 26520.00 0.000 0.00 0.000 0.00 
90005F DRIVEWAY CULVERT, CONCR 
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ENDWALL 
90030 MISC L.F. 726.500 54.850 39848.53 0.000 0.00 0.000 0.00 

90030A REINF CONCRETE HORIZ EL 
CLASS HE-IV, STORM SEWER, 19X3 

90030 MISC L.F. 95.000 81.100 7704.50 0.000 0.00 0.000 0.00 
90030B REINF CONCRETE HORIZ EL 
CLASS HE-IV, STORM SEWER,29X45 

90030 MISC L.F. 50.000 106.750 5337.50 0.000 0.00 0.000 0.00 
90030C REINF CONCRETE HORIZ EL 
CLASS HE-IV, STORM SEWER,38X60 

90030 MISC L.F. 2220.000 8.000 17760.00 0.000 0.00 0.000 0.00 
90030D SPECIAL, CONCRETE CURB 
GUTTER, 30-INCH 

90033 MISC S.Y. 60.000 8.500 510.00 0.000 0.00 0.000 0.00 
90033A GEOTEXTILE FABRIC, TYPE 

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 85525.000 1.550 132563.75 0.000 0.00 0.000 0.00 
90365 QMP, BASE COURSES TON 20674.000 0.350 7235.90 0.000 0.00 0.000 0.00 
90590 PIPE GRATES EACH 1.000 900.000 900.00 0.000 0.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 69.000 45.000 3105.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 1866566.43 0.00 0.00 
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STATE PROJECT(S): 1152-07-76 LOCATION 42/OCONTO COUNTY 
SUAMICO - ABRAMS, LADE BEACH RD - OAK ORCHARD 
USH 41 
OCONTO COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 20000.000 20000.00 9000.000 9000.00 10000.000 10000.00 

B-42-70 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 20000.000 20000.00 9000.000 9000.00 15000.000 15000.00 

B-42-71 
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 20000.000 20000.00 9000.000 9000.00 10000.000 10000.00 

B-42-72 
21001 STRUCTURE BACKFILL M3 920.000 11.000 10120.00 17.250 15870.00 25.000 23000.00 
50201 CONCRETE MASONRY, BRIDGES M3 1195.000 294.000 351330.00 370.000 442150.00 425.000 507875.00 
50265 PROTECTIVE SURFACE TREATMENT M2 3010.000 2.000 6020.00 2.500 7525.00 3.000 9030.00 
50307 PRESTRESSED GIRDER, I TYPE, 13 M 1306.200 375.000 489825.00 305.000 398391.00 325.000 424515.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 9120.000 0.730 6657.60 1.000 9120.00 1.250 11400.00 
50511 COATED HIGH STR BAR STL REINF, KG 98340.000 0.900 88506.00 1.150 113091.00 1.300 127842.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 60.000 45.000 2700.00 55.000 3300.00 50.000 3000.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 500.000 8000.00 495.000 7920.00 325.000 5200.00 

B-42-70 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 36.000 500.000 18000.00 495.000 17820.00 325.000 11700.00 

B-42-71 
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 500.000 8000.00 495.000 7920.00 325.000 5200.00 

B-42-72 
51121 STL PILE DEL & DRIVEN, HP 250M M 1254.000 55.000 68970.00 55.000 68970.00 65.000 81510.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 54.000 14.000 756.00 30.000 1620.00 20.000 1080.00 
60305 TEMP PRECAST CONC BARR, CONTR M 621.000 20.000 12420.00 20.000 12420.00 27.000 16767.00 
60308 TEMP PRECAST CONC BARR, CONTR M 621.000 10.000 6210.00 12.000 7452.00 11.000 6831.00 
60405 SLOPE PAVING, CRUSHED AGGREGAT M2 790.000 15.000 11850.00 18.000 14220.00 20.000 15800.00 
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 12.000 75.000 900.00 70.000 840.00 75.000 900.00 
61910 MOBILIZATION LS 1.000 27000.000 27000.00 53500.000 53500.00 120000.000 120000.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3000.000 3000.00 2500.000 2500.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 7000.000 7000.00 7000.000 7000.00 7000.000 7000.00 
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64313 TRAFFIC CONTROL, DRUMS DAYS 5418.000 0.300 1625.40 0.300 1625.40 0.300 1625.40 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3612.000 0.400 1444.80 0.400 1444.80 0.400 1444.80 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 6020.000 0.200 1204.00 0.200 1204.00 0.200 1204.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 7224.000 0.500 3612.00 0.500 3612.00 0.500 3612.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 850.000 850.00 850.000 850.00 

B-42-70 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 850.000 850.00 850.000 850.00 

B-42-71 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 850.000 850.00 850.000 850.00 

B-42-72 
90001 MISC M 148.000 120.000 17760.00 120.000 17760.00 125.000 18500.00 

90001A, CHAIN LINK FENCE, VINY 
2.4M 

90501 QMP READY MIXED CONC MASONRY F M3 1195.000 18.000 21510.00 18.000 21510.00 25.560 30544.20 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 14340.000 1.000 14340.00 1.000 14340.00 1.000 14340.00 

PROPOSAL TOTAL....... 1252360.80 1282675.20 1489470.40 
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STATE PROJECT(S): 1490-10-74 LOCATION 42/OCONTO COUNTY 
1490-10-75 ABRAMS - STH 22, PAVING 

USH 141, STH 22 
OCONTO COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: PETERS CONCRETE COMPANY 
BIDDER NO 2: STREU CONSTRUCTION CO. 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: VINTON CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 44.000 100.000 4400.00 150.000 6600.00 150.000 6600.00 
20102 CLEARING 25MM 19.000 10.000 190.00 10.000 190.00 10.000 190.00 
20104 GRUBBING 40M 44.000 500.000 22000.00 175.000 7700.00 175.000 7700.00 
20105 GRUBBING 25MM 19.000 10.000 190.00 10.000 190.00 10.000 190.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 2100.000 2100.00 2500.000 2500.00 2500.000 2500.00 

8+960 
20302 REMOVING OLD CULVERT, STATION LS 1.000 2100.000 2100.00 2500.000 2500.00 2500.000 2500.00 

9+350 
20303 REMOVING OLD CULVERT, STATION LS 1.000 4200.000 4200.00 2100.000 2100.00 2100.000 2100.00 

1+794 
20304 REMOVING OLD CULVERT, STATION LS 1.000 4200.000 4200.00 2100.000 2100.00 2100.000 2100.00 

6+867 
20401 REMOVING PAVEMENT M2 15551.000 2.090 32501.59 3.000 46653.00 2.700 41987.70 
20411 REMOVING GUARDRAIL M 784.000 6.500 5096.00 3.350 2626.40 3.350 2626.40 
20412 REMOVING FENCE M 6.000 10.000 60.00 40.000 240.00 5.000 30.00 
20420 REMOVING ASPHALTIC SURFACE, MI M2 17000.000 1.150 19550.00 0.930 15810.00 0.930 15810.00 
20501 COMMON EXCAVATION M3 53869.000 3.750 202008.75 4.040 217630.76 4.030 217092.07 
20505 MARSH EXCAVATION M3 310.000 8.000 2480.00 5.000 1550.00 5.000 1550.00 
20801 BORROW EXCAVATION M3 40745.000 3.990 162572.55 5.080 206984.60 4.450 181315.25 
20811 SELECTED BORROW EXCAVATION M3 18644.000 6.320 117830.08 6.890 128457.16 6.890 128457.16 
21131 PREP OF FOUNDATION FOR ASPHALT M 480.000 5.000 2400.00 12.000 5760.00 1.250 600.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 7000.000 7000.00 10000.000 10000.00 8000.000 8000.00 

1490-10-74 
21303 FINISHING ROADWAY, PROJECT LS 1.000 7000.000 7000.00 10000.000 10000.00 6000.000 6000.00 

1490-10-75 
21401 OBLITERATING OLD ROAD M 955.000 7.000 6685.00 6.500 6207.50 6.500 6207.50 
30404 CRUSHED AGGREGATE BASE COURSE MG 120833.000 6.300 761247.90 6.960 840997.68 6.960 840997.68 
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---------------------------------------------------------------------------------------------------------------------------------- 
30420 CABC, OPEN GRADED NUMBER 2 MG 39366.000 6.270 246824.82 8.150 320832.90 8.250 324769.50 
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 847.000 2.970 2515.59 6.960 5895.12 6.960 5895.12 
30706 CONCRETE BASE COURSE, 150 MM M2 564.000 22.500 12690.00 35.000 19740.00 21.000 11844.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 12715.000 0.600 7629.00 0.450 5721.75 0.450 5721.75 
40301 QMP, ASPHALTIC MIXTURE MG 22302.000 0.720 16057.44 0.650 14496.30 0.650 14496.30 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1338.200 200.000 267640.00 210.000 281022.00 210.000 281022.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T MG 22302.000 30.500 680211.00 29.800 664599.60 29.800 664599.60 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15750.000 1.000 15750.00 1.000 15750.00 1.000 15750.00 
41010 SALVAGED ASPHALTIC PAVEMENT MG 892.000 3.500 3122.00 8.820 7867.44 8.820 7867.44 
41106 ASPHALTIC SURFACE, TEMPORARY MG 2790.000 50.000 139500.00 48.500 135315.00 48.500 135315.00 
41508 CONCRETE PAVEMENT, 200 MM M2 9692.000 21.500 208378.00 16.520 160111.84 22.240 215550.08 
41509 CONCRETE PAVEMENT, 225 MM M2 139809.000 17.000 2376753.00 18.230 2548718.07 17.750 2481609.75 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 998.000 31.000 30938.00 24.590 24540.82 29.700 29640.60 
41620 CONCRETE SURFACE DRAINS M3 7.040 457.000 3217.28 450.000 3168.00 457.000 3217.28 
41621 CONCRETE PAVEMENT APPROACH SLA M2 242.000 150.000 36300.00 145.000 35090.00 120.000 29040.00 
41653 PAVEMENT TIES EACH 22.000 10.000 220.00 10.000 220.00 7.000 154.00 
41665 CONCRETE PAVEMENT GAPS EACH 21.000 1375.000 28875.00 1000.000 21000.00 1500.000 31500.00 
50409 CONCRETE MASONRY, ENDWALLS M3 16.000 650.000 10400.00 600.000 9600.00 600.000 9600.00 
52003 CULVERT PIPE, CLASS III, 450 M M 613.030 42.000 25747.26 61.000 37394.83 61.000 37394.83 
52005 CULVERT PIPE, CLASS III, 600 M M 37.190 50.000 1859.50 73.000 2714.87 73.000 2714.87 
52012 CULVERT PIPE, CLASS III, 1350 M 14.630 125.000 1828.75 145.000 2121.35 145.000 2121.35 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 24.000 70.000 1680.00 90.000 2160.00 90.000 2160.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 90.000 540.00 120.000 720.00 120.000 720.00 
52070 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 600.000 1200.00 625.000 1250.00 625.000 1250.00 
52205 RCCP, CL III, 600 MM M 128.630 95.000 12219.85 104.000 13377.52 104.000 13377.52 
52209 RCCP, CL III, 900 MM M 85.290 170.000 14499.30 170.000 14499.30 170.000 14499.30 
52213 RCCP, CL III, 1500 MM M 61.500 400.000 24600.00 400.000 24600.00 400.000 24600.00 
52215 RCCP, CL III, 1800 MM M 49.840 550.000 27412.00 560.000 27910.40 560.000 27910.40 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 10.000 500.000 5000.00 500.000 5000.00 500.000 5000.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 900.000 3600.00 785.000 3140.00 785.000 3140.00 
52273 RCCP, APRON ENDWALLS, 1800 MM EACH 2.000 2400.000 4800.00 2525.000 5050.00 2525.000 5050.00 
52336 RCCP HORZ ELLIP, CL HE-III, 49 M 24.990 155.000 3873.45 146.000 3648.54 146.000 3648.54 
52344 RCCP HORZ ELLIP, CL HE-III, 10 M 48.100 415.000 19961.50 386.000 18566.60 386.000 18566.60 
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 1.000 650.000 650.00 625.000 625.00 625.000 625.00 
52369 RCCP HORZ ELLIP, ENDWALLS, 109 EACH 4.000 3000.000 12000.00 2325.000 9300.00 2325.000 9300.00 
60160 CONCRETE CURB AND GUTTER, 900 M 1873.000 26.470 49578.31 26.350 49353.55 26.470 49578.31 
60170 CONCRETE CURB AND GUTTER, 900 M 1228.000 27.170 33364.76 27.100 33278.80 27.170 33364.76 
60205 CONCRETE SIDEWALK, 125 MM M2 356.000 21.420 7625.52 21.300 7582.80 21.420 7625.52 
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60604 MEDIUM RANDOM RIPRAP M3 760.000 25.000 19000.00 35.000 26600.00 35.000 26600.00 
60825 REINF CONC PIPE, CLASS III, SS M 44.490 66.000 2936.34 80.000 3559.20 80.000 3559.20 
61123 INLETS, TYPE 8 EACH 2.000 1100.000 2200.00 900.000 1800.00 900.000 1800.00 
61148 INLETS, TYPE 4 EACH 4.000 1700.000 6800.00 1100.000 4400.00 1100.000 4400.00 
61165 INLET COVERS, TYPE F EACH 4.000 650.000 2600.00 350.000 1400.00 350.000 1400.00 
61170 INLET COVERS, TYPE MS EACH 2.000 250.000 500.00 225.000 450.00 225.000 450.00 
61176 INLET COVERS, TYPE V EACH 1.000 650.000 650.00 350.000 350.00 350.000 350.00 
61201 PIPE UNDERDRAIN, 150 MM M 22317.000 3.550 79225.35 3.580 79894.86 3.580 79894.86 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 1464.000 25.000 36600.00 21.950 32134.80 21.950 32134.80 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 304.000 95.000 28880.00 90.000 27360.00 97.000 29488.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 80.800 100.000 8080.00 98.000 7918.40 98.000 7918.40 
61408 STEEL PLATE BEAM GUARD, CLASS M 399.870 33.100 13235.70 32.800 13115.74 32.800 13115.74 
61423 IMPACT ATTENUATORS EACH 4.000 4500.000 18000.00 3100.000 12400.00 3100.000 12400.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1900.000 15200.00 1800.000 14400.00 1800.000 14400.00 
61601 WOVEN WIRE FENCE M 7668.000 6.950 53292.60 7.850 60193.80 7.100 54442.80 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 1000.000 1000.00 100.000 100.00 

1490-10-74 
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 1000.000 1000.00 100.000 100.00 

1490-10-75 
61910 MOBILIZATION LS 1.000 268000.000 268000.00 167000.000 167000.00 155851.000 155851.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 75.000 44.000 3300.00 45.000 3375.00 44.000 3300.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 24.000 100.000 2400.00 95.000 2280.00 95.000 2280.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 34742.000 0.500 17371.00 0.480 16676.16 0.480 16676.16 
62203 ASPHALTIC FLUMES M2 412.000 60.000 24720.00 53.000 21836.00 53.000 21836.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 976.000 12.500 12200.00 10.000 9760.00 10.000 9760.00 
62401 WATER KL 9503.000 3.600 34210.80 4.150 39437.45 4.150 39437.45 
62505 SALVAGED TOPSOIL M2 65239.000 0.500 32619.50 0.750 48929.25 0.750 48929.25 
62702 MULCHING M2 95857.000 0.120 11502.84 0.110 10544.27 0.110 10544.27 
62811 EROSION BALES, DELIVERED EACH 60.000 5.000 300.00 5.000 300.00 5.000 300.00 
62812 EROSION BALES, INSTALLED EACH 60.000 5.000 300.00 5.000 300.00 5.000 300.00 
62815 SILT FENCE, DELIVERED M 1046.000 2.900 3033.40 3.050 3190.30 3.050 3190.30 
62816 SILT FENCE, INSTALLED M 1046.000 2.900 3033.40 3.280 3430.88 3.280 3430.88 
62817 SILT FENCE MAINTENANCE M 523.000 0.550 287.65 0.500 261.50 0.500 261.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 150.000 600.00 100.000 400.00 100.000 400.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 150.000 300.00 150.000 300.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2904.000 0.900 2613.60 0.880 2555.52 0.880 2555.52 
62825 EROSION MAT, INSTALLED, CLASS M2 2904.000 0.900 2613.60 0.880 2555.52 0.880 2555.52 
62870 INLET PROTECTION, TYPE A EACH 2.000 95.000 190.00 100.000 200.00 100.000 200.00 
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62871 INLET PROTECTION, TYPE B EACH 2.000 75.000 150.00 50.000 100.00 50.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE M 445.000 10.000 4450.00 10.000 4450.00 10.000 4450.00 
62876 TEMPORARY DITCH CHECKS, INSTAL M 445.000 10.000 4450.00 10.000 4450.00 10.000 4450.00 
62880 CULVERT PIPE DITCH CHECKS EACH 50.000 40.000 2000.00 50.000 2500.00 50.000 2500.00 
62905 FERTILIZER, TYPE B KG 2303.000 0.600 1381.80 0.620 1427.86 0.620 1427.86 
63003 SEEDING, TEMPORARY KG 1230.000 5.000 6150.00 4.700 5781.00 4.700 5781.00 
63009 SEEDING, MIXTURE NO. 20 KG 413.000 8.700 3593.10 9.250 3820.25 9.250 3820.25 
63010 SEEDING, MIXTURE NO. 30 KG 405.000 8.900 3604.50 9.250 3746.25 9.250 3746.25 
63011 SEEDING, MIXTURE NO. 40 KG 45.000 15.000 675.00 10.500 472.50 10.500 472.50 
63015 SEEDING, BORROW PIT MIXTURE KG 118.000 9.100 1073.80 10.000 1180.00 10.000 1180.00 
63301 DELINEATOR POSTS EACH 364.000 16.000 5824.00 14.000 5096.00 14.000 5096.00 
63305 DELINEATORS EACH 370.000 3.500 1295.00 3.200 1184.00 3.200 1184.00 
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 24.000 50.000 1200.00 48.000 1152.00 48.000 1152.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 7171.200 2.700 19362.24 2.620 18788.54 2.620 18788.54 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 5.200 600.000 3120.00 575.000 2990.00 575.000 2990.00 
63605 BAR STEEL REINFORCEMENT, SIGN KG 359.200 3.650 1311.08 3.250 1167.40 3.250 1167.40 
63701 SIGNS, TYPE I M2 63.170 180.000 11370.60 174.000 10991.58 174.000 10991.58 
63702 SIGNS, TYPE II, REFLECTIVE M2 55.300 125.000 6912.50 133.000 7354.90 133.000 7354.90 
64220 FIELD OFFICE, TYPE C LS 1.000 6500.000 6500.00 11000.000 11000.00 14000.000 14000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 15000.000 15000.00 12653.000 12653.00 12653.000 12653.00 

1490-10-74 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 11000.000 11000.00 12653.000 12653.00 12653.000 12653.00 

1490-10-75 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 112.000 16.000 1792.00 15.000 1680.00 15.000 1680.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 113321.000 0.250 28330.25 0.250 28330.25 0.250 28330.25 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 29795.000 0.300 8938.50 0.350 10428.25 0.350 10428.25 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 59595.000 0.130 7747.35 0.100 5959.50 0.100 5959.50 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 8916.000 0.150 1337.40 0.150 1337.40 0.150 1337.40 
64326 TRAFFIC CONTROL, SIGNS DAYS 22591.000 0.550 12425.05 0.500 11295.50 0.500 11295.50 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 226.000 20.000 4520.00 23.000 5198.00 23.000 5198.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 226.000 6.250 1412.50 3.000 678.00 3.000 678.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 1200.000 1200.00 1000.000 1000.00 1000.000 1000.00 

1490-10-75 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 3690.000 0.180 664.20 0.200 738.00 0.200 738.00 
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 228.000 65.000 14820.00 60.000 13680.00 60.000 13680.00 

1490-10-74 
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS 228.000 65.000 14820.00 60.000 13680.00 60.000 13680.00 

1490-10-75 
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64503 GEOTEXTILE FABRIC, TYPE DF M2 38012.000 1.000 38012.00 1.090 41433.08 1.400 53216.80 
64505 GEOTEXTILE FABRIC, TYPE R M2 1684.000 2.000 3368.00 2.200 3704.80 2.200 3704.80 
64601 PAVEMENT MARKING, 100 MM, PAIN M 26437.000 0.220 5816.14 0.200 5287.40 0.520 13747.24 
64602 PAVEMENT MARKING, 100 MM, EPOX M 20082.000 1.200 24098.40 1.250 25102.50 1.250 25102.50 
64617 PVMT MRKNG, CHANNELIZING, 200 M 550.000 1.250 687.50 1.500 825.00 0.740 407.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 770.000 2.500 1925.00 2.650 2040.50 2.650 2040.50 
64635 PAVEMENT MARKING, RAISED MARKE EACH 351.000 50.000 17550.00 45.000 15795.00 44.000 15444.00 
64636 LOCATING NO-PASSING ZONES KM 3.400 400.000 1360.00 410.000 1394.00 410.000 1394.00 
64642 REMOVING PAVEMENT MARKINGS M 5845.000 0.500 2922.50 0.510 2980.95 0.510 2980.95 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 700.000 1400.00 650.000 1300.00 650.000 1300.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 39.600 14.000 554.40 13.800 546.48 13.800 546.48 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 170.000 340.00 175.000 350.00 175.000 350.00 
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 5.000 60.000 300.00 65.000 325.00 65.000 325.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 84.000 14.000 1176.00 13.200 1108.80 13.200 1108.80 
64778 PAVEMENT MARKING, CURB, EPOXY M 30.000 13.000 390.00 13.200 396.00 13.200 396.00 
64786 PAVEMENT MARKING, PARKING STAL M 698.000 14.000 9772.00 13.200 9213.60 13.200 9213.60 
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 9548.000 0.450 4296.60 0.390 3723.72 0.390 3723.72 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 3993.000 3.000 11979.00 2.900 11579.70 2.900 11579.70 
65040 CONSTRUCTION STAKING, STORM SE EACH 13.000 65.000 845.00 150.000 1950.00 75.000 975.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 7941.000 1.950 15484.95 2.100 16676.10 1.250 9926.25 
65050 CONSTRUCTION STAKING, CABC M 6891.000 2.100 14471.10 2.400 16538.40 1.300 8958.30 
65055 CONSTRUCTION STAKING, CURB, GU M 2903.000 2.430 7054.29 4.000 11612.00 1.600 4644.80 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 10.000 85.000 850.00 200.000 2000.00 160.000 1600.00 
65070 CONSTRUCTION STAKING, CONCRETE M 22933.000 2.720 62377.76 3.050 69945.65 4.000 91732.00 
65099 CONSTRUCTION STAKING, INITIAL M 11206.000 3.090 34626.54 3.500 39221.00 1.600 17929.60 
65221 NONMETALLIC CONDUIT, SCHEDULE M 160.000 20.000 3200.00 21.000 3360.00 21.000 3360.00 
65250 LOOP DETECTOR CONDUIT M 91.000 15.000 1365.00 14.000 1274.00 14.000 1274.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 5.000 470.000 2350.00 450.000 2250.00 450.000 2250.00 
65585 LOOP DETECTOR WIRE M 175.000 1.750 306.25 1.800 315.00 1.800 315.00 
66501 SAWING EXISTING PAVEMENT M 121.000 3.280 396.88 4.000 484.00 3.280 396.88 
66502 SAWING CONCRETE PAVEMENT, FULL M 363.000 7.870 2856.81 6.000 2178.00 7.870 2856.81 
90001 MISC M 40.000 90.000 3600.00 100.000 4000.00 87.500 3500.00 

90001A, SLATTED CHAIN LINK FEN 
TYPE A, 1.8M 

90001 MISC M 30.000 8.000 240.00 35.000 1050.00 35.000 1050.00 
90001C, REMOVING EXISTING RAIL 
CROSSING, CTH I 
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90001 MISC M 58.000 6.000 348.00 50.000 2900.00 50.000 2900.00 

90001D, REMOVING EXISTING RAIL 
CROSSING, STH 22 

90001 MISC M 171.000 75.000 12825.00 71.250 12183.75 71.250 12183.75 
90001E, TEMPORARY PRECAST CONC 
BARRIER, PERMANENT 

90002 MISC M2 4440.000 2.500 11100.00 2.500 11100.00 2.500 11100.00 
90002A, PULVERIZED TOPSOIL 

90003 MISC M3 156.000 15.000 2340.00 15.000 2340.00 25.000 3900.00 
90003A, SEDIMENT BASIN 

90005 MISC EACH 164.000 90.000 14760.00 80.000 13120.00 80.000 13120.00 
90005A, IMPACT RECOVERY PANELS 

90005 MISC EACH 164.000 75.000 12300.00 70.000 11480.00 70.000 11480.00 
90005B, IMPACT RECOVERY PANELS 
MAINTENANCE 

90005 MISC EACH 2.000 1350.000 2700.00 1500.000 3000.00 1500.000 3000.00 
90005C, WOODEN GATE, DOUBLE LE 

90005 MISC EACH 2.000 100.000 200.00 200.000 400.00 200.000 400.00 
90005D, REMOVING TEMPORARY SUR 
DRAINS 

90005 MISC EACH 250.000 3.850 962.50 4.000 1000.00 4.000 1000.00 
90005E, EROSION CONTROL, FILTE 
DELIVERED 

90005 MISC EACH 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00 
90005F, EROSION CONTROL, FILTE 
INSTALLED 

90005 MISC EACH 250.000 4.500 1125.00 2.000 500.00 2.000 500.00 
90005G, EROSION CONTROL, FILTE 
MAINTENANCE 

90005 MISC EACH 16.000 125.000 2000.00 250.000 4000.00 75.000 1200.00 
90005H, STONE OR ROCK DITCH CH 

90365 QMP, BASE COURSES MG 160199.000 0.160 25631.84 0.310 49661.69 0.310 49661.69 
90410 QMP, CONCRETE PAVEMENT M2 149501.000 0.600 89700.60 0.400 59800.40 0.580 86710.58 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 151725.600 1.000 151725.60 1.000 151725.60 1.000 151725.60 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 37945.000 1.000 37945.00 1.000 37945.00 1.000 37945.00 
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 41.000 245.000 10045.00 230.000 9430.00 230.000 9430.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 3.000 75.000 225.00 100.000 300.00 100.000 300.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 304.000 11.250 3420.00 11.000 3344.00 11.000 3344.00 
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30426 BREAKER RUN STONE MG 7730.000 6.200 47926.00 6.960 53800.80 6.960 53800.80 
90001 MISC M 20386.000 5.000 101930.00 2.850 58100.10 6.360 129654.96 

90001F PREP. OF FOUNDATION FOR 
AGGREGATE BASE COURSE, OPEN GR 

PROPOSAL TOTAL....... 7427981.51 7668743.35 7701724.12 
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20101 CLEARING 40M 44.000 150.000 6600.00 0.000 0.00 0.000 0.00 
20102 CLEARING 25MM 19.000 10.000 190.00 0.000 0.00 0.000 0.00 
20104 GRUBBING 40M 44.000 175.000 7700.00 0.000 0.00 0.000 0.00 
20105 GRUBBING 25MM 19.000 10.000 190.00 0.000 0.00 0.000 0.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 

8+960 
20302 REMOVING OLD CULVERT, STATION LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 

9+350 
20303 REMOVING OLD CULVERT, STATION LS 1.000 2100.000 2100.00 0.000 0.00 0.000 0.00 

1+794 
20304 REMOVING OLD CULVERT, STATION LS 1.000 2100.000 2100.00 0.000 0.00 0.000 0.00 

6+867 
20401 REMOVING PAVEMENT M2 15551.000 3.000 46653.00 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL M 784.000 3.350 2626.40 0.000 0.00 0.000 0.00 
20412 REMOVING FENCE M 6.000 5.000 30.00 0.000 0.00 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI M2 17000.000 0.930 15810.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION M3 53869.000 4.040 217630.76 0.000 0.00 0.000 0.00 
20505 MARSH EXCAVATION M3 310.000 5.000 1550.00 0.000 0.00 0.000 0.00 
20801 BORROW EXCAVATION M3 40745.000 5.080 206984.60 0.000 0.00 0.000 0.00 
20811 SELECTED BORROW EXCAVATION M3 18644.000 6.890 128457.16 0.000 0.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT M 480.000 1.250 600.00 0.000 0.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00 

1490-10-74 
21303 FINISHING ROADWAY, PROJECT LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00 

1490-10-75 
21401 OBLITERATING OLD ROAD M 955.000 6.500 6207.50 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 120833.000 6.960 840997.68 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED NUMBER 2 MG 39366.000 8.250 324769.50 0.000 0.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 847.000 6.960 5895.12 0.000 0.00 0.000 0.00 
30706 CONCRETE BASE COURSE, 150 MM M2 564.000 23.230 13101.72 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 12715.000 0.450 5721.75 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 22302.000 0.650 14496.30 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1338.200 210.000 281022.00 0.000 0.00 0.000 0.00 
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40721 ASPHALTIC CONCRETE PAVEMENT, T MG 22302.000 29.800 664599.60 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15750.000 1.000 15750.00 0.000 0.00 0.000 0.00 
41010 SALVAGED ASPHALTIC PAVEMENT MG 892.000 8.820 7867.44 0.000 0.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY MG 2790.000 48.500 135315.00 0.000 0.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 200 MM M2 9692.000 20.900 202562.80 0.000 0.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 225 MM M2 139809.000 18.460 2580874.14 0.000 0.00 0.000 0.00 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 998.000 20.850 20808.30 0.000 0.00 0.000 0.00 
41620 CONCRETE SURFACE DRAINS M3 7.040 457.000 3217.28 0.000 0.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA M2 242.000 135.000 32670.00 0.000 0.00 0.000 0.00 
41653 PAVEMENT TIES EACH 22.000 9.000 198.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 21.000 1200.000 25200.00 0.000 0.00 0.000 0.00 
50409 CONCRETE MASONRY, ENDWALLS M3 16.000 600.000 9600.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 450 M M 613.030 61.000 37394.83 0.000 0.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 600 M M 37.190 73.000 2714.87 0.000 0.00 0.000 0.00 
52012 CULVERT PIPE, CLASS III, 1350 M 14.630 145.000 2121.35 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 24.000 90.000 2160.00 0.000 0.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 120.000 720.00 0.000 0.00 0.000 0.00 
52070 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 625.000 1250.00 0.000 0.00 0.000 0.00 
52205 RCCP, CL III, 600 MM M 128.630 104.000 13377.52 0.000 0.00 0.000 0.00 
52209 RCCP, CL III, 900 MM M 85.290 170.000 14499.30 0.000 0.00 0.000 0.00 
52213 RCCP, CL III, 1500 MM M 61.500 400.000 24600.00 0.000 0.00 0.000 0.00 
52215 RCCP, CL III, 1800 MM M 49.840 560.000 27910.40 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 10.000 500.000 5000.00 0.000 0.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 785.000 3140.00 0.000 0.00 0.000 0.00 
52273 RCCP, APRON ENDWALLS, 1800 MM EACH 2.000 2525.000 5050.00 0.000 0.00 0.000 0.00 
52336 RCCP HORZ ELLIP, CL HE-III, 49 M 24.990 146.000 3648.54 0.000 0.00 0.000 0.00 
52344 RCCP HORZ ELLIP, CL HE-III, 10 M 48.100 386.000 18566.60 0.000 0.00 0.000 0.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 1.000 625.000 625.00 0.000 0.00 0.000 0.00 
52369 RCCP HORZ ELLIP, ENDWALLS, 109 EACH 4.000 2325.000 9300.00 0.000 0.00 0.000 0.00 
60160 CONCRETE CURB AND GUTTER, 900 M 1873.000 32.450 60778.85 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 900 M 1228.000 35.890 44072.92 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 125 MM M2 356.000 21.420 7625.52 0.000 0.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP M3 760.000 35.000 26600.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS M 44.490 83.000 3692.67 0.000 0.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 2.000 900.000 1800.00 0.000 0.00 0.000 0.00 
61148 INLETS, TYPE 4 EACH 4.000 725.000 2900.00 0.000 0.00 0.000 0.00 
61165 INLET COVERS, TYPE F EACH 4.000 650.000 2600.00 0.000 0.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 2.000 225.000 450.00 0.000 0.00 0.000 0.00 
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61176 INLET COVERS, TYPE V EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 150 MM M 22317.000 3.580 79894.86 0.000 0.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 1464.000 21.950 32134.80 0.000 0.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 304.000 90.000 27360.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 80.800 98.000 7918.40 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 399.870 32.800 13115.74 0.000 0.00 0.000 0.00 
61423 IMPACT ATTENUATORS EACH 4.000 3100.000 12400.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1800.000 14400.00 0.000 0.00 0.000 0.00 
61601 WOVEN WIRE FENCE M 7668.000 7.100 54442.80 0.000 0.00 0.000 0.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 

1490-10-74 
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 

1490-10-75 
61910 MOBILIZATION LS 1.000 396400.000 396400.00 0.000 0.00 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 75.000 44.000 3300.00 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 24.000 95.000 2280.00 0.000 0.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 34742.000 0.480 16676.16 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES M2 412.000 53.000 21836.00 0.000 0.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 976.000 30.000 29280.00 0.000 0.00 0.000 0.00 
62401 WATER KL 9503.000 4.760 45234.28 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 65239.000 0.750 48929.25 0.000 0.00 0.000 0.00 
62702 MULCHING M2 95857.000 0.110 10544.27 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 60.000 5.000 300.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 60.000 5.000 300.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 1046.000 3.050 3190.30 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 1046.000 3.280 3430.88 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 523.000 0.500 261.50 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2904.000 0.880 2555.52 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 2904.000 0.880 2555.52 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE M 445.000 10.000 4450.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL M 445.000 10.000 4450.00 0.000 0.00 0.000 0.00 
62880 CULVERT PIPE DITCH CHECKS EACH 50.000 50.000 2500.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 2303.000 0.620 1427.86 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY KG 1230.000 4.700 5781.00 0.000 0.00 0.000 0.00 
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63009 SEEDING, MIXTURE NO. 20 KG 413.000 9.250 3820.25 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 KG 405.000 9.250 3746.25 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 KG 45.000 10.500 472.50 0.000 0.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE KG 118.000 10.000 1180.00 0.000 0.00 0.000 0.00 
63301 DELINEATOR POSTS EACH 364.000 12.000 4368.00 0.000 0.00 0.000 0.00 
63305 DELINEATORS EACH 370.000 2.000 740.00 0.000 0.00 0.000 0.00 
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 24.000 48.000 1152.00 0.000 0.00 0.000 0.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 7171.200 2.620 18788.54 0.000 0.00 0.000 0.00 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 5.200 575.000 2990.00 0.000 0.00 0.000 0.00 
63605 BAR STEEL REINFORCEMENT, SIGN KG 359.200 3.250 1167.40 0.000 0.00 0.000 0.00 
63701 SIGNS, TYPE I M2 63.170 174.000 10991.58 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 55.300 133.000 7354.90 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 9000.000 9000.00 0.000 0.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 12653.000 12653.00 0.000 0.00 0.000 0.00 

1490-10-74 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 12653.000 12653.00 0.000 0.00 0.000 0.00 

1490-10-75 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 112.000 15.000 1680.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 113321.000 0.250 28330.25 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 29795.000 0.350 10428.25 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 59595.000 0.100 5959.50 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 8916.000 0.150 1337.40 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 22591.000 0.500 11295.50 0.000 0.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 226.000 23.000 5198.00 0.000 0.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 226.000 3.000 678.00 0.000 0.00 0.000 0.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 

1490-10-75 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 3690.000 0.200 738.00 0.000 0.00 0.000 0.00 
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 228.000 60.000 13680.00 0.000 0.00 0.000 0.00 

1490-10-74 
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS 228.000 60.000 13680.00 0.000 0.00 0.000 0.00 

1490-10-75 
64503 GEOTEXTILE FABRIC, TYPE DF M2 38012.000 1.090 41433.08 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 1684.000 2.200 3704.80 0.000 0.00 0.000 0.00 
64601 PAVEMENT MARKING, 100 MM, PAIN M 26437.000 0.200 5287.40 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 20082.000 1.250 25102.50 0.000 0.00 0.000 0.00 
64617 PVMT MRKNG, CHANNELIZING, 200 M 550.000 1.500 825.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 770.000 2.650 2040.50 0.000 0.00 0.000 0.00 
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64635 PAVEMENT MARKING, RAISED MARKE EACH 351.000 44.000 15444.00 0.000 0.00 0.000 0.00 
64636 LOCATING NO-PASSING ZONES KM 3.400 410.000 1394.00 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS M 5845.000 0.510 2980.95 0.000 0.00 0.000 0.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 650.000 1300.00 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 39.600 13.800 546.48 0.000 0.00 0.000 0.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 150.000 600.00 0.000 0.00 0.000 0.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 175.000 350.00 0.000 0.00 0.000 0.00 
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 5.000 65.000 325.00 0.000 0.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 84.000 13.200 1108.80 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 30.000 13.200 396.00 0.000 0.00 0.000 0.00 
64786 PAVEMENT MARKING, PARKING STAL M 698.000 13.200 9213.60 0.000 0.00 0.000 0.00 
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 9548.000 0.390 3723.72 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 3993.000 2.900 11579.70 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 13.000 75.000 975.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 7941.000 1.250 9926.25 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC M 6891.000 1.300 8958.30 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU M 2903.000 1.600 4644.80 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 10.000 160.000 1600.00 0.000 0.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE M 22933.000 4.000 91732.00 0.000 0.00 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL M 11206.000 1.600 17929.60 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 160.000 19.880 3180.80 0.000 0.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT M 91.000 17.300 1574.30 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 5.000 495.000 2475.00 0.000 0.00 0.000 0.00 
65585 LOOP DETECTOR WIRE M 175.000 1.950 341.25 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 121.000 3.750 453.75 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL M 363.000 6.250 2268.75 0.000 0.00 0.000 0.00 
90001 MISC M 40.000 35.000 1400.00 0.000 0.00 0.000 0.00 

90001A, SLATTED CHAIN LINK FEN 
TYPE A, 1.8M 

90001 MISC M 30.000 35.000 1050.00 0.000 0.00 0.000 0.00 
90001C, REMOVING EXISTING RAIL 
CROSSING, CTH I 

90001 MISC M 58.000 50.000 2900.00 0.000 0.00 0.000 0.00 
90001D, REMOVING EXISTING RAIL 
CROSSING, STH 22 

90001 MISC M 171.000 71.250 12183.75 0.000 0.00 0.000 0.00 
90001E, TEMPORARY PRECAST CONC 
BARRIER, PERMANENT 
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90002 MISC M2 4440.000 2.500 11100.00 0.000 0.00 0.000 0.00 

90002A, PULVERIZED TOPSOIL 
90003 MISC M3 156.000 15.000 2340.00 0.000 0.00 0.000 0.00 

90003A, SEDIMENT BASIN 
90005 MISC EACH 164.000 80.000 13120.00 0.000 0.00 0.000 0.00 

90005A, IMPACT RECOVERY PANELS 
90005 MISC EACH 164.000 70.000 11480.00 0.000 0.00 0.000 0.00 

90005B, IMPACT RECOVERY PANELS 
MAINTENANCE 

90005 MISC EACH 2.000 1500.000 3000.00 0.000 0.00 0.000 0.00 
90005C, WOODEN GATE, DOUBLE LE 

90005 MISC EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
90005D, REMOVING TEMPORARY SUR 
DRAINS 

90005 MISC EACH 250.000 4.000 1000.00 0.000 0.00 0.000 0.00 
90005E, EROSION CONTROL, FILTE 
DELIVERED 

90005 MISC EACH 250.000 4.000 1000.00 0.000 0.00 0.000 0.00 
90005F, EROSION CONTROL, FILTE 
INSTALLED 

90005 MISC EACH 250.000 2.000 500.00 0.000 0.00 0.000 0.00 
90005G, EROSION CONTROL, FILTE 
MAINTENANCE 

90005 MISC EACH 16.000 200.000 3200.00 0.000 0.00 0.000 0.00 
90005H, STONE OR ROCK DITCH CH 

90365 QMP, BASE COURSES MG 160199.000 0.310 49661.69 0.000 0.00 0.000 0.00 
90410 QMP, CONCRETE PAVEMENT M2 149501.000 0.470 70265.47 0.000 0.00 0.000 0.00 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 151725.600 1.000 151725.60 0.000 0.00 0.000 0.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 37945.000 1.000 37945.00 0.000 0.00 0.000 0.00 
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 41.000 230.000 9430.00 0.000 0.00 0.000 0.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 304.000 10.000 3040.00 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE MG 7730.000 6.960 53800.80 0.000 0.00 0.000 0.00 
90001 MISC M 20386.000 4.500 91737.00 0.000 0.00 0.000 0.00 

90001F PREP. OF FOUNDATION FOR 
AGGREGATE BASE COURSE, OPEN GR 

PROPOSAL TOTAL....... 8014420.52 0.00 0.00 
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STATE PROJECT(S): 4068-04-73 LOCATION 70/WINNEBAGO COUNTY 
4068-04-74 OLD PLANK RD - MANITOWOC ST - USH 10 

STH 114 
WINNEBAGO COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 
BIDDER NO 2: VINTON CONSTRUCTION COMPANY 
BIDDER NO 3: MCC, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 14.000 300.000 4200.00 300.000 4200.00 175.000 2450.00 
20102 CLEARING I.D. 32.000 15.000 480.00 15.000 480.00 65.000 2080.00 
20104 GRUBBING STA. 14.000 300.000 4200.00 300.000 4200.00 175.000 2450.00 
20105 GRUBBING I.D. 32.000 15.000 480.00 15.000 480.00 65.000 2080.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 2500.000 2500.00 2500.000 2500.00 1800.000 1800.00 

166+75.50 
20302 REMOVING OLD CULVERT, STATION LS 1.000 2500.000 2500.00 2500.000 2500.00 1800.000 1800.00 

192+61 
20330 REMOVING OLD CULVERTS EACH 30.000 175.000 5250.00 175.000 5250.00 250.000 7500.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 10000.000 10000.00 8500.000 8500.00 

150+62 
20401 REMOVING PAVEMENT S.Y. 367.000 5.000 1835.00 5.000 1835.00 7.000 2569.00 
20405 REMOVING CURB AND GUTTER L.F. 218.000 2.500 545.00 2.500 545.00 4.000 872.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 33.400 5.000 167.00 5.000 167.00 9.000 300.60 
20411 REMOVING GUARDRAIL L.F. 383.000 2.000 766.00 2.000 766.00 2.500 957.50 
20416 REMOVING INLETS EACH 6.000 100.000 600.00 100.000 600.00 200.000 1200.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 2094.000 1.750 3664.50 1.750 3664.50 2.500 5235.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 657.000 7.000 4599.00 7.000 4599.00 11.150 7325.55 
20421 REMOVING ASPHALTIC SURFACE, MI TON 4075.000 6.500 26487.50 6.500 26487.50 12.500 50937.50 
20501 COMMON EXCAVATION C.Y. 3955.000 6.580 26023.90 6.580 26023.90 13.250 52403.75 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 8000.000 8000.00 8000.000 8000.00 11000.000 11000.00 

C-70-41 
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 2000.000 2000.00 1000.000 1000.00 

C-70-62 
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 2000.000 2000.00 1000.000 1000.00 

C-70-34 
20801 BORROW EXCAVATION C.Y. 2121.000 4.750 10074.75 4.750 10074.75 8.450 17922.45 
20811 SELECTED BORROW EXCAVATION C.Y. 750.000 5.450 4087.50 5.450 4087.50 9.550 7162.50 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21001 STRUCTURE BACKFILL C.Y. 673.000 15.000 10095.00 15.000 10095.00 13.000 8749.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2000.000 2000.00 16500.000 16500.00 

4068-04-73 
21303 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2000.000 2000.00 11500.000 11500.00 

4068-04-74 
30404 CRUSHED AGGREGATE BASE COURSE TON 5161.000 7.460 38501.06 7.460 38501.06 7.550 38965.55 
30426 BREAKER RUN STONE TON 500.000 6.650 3325.00 6.650 3325.00 7.300 3650.00 
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 342.000 20.000 6840.00 20.000 6840.00 36.000 12312.00 
30820 BASE PATCHING, CONCRETE S.Y. 107.500 39.000 4192.50 39.000 4192.50 48.000 5160.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1013.000 1.100 1114.30 1.100 1114.30 2.000 2026.00 
40301 QMP, ASPHALTIC MIXTURE TON 7448.000 0.550 4096.40 0.550 4096.40 0.780 5809.44 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 447.000 172.000 76884.00 172.000 76884.00 185.000 82695.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 7448.000 21.110 157227.28 20.550 153056.40 29.900 222695.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4780.000 1.000 4780.00 1.000 4780.00 1.000 4780.00 
41101 ASPHALTIC SURFACE TON 1390.000 35.600 49484.00 35.600 49484.00 45.750 63592.50 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 94.000 22.000 2068.00 22.000 2068.00 26.000 2444.00 
41653 PAVEMENT TIES EACH 2041.000 8.000 16328.00 8.000 16328.00 5.250 10715.25 
41654 DOWEL BARS EACH 280.000 12.000 3360.00 12.000 3360.00 8.000 2240.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 34.000 15.000 510.00 15.000 510.00 16.000 544.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 240.000 340.000 81600.00 340.000 81600.00 310.000 74400.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 37320.000 0.550 20526.00 0.550 20526.00 0.700 26124.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 357.000 25.000 8925.00 25.000 8925.00 24.000 8568.00 
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 102.000 16.500 1683.00 16.500 1683.00 11.500 1173.00 
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 99.000 18.500 1831.50 18.500 1831.50 14.200 1405.80 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 30.000 21.000 630.00 21.000 630.00 22.250 667.50 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 72.000 432.00 72.000 432.00 56.000 336.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 82.000 656.00 82.000 656.00 72.000 576.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 127.000 254.00 127.000 254.00 140.000 280.00 
52091 TEMPORARY CULVERT PIPE, 72-INC L.F. 190.000 50.000 9500.00 50.000 9500.00 60.000 11400.00 
52135 CORRUGATED STEEL PIPE ARCH, 17 L.F. 258.000 21.000 5418.00 21.000 5418.00 15.800 4076.40 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 226.000 22.250 5028.50 22.250 5028.50 18.500 4181.00 
52137 CORRUGATED STEEL PIPE ARCH, 24 L.F. 20.000 22.750 455.00 22.750 455.00 21.300 426.00 
52161 STL APRON ENDWL FOR PIPE ARCH, EACH 16.000 95.000 1520.00 95.000 1520.00 72.000 1152.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 18.000 105.000 1890.00 105.000 1890.00 85.000 1530.00 
52163 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 119.000 238.00 119.000 238.00 103.000 206.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 12.000 390.000 4680.00 390.000 4680.00 600.000 7200.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 450.000 900.00 450.000 900.00 650.000 1300.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 985.000 985.00 985.000 985.00 750.000 750.00 
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52338 RCCP HORZ ELLIP, CL HE-III, 24 L.F. 20.000 130.000 2600.00 50.000 1000.00 68.000 1360.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 378.000 9.100 3439.80 9.100 3439.80 14.000 5292.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 6278.000 9.100 57129.80 9.100 57129.80 7.250 45515.50 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 542.000 3.000 1626.00 3.000 1626.00 2.850 1544.70 
60224 CONCRETE SAFETY ISLANDS S.F. 68.000 38.000 2584.00 3.800 258.40 5.000 340.00 
60602 HEAVY RIPRAP C.Y. 33.000 35.000 1155.00 35.000 1155.00 50.000 1650.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 438.000 23.000 10074.00 23.000 10074.00 36.500 15987.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 148.000 25.000 3700.00 25.000 3700.00 31.000 4588.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 1804.000 29.000 52316.00 29.000 52316.00 38.100 68732.40 
61110 MANHOLES, TYPE 1 EACH 8.000 850.000 6800.00 850.000 6800.00 1100.000 8800.00 
61112 MANHOLES, TYPE 3 EACH 1.000 2065.000 2065.00 2065.000 2065.00 2750.000 2750.00 
61122 INLETS, TYPE 3 EACH 22.000 580.000 12760.00 580.000 12760.00 850.000 18700.00 
61123 INLETS, TYPE 8 EACH 3.000 820.000 2460.00 820.000 2460.00 1070.000 3210.00 
61128 RECONSTRUCTING MANHOLES EACH 7.000 425.000 2975.00 425.000 2975.00 800.000 5600.00 
61129 RECONSTRUCTING INLETS EACH 1.000 350.000 350.00 350.000 350.00 400.000 400.00 
61151 MANHOLE COVERS, TYPE J EACH 4.000 205.000 820.00 205.000 820.00 200.000 800.00 
61156 INLET COVERS, TYPE H-S EACH 17.000 285.000 4845.00 285.000 4845.00 275.000 4675.00 
61163 INLET COVERS, TYPE C EACH 5.000 210.000 1050.00 210.000 1050.00 200.000 1000.00 
61167 INLET COVERS, TYPE H EACH 5.000 285.000 1425.00 285.000 1425.00 275.000 1375.00 
61170 INLET COVERS, TYPE MS EACH 3.000 210.000 630.00 210.000 630.00 200.000 600.00 
61182 ADJUSTING MANHOLE COVERS EACH 26.000 355.000 9230.00 355.000 9230.00 300.000 7800.00 
61612 CHAIN LINK FENCE, 6 FT. L.F. 97.000 39.500 3831.50 39.500 3831.50 39.500 3831.50 
61910 MOBILIZATION LS 1.000 24150.000 24150.00 22350.000 22350.00 58500.000 58500.00 
62501 TOPSOIL S.Y. 26354.000 1.200 31624.80 1.200 31624.80 1.250 32942.50 
62702 MULCHING S.Y. 26354.000 0.110 2898.94 0.110 2898.94 0.110 2898.94 
62811 EROSION BALES, DELIVERED EACH 80.000 5.000 400.00 5.000 400.00 6.500 520.00 
62812 EROSION BALES, INSTALLED EACH 80.000 5.000 400.00 5.000 400.00 6.750 540.00 
62815 SILT FENCE, DELIVERED L.F. 425.000 1.000 425.00 1.000 425.00 1.000 425.00 
62816 SILT FENCE, INSTALLED L.F. 425.000 1.000 425.00 1.000 425.00 1.500 637.50 
62817 SILT FENCE MAINTENANCE L.F. 425.000 0.100 42.50 0.100 42.50 0.090 38.25 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 100.000 100.00 500.000 500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 150.000 150.00 500.000 500.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 7067.000 1.100 7773.70 1.100 7773.70 1.000 7067.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 7067.000 0.650 4593.55 0.650 4593.55 1.000 7067.00 
62870 INLET PROTECTION, TYPE A EACH 8.000 100.000 800.00 100.000 800.00 80.000 640.00 
62871 INLET PROTECTION, TYPE B EACH 3.000 50.000 150.00 50.000 150.00 40.000 120.00 
62872 INLET PROTECTION, TYPE C EACH 22.000 25.000 550.00 25.000 550.00 40.000 880.00 
62905 FERTILIZER, TYPE B CWT. 16.600 32.000 531.20 32.000 531.20 25.250 419.15 
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63003 SEEDING, TEMPORARY LB. 356.000 2.500 890.00 2.500 890.00 3.700 1317.20 
63010 SEEDING, MIXTURE NO. 30 LB. 116.000 4.500 522.00 4.500 522.00 5.250 609.00 
63011 SEEDING, MIXTURE NO. 40 LB. 361.000 4.500 1624.50 4.500 1624.50 6.250 2256.25 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 52.000 416.00 52.000 416.00 32.000 256.00 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 3.000 55.000 165.00 55.000 165.00 34.000 102.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 3.000 58.000 174.00 58.000 174.00 38.000 114.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 10.000 60.500 605.00 60.500 605.00 45.000 450.00 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 9.000 58.000 522.00 58.000 522.00 52.000 468.00 
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 1.000 75.000 75.00 75.000 75.00 68.000 68.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 175.190 13.000 2277.47 13.000 2277.47 12.500 2189.88 
63822 MOVING SIGNS, TYPE II EACH 13.000 31.000 403.00 31.000 403.00 40.000 520.00 
63827 REMOVING SIGNS, TYPE II EACH 23.000 25.000 575.00 25.000 575.00 20.000 460.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 23.000 15.000 345.00 15.000 345.00 20.000 460.00 
64202 FIELD OFFICE, TYPE B LS 1.000 3450.000 3450.00 4000.000 4000.00 5000.000 5000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1250.000 1250.00 1250.000 1250.00 1250.000 1250.00 

4068-04-73 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1250.000 1250.00 1250.000 1250.00 1250.000 1250.00 

4068-04-74 
64313 TRAFFIC CONTROL, DRUMS DAYS 1840.000 0.300 552.00 0.300 552.00 0.300 552.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4310.000 0.500 2155.00 0.500 2155.00 0.500 2155.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8300.000 0.250 2075.00 0.250 2075.00 0.250 2075.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1280.000 0.250 320.00 0.250 320.00 0.250 320.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6780.000 0.500 3390.00 0.500 3390.00 0.500 3390.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 12210.000 0.300 3663.00 0.300 3663.00 0.300 3663.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 49.000 3.000 147.00 3.000 147.00 3.000 147.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 25150.000 0.230 5784.50 0.280 7042.00 0.230 5784.50 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 236.000 0.700 165.20 0.800 188.80 0.700 165.20 
64636 LOCATING NO-PASSING ZONES MI. 1.746 300.000 523.80 200.000 349.20 300.000 523.80 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 650.000 1300.00 420.000 840.00 650.000 1300.00 
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 92.000 5.000 460.00 4.000 368.00 5.000 460.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1455.000 2.400 3492.00 3.100 4510.50 2.400 3492.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 92.000 3.500 322.00 3.200 294.40 3.500 322.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 95.000 190.00 120.000 240.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 120.000 240.00 95.000 190.00 120.000 240.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 330.000 3.500 1155.00 3.200 1056.00 3.500 1155.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 68.000 5.300 360.40 3.400 231.20 5.300 360.40 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 17.000 3.500 59.50 4.000 68.00 3.500 59.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 110 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320017 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 60.000 3.100 186.00 4.000 240.00 3.100 186.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 1.000 80.000 80.00 40.000 40.00 80.000 80.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 330.000 1.250 412.50 1.250 412.50 1.250 412.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 49.000 75.000 3675.00 110.000 5390.00 75.000 3675.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6653.000 0.500 3326.50 0.980 6519.94 0.500 3326.50 
65050 CONSTRUCTION STAKING, CABC L.F. 6653.000 0.600 3991.80 0.980 6519.94 0.600 3991.80 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 6626.000 0.800 5300.80 0.910 6029.66 0.800 5300.80 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 880.000 880.00 1000.000 1000.00 

C-70-41 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 100.000 100.00 525.000 525.00 100.000 100.00 

C-70-62 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 100.000 100.00 525.000 525.00 100.000 100.00 

C-70-34 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 9229.000 0.200 1845.80 0.130 1199.77 0.200 1845.80 
65099 CONSTRUCTION STAKING, INITIAL L.F. 6886.000 1.000 6886.00 1.050 7230.30 1.000 6886.00 
66501 SAWING EXISTING PAVEMENT L.F. 1241.000 0.900 1116.90 0.900 1116.90 0.900 1116.90 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1413.000 1.700 2402.10 1.700 2402.10 1.700 2402.10 
90005 MISC EACH 14.000 100.000 1400.00 100.000 1400.00 175.000 2450.00 

90005A ADJUST WATER/FORCE MAIN 
90030 MISC L.F. 1228.000 10.000 12280.00 10.000 12280.00 14.300 17560.40 

90030A REMOVING STORM SEWER, 1 
90030 MISC L.F. 40.000 100.000 4000.00 100.000 4000.00 140.000 5600.00 

90030B TEMPORARY SHORING 
90545 CONCRETE COLLAR EACH 1.000 250.000 250.00 250.000 250.00 500.000 500.00 
90590 PIPE GRATES EACH 15.000 240.000 3600.00 240.000 3600.00 220.000 3300.00 

PROPOSAL TOTAL....... 1003200.25 1003687.18 1250930.46 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 111 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320018 

STATE PROJECT(S): 9062-05-72 LOCATION 38/MARINETTE COUNTY 
CTH P - CRIVITZ 
CTH W 
MARINETTE COUNTY 

TYPE OF WORK: GRADING 

BIDDER NO 1: PETERS CONCRETE COMPANY 
BIDDER NO 2: RELIANCE JOINT VENTURE 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: PEOT CONSTRUCTION, INC. 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: BACCO CONSTRUCTION COMPANY 
BIDDER NO 7: KOSHAK CONSTRUCTION CO., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 95.000 50.000 4750.00 30.000 2850.00 30.000 2850.00 
20102 CLEARING I.D. 190.000 3.000 570.00 6.000 1140.00 6.000 1140.00 
20104 GRUBBING STA. 95.000 250.000 23750.00 280.000 26600.00 280.000 26600.00 
20105 GRUBBING I.D. 190.000 3.000 570.00 10.000 1900.00 10.000 1900.00 
20330 REMOVING OLD CULVERTS EACH 6.000 50.000 300.00 125.000 750.00 113.000 678.00 
20501 COMMON EXCAVATION C.Y. 50890.000 2.400 122136.00 2.440 124171.60 2.730 138929.70 
20801 BORROW EXCAVATION C.Y. 34300.000 3.080 105644.00 3.500 120050.00 3.110 106673.00 
20811 SELECTED BORROW EXCAVATION C.Y. 4563.000 3.120 14236.56 4.000 18252.00 4.990 22769.37 
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 13500.000 13500.00 5000.000 5000.00 
21401 OBLITERATING OLD ROAD STA. 23.000 200.000 4600.00 200.000 4600.00 300.000 6900.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 43485.000 3.920 170461.20 4.580 199161.30 4.980 216555.30 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 10550.000 2.000 21100.00 2.950 31122.50 4.450 46947.50 
41010 SALVAGED ASPHALTIC PAVEMENT TON 11125.000 2.930 32596.25 4.420 49172.50 1.960 21805.00 
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 164.000 13.000 2132.00 17.000 2788.00 16.000 2624.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1521.000 14.000 21294.00 18.500 28138.50 17.320 26343.72 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 672.000 17.000 11424.00 22.500 15120.00 20.360 13681.92 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 60.000 360.00 75.000 450.00 66.520 399.12 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 76.000 65.000 4940.00 90.000 6840.00 80.590 6124.84 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 20.000 110.000 2200.00 120.000 2400.00 126.950 2539.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 219.000 14.000 3066.00 19.000 4161.00 18.090 3961.71 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 58.000 15.000 870.00 23.500 1363.00 21.360 1238.88 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 8.000 65.000 520.00 90.000 720.00 80.810 646.48 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 105.000 210.00 120.000 240.00 118.790 237.58 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 157.000 16.500 2590.50 24.770 3888.89 24.770 3888.89 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 112 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320018 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60604 MEDIUM RANDOM RIPRAP C.Y. 56.000 35.000 1960.00 41.000 2296.00 45.000 2520.00 
61122 INLETS, TYPE 3 EACH 2.000 600.000 1200.00 600.000 1200.00 411.080 822.16 
61156 INLET COVERS, TYPE H-S EACH 2.000 300.000 600.00 300.000 600.00 311.250 622.50 
61910 MOBILIZATION LS 1.000 47700.000 47700.00 11500.000 11500.00 16500.000 16500.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 36.000 144.000 5184.00 144.000 5184.00 48.000 1728.00 
62401 WATER MGAL 375.000 18.000 6750.00 15.000 5625.00 15.000 5625.00 
62505 SALVAGED TOPSOIL S.Y. 163690.000 0.450 73660.50 0.500 81845.00 0.500 81845.00 
62703 MULCHING TON 68.000 185.000 12580.00 185.000 12580.00 190.000 12920.00 
62811 EROSION BALES, DELIVERED EACH 200.000 2.330 466.00 2.330 466.00 5.000 1000.00 
62812 EROSION BALES, INSTALLED EACH 200.000 5.040 1008.00 5.040 1008.00 5.000 1000.00 
62815 SILT FENCE, DELIVERED L.F. 5560.000 0.520 2891.20 0.520 2891.20 1.000 5560.00 
62816 SILT FENCE, INSTALLED L.F. 5560.000 1.010 5615.60 1.010 5615.60 1.000 5560.00 
62817 SILT FENCE MAINTENANCE L.F. 2780.000 0.010 27.80 0.010 27.80 0.050 139.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 50.000 200.00 50.000 200.00 100.000 400.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 100.000 300.00 150.000 450.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 5452.000 0.520 2835.04 0.520 2835.04 0.660 3598.32 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 5452.000 0.520 2835.04 0.520 2835.04 0.460 2507.92 
62880 CULVERT PIPE DITCH CHECKS EACH 55.000 60.000 3300.00 35.000 1925.00 60.000 3300.00 
62905 FERTILIZER, TYPE B CWT. 103.000 24.240 2496.72 24.240 2496.72 26.000 2678.00 
63009 SEEDING, MIXTURE NO. 20 LB. 3968.000 3.480 13808.64 3.480 13808.64 4.200 16665.60 
63011 SEEDING, MIXTURE NO. 40 LB. 450.000 4.530 2038.50 4.530 2038.50 5.100 2295.00 
63103 WATERING SODDED AREAS MGAL 62.000 14.860 921.32 14.860 921.32 30.000 1860.00 
63111 EROSION CONTROL SOD S.Y. 840.000 2.810 2360.40 2.810 2360.40 3.000 2520.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3500.000 3500.00 4000.000 4000.00 6000.000 6000.00 
64301 TRAFFIC CONTROL LS 1.000 5500.000 5500.00 5500.000 5500.00 5500.000 5500.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 149.000 2.000 298.00 2.670 397.83 2.500 372.50 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 25700.000 0.650 16705.00 0.500 12850.00 0.470 12079.00 
65050 CONSTRUCTION STAKING, CABC L.F. 25700.000 0.680 17476.00 0.550 14135.00 0.520 13364.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 157.000 1.500 235.50 2.500 392.50 0.100 15.70 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 150.000 2850.00 125.000 2375.00 100.000 1900.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 25700.000 1.000 25700.00 0.750 19275.00 0.880 22616.00 
66501 SAWING EXISTING PAVEMENT L.F. 404.000 1.600 646.40 1.600 646.40 1.600 646.40 
90365 QMP, BASE COURSES TON 42215.000 0.180 7598.70 0.280 11820.20 0.280 11820.20 
90035 MISC TON 32300.000 3.100 100130.00 3.180 102714.00 2.730 88179.00 

90035A PIT RUN GRAVEL 

PROPOSAL TOTAL....... 925698.87 994044.48 995043.31 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 113 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320018 

BIDDER NO 1: PETERS CONCRETE COMPANY 
BIDDER NO 2: RELIANCE JOINT VENTURE 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: PEOT CONSTRUCTION, INC. 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: BACCO CONSTRUCTION COMPANY 
BIDDER NO 7: KOSHAK CONSTRUCTION CO., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 95.000 200.000 19000.00 100.000 9500.00 50.000 4750.00 
20102 CLEARING I.D. 190.000 7.000 1330.00 8.000 1520.00 6.000 1140.00 
20104 GRUBBING STA. 95.000 200.000 19000.00 300.000 28500.00 200.000 19000.00 
20105 GRUBBING I.D. 190.000 7.000 1330.00 8.000 1520.00 10.000 1900.00 
20330 REMOVING OLD CULVERTS EACH 6.000 100.000 600.00 100.000 600.00 250.000 1500.00 
20501 COMMON EXCAVATION C.Y. 50890.000 3.000 152670.00 2.940 149616.60 3.500 178115.00 
20801 BORROW EXCAVATION C.Y. 34300.000 3.250 111475.00 3.460 118678.00 3.300 113190.00 
20811 SELECTED BORROW EXCAVATION C.Y. 4563.000 4.500 20533.50 5.120 23362.56 3.300 15057.90 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 4000.000 4000.00 5000.000 5000.00 
21401 OBLITERATING OLD ROAD STA. 23.000 250.000 5750.00 115.330 2652.59 175.000 4025.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 43485.000 4.800 208728.00 4.830 210032.55 4.580 199161.30 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 10550.000 4.050 42727.50 3.110 32810.50 2.950 31122.50 
41010 SALVAGED ASPHALTIC PAVEMENT TON 11125.000 4.000 44500.00 4.660 51842.50 4.420 49172.50 
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 164.000 13.000 2132.00 18.210 2986.44 16.000 2624.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1521.000 15.000 22815.00 20.000 30420.00 17.000 25857.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 672.000 20.000 13440.00 25.470 17115.84 24.500 16464.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 75.000 450.00 78.480 470.88 88.000 528.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 76.000 85.000 6460.00 91.920 6985.92 100.000 7600.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 20.000 111.000 2220.00 115.120 2302.40 120.000 2400.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 219.000 16.000 3504.00 24.020 5260.38 31.000 6789.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 58.000 21.000 1218.00 24.890 1443.62 23.000 1334.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 8.000 80.000 640.00 96.920 775.36 100.000 800.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 100.000 200.00 117.750 235.50 120.000 240.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 157.000 25.600 4019.20 16.500 2590.50 26.000 4082.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 56.000 30.000 1680.00 41.000 2296.00 45.000 2520.00 
61122 INLETS, TYPE 3 EACH 2.000 600.000 1200.00 685.000 1370.00 830.000 1660.00 
61156 INLET COVERS, TYPE H-S EACH 2.000 250.000 500.00 338.000 676.00 340.000 680.00 
61910 MOBILIZATION LS 1.000 5000.000 5000.00 8000.000 8000.00 88000.000 88000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 36.000 110.000 3960.00 144.000 5184.00 48.000 1728.00 
62401 WATER MGAL 375.000 15.000 5625.00 15.000 5625.00 15.000 5625.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 114 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320018 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62505 SALVAGED TOPSOIL S.Y. 163690.000 0.500 81845.00 0.450 73660.50 0.450 73660.50 
62703 MULCHING TON 68.000 180.000 12240.00 185.000 12580.00 190.000 12920.00 
62811 EROSION BALES, DELIVERED EACH 200.000 3.000 600.00 2.330 466.00 5.000 1000.00 
62812 EROSION BALES, INSTALLED EACH 200.000 3.000 600.00 5.040 1008.00 5.000 1000.00 
62815 SILT FENCE, DELIVERED L.F. 5560.000 0.750 4170.00 0.520 2891.20 1.000 5560.00 
62816 SILT FENCE, INSTALLED L.F. 5560.000 0.750 4170.00 1.010 5615.60 1.000 5560.00 
62817 SILT FENCE MAINTENANCE L.F. 2780.000 0.100 278.00 0.010 27.80 0.050 139.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 200.000 800.00 50.000 200.00 100.000 400.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 100.000 300.00 150.000 450.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 5452.000 0.520 2835.04 0.520 2835.04 0.660 3598.32 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 5452.000 0.700 3816.40 0.520 2835.04 0.460 2507.92 
62880 CULVERT PIPE DITCH CHECKS EACH 55.000 12.000 660.00 20.000 1100.00 60.000 3300.00 
62905 FERTILIZER, TYPE B CWT. 103.000 28.500 2935.50 24.240 2496.72 26.000 2678.00 
63009 SEEDING, MIXTURE NO. 20 LB. 3968.000 5.100 20236.80 3.480 13808.64 4.200 16665.60 
63011 SEEDING, MIXTURE NO. 40 LB. 450.000 8.150 3667.50 4.530 2038.50 5.100 2295.00 
63103 WATERING SODDED AREAS MGAL 62.000 30.000 1860.00 14.860 921.32 30.000 1860.00 
63111 EROSION CONTROL SOD S.Y. 840.000 4.100 3444.00 2.810 2360.40 3.000 2520.00 
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 4500.000 4500.00 5000.000 5000.00 
64301 TRAFFIC CONTROL LS 1.000 5600.000 5600.00 5500.000 5500.00 5000.000 5000.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 149.000 2.000 298.00 2.670 397.83 2.500 372.50 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 25700.000 0.490 12593.00 0.700 17990.00 0.480 12336.00 
65050 CONSTRUCTION STAKING, CABC L.F. 25700.000 0.550 14135.00 0.500 12850.00 0.480 12336.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 157.000 0.100 15.70 5.000 785.00 3.150 494.55 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 100.000 1900.00 200.000 3800.00 200.000 3800.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 25700.000 0.900 23130.00 0.750 19275.00 0.900 23130.00 
66501 SAWING EXISTING PAVEMENT L.F. 404.000 1.500 606.00 2.000 808.00 2.000 808.00 
90365 QMP, BASE COURSES TON 42215.000 0.300 12664.50 0.280 11820.20 0.280 11820.20 
90035 MISC TON 32300.000 3.250 104975.00 3.350 108205.00 3.180 102714.00 

90035A PIT RUN GRAVEL 

PROPOSAL TOTAL....... 1030882.64 1039448.93 1105990.79 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 115 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320018 

BIDDER NO 1: PETERS CONCRETE COMPANY 
BIDDER NO 2: RELIANCE JOINT VENTURE 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: PEOT CONSTRUCTION, INC. 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: BACCO CONSTRUCTION COMPANY 
BIDDER NO 7: KOSHAK CONSTRUCTION CO., INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 95.000 10.000 950.00 0.000 0.00 0.000 0.00 
20102 CLEARING I.D. 190.000 12.000 2280.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 95.000 150.000 14250.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 190.000 12.000 2280.00 0.000 0.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 6.000 250.000 1500.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 50890.000 2.820 143509.80 0.000 0.00 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 34300.000 5.350 183505.00 0.000 0.00 0.000 0.00 
20811 SELECTED BORROW EXCAVATION C.Y. 4563.000 5.350 24412.05 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00 
21401 OBLITERATING OLD ROAD STA. 23.000 210.000 4830.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 43485.000 4.580 199161.30 0.000 0.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 10550.000 2.950 31122.50 0.000 0.00 0.000 0.00 
41010 SALVAGED ASPHALTIC PAVEMENT TON 11125.000 4.420 49172.50 0.000 0.00 0.000 0.00 
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 164.000 18.000 2952.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1521.000 19.000 28899.00 0.000 0.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 672.000 24.000 16128.00 0.000 0.00 0.000 0.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 80.000 480.00 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 76.000 90.000 6840.00 0.000 0.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 20.000 100.000 2000.00 0.000 0.00 0.000 0.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 219.000 20.000 4380.00 0.000 0.00 0.000 0.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 58.000 24.000 1392.00 0.000 0.00 0.000 0.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 8.000 80.000 640.00 0.000 0.00 0.000 0.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 95.000 190.00 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 157.000 17.500 2747.50 0.000 0.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 56.000 45.000 2520.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 2.000 1550.000 3100.00 0.000 0.00 0.000 0.00 
61156 INLET COVERS, TYPE H-S EACH 2.000 209.000 418.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 41500.000 41500.00 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 36.000 48.000 1728.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 375.000 15.000 5625.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 116 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320018 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62505 SALVAGED TOPSOIL S.Y. 163690.000 0.500 81845.00 0.000 0.00 0.000 0.00 
62703 MULCHING TON 68.000 190.000 12920.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 200.000 5.000 1000.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 200.000 5.000 1000.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 5560.000 1.000 5560.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 5560.000 1.000 5560.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 2780.000 0.050 139.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 150.000 450.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 5452.000 0.660 3598.32 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 5452.000 0.460 2507.92 0.000 0.00 0.000 0.00 
62880 CULVERT PIPE DITCH CHECKS EACH 55.000 60.000 3300.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 103.000 26.000 2678.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 3968.000 4.200 16665.60 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 450.000 5.100 2295.00 0.000 0.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 62.000 30.000 1860.00 0.000 0.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 840.000 3.000 2520.00 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 149.000 2.500 372.50 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 25700.000 0.470 12079.00 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 25700.000 0.520 13364.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 157.000 0.100 15.70 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 19.000 100.000 1900.00 0.000 0.00 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 25700.000 0.880 22616.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 404.000 3.330 1345.32 0.000 0.00 0.000 0.00 
90365 QMP, BASE COURSES TON 42215.000 0.280 11820.20 0.000 0.00 0.000 0.00 
90035 MISC TON 32300.000 3.180 102714.00 0.000 0.00 0.000 0.00 

90035A PIT RUN GRAVEL 

PROPOSAL TOTAL....... 1119538.21 0.00 0.000 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 117 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320019 

STATE PROJECT(S): 0084-01-51 LOCATION 29/JUNEAU COUNTY 
1000-64-01 TRAFFIC, D4 PAVEMENT MARKING 

VARIOUS HIGHWAY 
JUNEAU, MARATHON, PORTAGE, WAUPACA, WAUSHARA, 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: CENTURY FENCE CO. 
BIDDER NO 2: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 3: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 4: BRICKLINE, INC. 
BIDDER NO 5: ALL IOWA CONTRACTING COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 5000.000 5000.00 5500.000 5500.00 5250.000 5250.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2500.000 2500.00 4000.000 4000.00 3000.000 3000.00 

0084-01-51 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2500.000 2500.00 4000.000 4000.00 3000.000 3000.00 

1000-64-01 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1312010.000 0.140 183681.40 0.138 181057.38 0.150 196801.50 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 16906.000 0.450 7607.70 0.350 5917.10 0.450 7607.70 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 6.000 500.000 3000.00 700.000 4200.00 650.000 3900.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 256.000 4.000 1024.00 3.450 883.20 5.000 1280.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2879.000 2.500 7197.50 2.500 7197.50 3.050 8780.95 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 49.000 80.000 3920.00 60.000 2940.00 95.000 4655.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 17.000 80.000 1360.00 70.000 1190.00 125.000 2125.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 1921.000 3.000 5763.00 4.500 8644.50 4.000 7684.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 3920.000 2.500 9800.00 2.310 9055.20 2.250 8820.00 

PROPOSAL TOTAL....... 233353.60 234584.88 252904.15 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 118 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320019 

BIDDER NO 1: CENTURY FENCE CO. 
BIDDER NO 2: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 3: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 4: BRICKLINE, INC. 
BIDDER NO 5: ALL IOWA CONTRACTING COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 5000.000 5000.00 10820.710 10820.71 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 6200.000 6200.00 6412.790 6412.79 0.000 0.00 

0084-01-51 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 6200.000 6200.00 6412.790 6412.79 0.000 0.00 

1000-64-01 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1312010.000 0.180 236161.80 0.176 230913.76 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 16906.000 0.460 7776.76 0.680 11496.08 0.000 0.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 6.000 450.000 2700.00 200.000 1200.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 256.000 4.000 1024.00 4.850 1241.60 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2879.000 3.300 9500.70 3.000 8637.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 49.000 95.000 4655.00 125.000 6125.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 17.000 95.000 1615.00 125.000 2125.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 1921.000 4.200 8068.20 7.930 15233.53 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 3920.000 2.600 10192.00 3.500 13720.00 0.000 0.00 

PROPOSAL TOTAL....... 299093.46 314338.26 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 119 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320020 

STATE PROJECT(S): 1170-00-65 LOCATION 37/MARATHON COUNTY 
1170-00-66 WAUSAU - LINCOLN CNTY LINE, DECATOR DR - LINC 
1170-00-67 USH 51 
1170-00-68 MARATHON COUNTY 

TYPE OF WORK: ASPHALTIC-SURFACING 
1170-00-72 

BIDDER NO 1: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
BIDDER NO 2: ROCK ROAD COMPANIES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 720.000 10.000 7200.00 9.700 6984.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 2583.000 3.000 7749.00 2.000 5166.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 1732.000 1.450 2511.40 1.500 2598.00 0.000 0.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 1483.000 5.590 8289.97 6.390 9476.37 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 4666.000 3.190 14884.54 3.310 15444.46 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 7625.000 1.840 14030.00 2.280 17385.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 44.680 59.000 2636.12 35.000 1563.80 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 5500.000 5500.00 0.000 0.00 

1170-00-72 
21303 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 300.000 300.00 0.000 0.00 

1170-00-65 
21304 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 300.000 300.00 0.000 0.00 

1170-00-66 
21305 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 300.000 300.00 0.000 0.00 

1170-00-67 
21306 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 300.000 300.00 0.000 0.00 

1170-00-68 
21307 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 300.000 300.00 0.000 0.00 

1170-00-69 
30404 CRUSHED AGGREGATE BASE COURSE TON 36201.000 6.580 238202.58 7.400 267887.40 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 19062.000 6.280 119709.36 7.650 145824.30 0.000 0.00 
30729 H.E.S. CONCRETE BASE COURSE, 9 S.Y. 555.000 44.030 24436.65 44.030 24436.65 0.000 0.00 
30820 BASE PATCHING, CONCRETE S.Y. 700.000 52.130 36491.00 52.130 36491.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 81.000 3.000 243.00 2.000 162.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 465.000 1.000 465.00 0.500 232.50 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 28.000 200.000 5600.00 200.000 5600.00 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 465.000 28.000 13020.00 27.000 12555.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 298.000 1.000 298.00 1.000 298.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 777.000 38.000 29526.00 42.000 32634.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 120 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320020 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41522 H.E.S. CONCRETE PAVEMENT, 12-I S.Y. 38.100 95.180 3626.36 95.180 3626.36 0.000 0.00 
41651 H.E.S. CONCRETE PAVEMENT APPRO S.Y. 126.500 118.180 14949.77 118.180 14949.77 0.000 0.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 17000.000 17000.00 17000.000 17000.00 0.000 0.00 

B-37-159 
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 17000.000 17000.00 17000.000 17000.00 0.000 0.00 

B-37-154 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 5760.000 3.500 20160.00 3.500 20160.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2410.000 2.000 4820.00 2.000 4820.00 0.000 0.00 
50903 PREPARATION, DECKS, TYPE 1 S.Y. 645.000 50.000 32250.00 50.000 32250.00 0.000 0.00 
50904 PREPARATION, DECKS, TYPE 2 S.Y. 235.000 45.000 10575.00 45.000 10575.00 0.000 0.00 
50905 CLEANING, DECKS S.Y. 4925.000 15.000 73875.00 15.000 73875.00 0.000 0.00 
50910 JOINT REPAIR S.Y. 105.000 475.000 49875.00 475.000 49875.00 0.000 0.00 
50915 CONCRETE SURFACE REPAIR S.F. 25.000 60.000 1500.00 60.000 1500.00 0.000 0.00 
50920 FULL DEPTH DECK REPAIR S.Y. 2.000 600.000 1200.00 600.000 1200.00 0.000 0.00 
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 459.000 225.000 103275.00 225.000 103275.00 0.000 0.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 4579.000 6.500 29763.50 6.500 29763.50 0.000 0.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 9008.000 1.750 15764.00 1.750 15764.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 17888.000 1.350 24148.80 1.670 29872.96 0.000 0.00 
61210 PIPE UNDERDRAIN, UNPERFORATED, L.F. 2857.000 5.980 17084.86 5.980 17084.86 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 1200.000 6.480 7776.00 6.480 7776.00 0.000 0.00 
61235 PIPE UNDERDRAIN, WRAPPED, 4-IN L.F. 76603.000 1.250 95753.75 1.530 117202.59 0.000 0.00 
61253 REINF CONC ENDWALLS FOR UNDERD EACH 258.000 95.000 24510.00 95.000 24510.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 50.000 95.000 4750.00 95.000 4750.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 31.000 8184.00 32.000 8448.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1500.000 10.200 15300.00 12.270 18405.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1850.000 14800.00 1800.000 14400.00 0.000 0.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 1000.000 1000.00 0.000 0.00 

1170-00-72 
61910 MOBILIZATION LS 1.000 324350.000 324350.00 314500.000 314500.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 89982.000 0.110 9898.02 0.100 8998.20 0.000 0.00 
62401 WATER MGAL 550.000 15.000 8250.00 15.000 8250.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 10.000 5.000 50.00 10.000 100.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 10.000 5.000 50.00 10.000 100.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 100.000 1.000 100.00 1.500 150.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 100.000 1.000 100.00 2.000 200.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 100.000 1.000 100.00 0.010 1.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 600.000 600.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 160.000 160.00 200.000 200.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 121 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320020 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 7200.000 0.500 3600.00 0.570 4104.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 7200.000 0.500 3600.00 0.590 4248.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 50.000 25.000 1250.00 32.000 1600.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 1100.000 2.500 2750.00 2.980 3278.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 2150.000 3.800 8170.00 3.980 8557.00 0.000 0.00 
63301 DELINEATOR POSTS EACH 209.000 17.000 3553.00 12.500 2612.50 0.000 0.00 
63305 DELINEATORS EACH 254.000 5.000 1270.00 4.000 1016.00 0.000 0.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 15.000 50.000 750.00 58.000 870.00 0.000 0.00 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 10.000 55.000 550.00 74.000 740.00 0.000 0.00 
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 2.000 60.000 120.00 88.000 176.00 0.000 0.00 
63415 WOOD POSTS, 4X6-INCH X 22-FT. EACH 13.000 65.000 845.00 108.000 1404.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 410.740 15.500 6366.47 18.240 7491.90 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 45.000 15.000 675.00 25.000 1125.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 48.000 15.000 720.00 25.000 1200.00 0.000 0.00 
64221 FIELD OFFICE, TYPE C, PROJECT LS 1.000 1.000 1.00 5000.000 5000.00 0.000 0.00 

1170-00-72 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 452.000 10.000 4520.00 20.000 9040.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 38394.000 0.200 7678.80 0.300 11518.20 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1819.000 0.500 909.50 0.500 909.50 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 32.000 0.100 3.20 2.000 64.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6530.000 0.100 653.00 0.200 1306.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 8712.000 0.200 1742.40 0.500 4356.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 133.500 12.000 1602.00 18.500 2469.75 0.000 0.00 
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 103.000 40.000 4120.00 30.000 3090.00 0.000 0.00 

1170-00-72 
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS 30.000 10.000 300.00 30.000 900.00 0.000 0.00 

1170-00-65 
64346 TRAFF CNTRL, SURVEIL & MAINT, DAYS 30.000 10.000 300.00 30.000 900.00 0.000 0.00 

1170-00-66 
64347 TRAFF CNTRL, SURVEIL & MAINT, DAYS 30.000 10.000 300.00 30.000 900.00 0.000 0.00 

1170-00-67 
64348 TRAFF CNTRL, SURVEIL & MAINT, DAYS 30.000 10.000 300.00 30.000 900.00 0.000 0.00 

1170-00-68 
64349 TRAFF CNTRL, SURVEIL & MAINT, DAYS 30.000 10.000 300.00 30.000 900.00 0.000 0.00 

1170-00-69 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 15920.000 0.890 14168.80 0.890 14168.80 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 3618.000 2.000 7236.00 2.000 7236.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 71426.000 0.210 14999.46 0.210 14999.46 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 122 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320020 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2120.000 0.600 1272.00 0.600 1272.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 59605.000 0.470 28014.35 0.470 28014.35 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 575.000 37.900 21792.50 37.900 21792.50 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 40337.000 0.190 7664.03 0.150 6050.55 0.000 0.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 120.000 120.00 120.000 120.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 204.000 7.000 1428.00 7.000 1428.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 101190.000 0.140 14166.60 0.100 10119.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 47500.000 0.650 30875.00 0.950 45125.00 0.000 0.00 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 900.000 2.000 1800.00 1.900 1710.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 1475.000 0.690 1017.75 2.170 3200.75 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 37356.000 0.100 3735.60 0.310 11580.36 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 10765.000 0.810 8719.65 1.020 10980.30 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 310.000 1.250 387.50 1.350 418.50 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 354.000 3.350 1185.90 2.950 1044.30 0.000 0.00 
90004 MISC LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 

90004A PORTABLE DECONTAMINATIO 
STRUC. B-37-154 

90005 MISC EACH 4.000 500.000 2000.00 520.000 2080.00 0.000 0.00 
90005A GRADING, SHAPING & TOPS 
BEAM GUARD REMOVAL AREAS 

90005 MISC EACH 209.000 10.000 2090.00 10.000 2090.00 0.000 0.00 
90005B REMOVING DELINEATOR POS 

90005 MISC EACH 28.000 24.000 672.00 30.000 840.00 0.000 0.00 
90005D FLEXIBLE TUBULAR DELINE 
BASES 

90005 MISC EACH 3.000 7000.000 21000.00 15000.000 45000.00 0.000 0.00 
90005E PORTABLE CHANGEABLE MES 
SPECIAL 

90005 MISC EACH 5.000 380.000 1900.00 380.000 1900.00 0.000 0.00 
90005F PAVEMENT MARKING, AIRCR 
CONTROL ZONE, EPOXY 

90008 MISC DAY 2.000 250.000 500.00 400.000 800.00 0.000 0.00 
90008A TRAFFIC CONTROL, FULL D 
REPAIR 

90033 MISC S.Y. 30836.000 0.600 18501.60 0.600 18501.60 0.000 0.00 
90033A BREAKING AND SEATING EX 
CONCRETE PAVEMENT 

90033 MISC S.Y. 765.000 6.000 4590.00 6.000 4590.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 123 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320020 

90033B PREPARATION OF PARAPETS 
RESTAINING 

90035 MISC TON 1346.000 19.000 25574.00 16.850 22680.10 0.000 0.00 
90035A STONE LINED DITCH AND O 
TRENCHES 

90037 MISC STA. 89.000 74.000 6586.00 145.000 12905.00 0.000 0.00 
90037A CONSTRUCTION STAKING, A 
C.A.B.C., OPEN GRADED 

90037 MISC STA. 773.000 44.400 34321.20 44.760 34599.48 0.000 0.00 
90037B PULVERIZE AND RELAY EXI 
PAVED SHOULDERS 

90365 QMP, BASE COURSES TON 46933.000 0.320 15018.56 0.220 10325.26 0.000 0.00 
90370 WARRANTED MAINLINE ASPHALTIC P TON 68247.000 25.730 1755995.31 30.500 2081533.50 0.000 0.00 
90371 WARRANTED ANCILLARY ASPHALTIC TON 3097.000 30.880 95635.36 35.000 108395.00 0.000 0.00 
90394 PROFILOGRAPH LS 1.000 3900.000 3900.00 4000.000 4000.00 0.000 0.00 
90405 RUBBLIZING CONCRETE PAVEMENT S.Y. 99237.000 1.600 158779.20 1.600 158779.20 0.000 0.00 
90509 STRUCTURE REPAINTING, CLASS C, LS 1.000 942.000 942.00 942.000 942.00 0.000 0.00 

B-37-159 
90510 STRUCTURE REPAINTING, CLASS C, LS 1.000 1140.000 1140.00 1140.000 1140.00 0.000 0.00 

B-37-154 
90514 STR REPAINT, CLEAN & PRIME, ST S.F. 785.000 4.500 3532.50 4.500 3532.50 0.000 0.00 

B-37-159 
90515 STR REPAINT, CLEAN & PRIME, ST S.F. 950.000 4.500 4275.00 4.500 4275.00 0.000 0.00 

B-37-154 
90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 

B-37-159 
90521 CONTAIN & COLLECT WASTE MATERI LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 

B-37-154 
90565 PORTABLE DECONTAMINATION FACIL LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 

STRUC. B-37-159 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 1.000 100.000 100.00 200.000 200.00 0.000 0.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 283.000 5.500 1556.50 6.500 1839.50 0.000 0.00 

PROPOSAL TOTAL....... 3853283.42 4346804.58 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 124 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320021 

STATE PROJECT(S): 1430-08-72 LOCATION 39/MARQUETTE COUNTY 
CENTRAL AVE - CTH C EAST 
STH 23 
MARQUETTE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: VINTON CONSTRUCTION COMPANY 
BIDDER NO 3: NORTHEAST ASPHALT, INC. 
BIDDER NO 4: CHIPPEWA CONCRETE SERVICES, INC. 
BIDDER NO 5: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 6: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 27.000 150.000 4050.00 5.000 135.00 5.000 135.00 
20401 REMOVING PAVEMENT S.Y. 518.000 3.000 1554.00 2.000 1036.00 3.000 1554.00 
20405 REMOVING CURB AND GUTTER L.F. 156.000 3.000 468.00 2.000 312.00 3.000 468.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 320.000 3.000 960.00 4.000 1280.00 3.000 960.00 
20416 REMOVING INLETS EACH 1.000 150.000 150.00 150.000 150.00 150.000 150.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 490.000 15.140 7418.60 15.140 7418.60 12.800 6272.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 620.000 7.300 4526.00 7.300 4526.00 10.200 6324.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 2000.000 2000.00 2900.000 2900.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 500.000 19.540 9770.00 7.000 3500.00 9.000 4500.00 
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 1481.000 44.960 66585.76 43.320 64156.92 44.960 66585.76 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 705.680 1.150 811.53 1.150 811.53 1.500 1058.52 
40301 QMP, ASPHALTIC MIXTURE TON 1100.000 1.800 1980.00 1.800 1980.00 1.050 1155.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 66.000 195.000 12870.00 195.000 12870.00 190.000 12540.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 1100.000 33.320 36652.00 33.320 36652.00 34.940 38434.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 710.000 1.000 710.00 1.000 710.00 1.000 710.00 
41103 ASPHALTIC SURFACE, DETOURS TON 95.000 54.780 5204.10 54.780 5204.10 66.950 6360.25 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 518.000 33.920 17570.56 33.500 17353.00 33.920 17570.56 
41653 PAVEMENT TIES EACH 187.000 5.150 963.05 8.000 1496.00 5.150 963.05 
41654 DOWEL BARS EACH 1040.000 6.620 6884.80 12.000 12480.00 6.620 6884.80 
41655 SPECIAL HIGH EARLY STRENGTH CO C.Y. 121.000 179.830 21759.43 192.000 23232.00 179.830 21759.43 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 155.000 10.810 1675.55 12.000 1860.00 10.810 1675.55 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 420.000 2.530 1062.60 3.000 1260.00 2.530 1062.60 
60827 REINF CONC PIPE, CLASS III, SS L.F. 6.000 30.000 180.00 100.000 600.00 30.000 180.00 
61122 INLETS, TYPE 3 EACH 1.000 600.000 600.00 750.000 750.00 600.000 600.00 
61128 RECONSTRUCTING MANHOLES EACH 4.000 65.000 260.00 625.000 2500.00 65.000 260.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 125 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320021 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61129 RECONSTRUCTING INLETS EACH 4.000 275.000 1100.00 750.000 3000.00 275.000 1100.00 
61167 INLET COVERS, TYPE H EACH 5.000 321.000 1605.00 300.000 1500.00 321.000 1605.00 
61910 MOBILIZATION LS 1.000 7000.000 7000.00 8000.000 8000.00 29550.000 29550.00 
62872 INLET PROTECTION, TYPE C EACH 29.000 50.000 1450.00 40.000 1160.00 50.000 1450.00 
63837 ERECTING STATE-OWNED SIGNS, TY EACH 1.000 75.000 75.00 100.000 100.00 75.000 75.00 
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 4000.000 4000.00 2750.000 2750.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 2000.000 2000.00 1500.000 1500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1925.000 0.300 577.50 0.400 770.00 0.400 770.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 121.000 2.000 242.00 1.000 121.00 1.000 121.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 238.000 0.450 107.10 0.100 23.80 0.100 23.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 349.000 1.000 349.00 1.000 349.00 1.000 349.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 900.000 900.00 900.000 900.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 130.000 1.000 130.00 1.000 130.00 1.000 130.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 6860.000 0.410 2812.60 0.410 2812.60 0.410 2812.60 
64642 REMOVING PAVEMENT MARKINGS L.F. 2400.000 0.350 840.00 0.350 840.00 0.350 840.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 14.000 5.300 74.20 5.300 74.20 5.300 74.20 
64726 PVMT MRKNG, CROSSWALK, 18-INCH L.F. 690.000 4.500 3105.00 4.500 3105.00 4.500 3105.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 156.000 3.600 561.60 3.600 561.60 3.600 561.60 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 16.000 3.300 52.80 3.300 52.80 3.300 52.80 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 13350.000 0.120 1602.00 0.300 4005.00 0.300 4005.00 
90005 MISC EACH 1.000 175.000 175.00 250.000 250.00 175.000 175.00 

90005A SIGN POSTS, 2X2-INCH SQ 
TUBULAR STEEL, 11-FT 

90030 MISC L.F. 9204.000 2.950 27151.80 2.950 27151.80 3.970 36539.88 
90030A SAWING CONCRETE PAVEMEN 
DEPTH AND CLEANUP 

PROPOSAL TOTAL....... 265176.58 265179.95 289552.40 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 126 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320021 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: VINTON CONSTRUCTION COMPANY 
BIDDER NO 3: NORTHEAST ASPHALT, INC. 
BIDDER NO 4: CHIPPEWA CONCRETE SERVICES, INC. 
BIDDER NO 5: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 6: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 27.000 50.000 1350.00 100.000 2700.00 100.000 2700.00 
20401 REMOVING PAVEMENT S.Y. 518.000 10.000 5180.00 10.000 5180.00 5.000 2590.00 
20405 REMOVING CURB AND GUTTER L.F. 156.000 4.000 624.00 8.000 1248.00 4.000 624.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 320.000 4.500 1440.00 10.000 3200.00 5.000 1600.00 
20416 REMOVING INLETS EACH 1.000 200.000 200.00 500.000 500.00 1500.000 1500.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 490.000 9.600 4704.00 9.600 4704.00 15.140 7418.60 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 620.000 7.300 4526.00 7.550 4681.00 7.300 4526.00 
21301 FINISHING ROADWAY LS 1.000 3500.000 3500.00 1000.000 1000.00 5000.000 5000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 500.000 15.000 7500.00 19.540 9770.00 20.000 10000.00 
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 1481.000 69.320 102662.92 65.650 97227.65 60.000 88860.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 705.680 1.150 811.53 1.500 1058.52 1.150 811.53 
40301 QMP, ASPHALTIC MIXTURE TON 1100.000 1.800 1980.00 1.050 1155.00 1.800 1980.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 66.000 195.000 12870.00 190.000 12540.00 195.000 12870.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 1100.000 33.320 36652.00 34.940 38434.00 33.320 36652.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 710.000 1.000 710.00 1.000 710.00 1.000 710.00 
41103 ASPHALTIC SURFACE, DETOURS TON 95.000 54.780 5204.10 66.950 6360.25 54.780 5204.10 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 518.000 39.500 20461.00 57.650 29862.70 45.000 23310.00 
41653 PAVEMENT TIES EACH 187.000 6.000 1122.00 6.000 1122.00 6.000 1122.00 
41654 DOWEL BARS EACH 1040.000 8.000 8320.00 10.000 10400.00 12.000 12480.00 
41655 SPECIAL HIGH EARLY STRENGTH CO C.Y. 121.000 256.000 30976.00 250.000 30250.00 250.000 30250.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 155.000 15.000 2325.00 30.000 4650.00 20.000 3100.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 420.000 4.000 1680.00 4.000 1680.00 4.500 1890.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 6.000 75.000 450.00 100.000 600.00 500.000 3000.00 
61122 INLETS, TYPE 3 EACH 1.000 500.000 500.00 800.000 800.00 5000.000 5000.00 
61128 RECONSTRUCTING MANHOLES EACH 4.000 1000.000 4000.00 500.000 2000.00 1000.000 4000.00 
61129 RECONSTRUCTING INLETS EACH 4.000 350.000 1400.00 500.000 2000.00 1000.000 4000.00 
61167 INLET COVERS, TYPE H EACH 5.000 335.000 1675.00 300.000 1500.00 500.000 2500.00 
61910 MOBILIZATION LS 1.000 15000.000 15000.00 10763.500 10763.50 86445.000 86445.00 
62872 INLET PROTECTION, TYPE C EACH 29.000 20.000 580.00 25.000 725.00 38.000 1102.00 
63837 ERECTING STATE-OWNED SIGNS, TY EACH 1.000 250.000 250.00 100.000 100.00 1000.000 1000.00 
64220 FIELD OFFICE, TYPE C LS 1.000 1500.000 1500.00 1000.000 1000.00 7000.000 7000.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 127 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320021 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64301 TRAFFIC CONTROL LS 1.000 2707.500 2707.50 2707.500 2707.50 3000.000 3000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1925.000 1.000 1925.00 1.000 1925.00 0.300 577.50 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 121.000 1.750 211.75 1.750 211.75 2.000 242.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 238.000 0.250 59.50 0.250 59.50 0.450 107.10 
64326 TRAFFIC CONTROL, SIGNS DAYS 349.000 1.250 436.25 1.250 436.25 1.000 349.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 130.000 1.000 130.00 1.000 130.00 1.000 130.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 6860.000 0.410 2812.60 0.640 4390.40 0.640 4390.40 
64642 REMOVING PAVEMENT MARKINGS L.F. 2400.000 0.350 840.00 0.350 840.00 0.500 1200.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 14.000 5.300 74.20 4.000 56.00 4.000 56.00 
64726 PVMT MRKNG, CROSSWALK, 18-INCH L.F. 690.000 4.500 3105.00 3.000 2070.00 3.000 2070.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 156.000 3.600 561.60 3.000 468.00 3.000 468.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 16.000 3.300 52.80 3.000 48.00 3.000 48.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 13350.000 0.120 1602.00 0.120 1602.00 1.500 20025.00 
90005 MISC EACH 1.000 150.000 150.00 200.000 200.00 550.000 550.00 

90005A SIGN POSTS, 2X2-INCH SQ 
TUBULAR STEEL, 11-FT 

90030 MISC L.F. 9204.000 3.970 36539.88 4.000 36816.00 1.950 17947.80 
90030A SAWING CONCRETE PAVEMEN 
DEPTH AND CLEANUP 

PROPOSAL TOTAL....... 332361.63 340882.02 421406.03 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 128 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320022 

STATE PROJECT(S): 1620-00-60 LOCATION 37/MARATHON COUNTY 
6380-00-60 N JCT USH 10-MARSHFIELD, MARSHFIELD-STRATFORD 

STH 13, 97 
MARATHON, WOOD COUNTY 

TYPE OF WORK: 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: MCNAMARA - KNISH JOINT VENTURE 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.000 300.000 600.00 300.000 600.00 315.000 630.00 
20104 GRUBBING STA. 2.000 300.000 600.00 300.000 600.00 315.000 630.00 
20401 REMOVING PAVEMENT S.Y. 9117.300 4.000 36469.20 6.810 62088.81 40.000 364692.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 640.100 6.000 3840.60 10.000 6401.00 6.280 4019.83 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 1000.000 1000.00 5000.000 5000.00 

1620-00-60 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 1000.000 1000.00 5000.000 5000.00 

6380-00-60 
30404 CRUSHED AGGREGATE BASE COURSE TON 110.000 15.000 1650.00 12.000 1320.00 20.000 2200.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 486.900 2.440 1188.04 2.440 1188.04 2.560 1246.46 
40301 QMP, ASPHALTIC MIXTURE TON 2239.700 0.600 1343.82 0.600 1343.82 0.630 1411.01 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 134.400 195.000 26208.00 195.000 26208.00 204.750 27518.40 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 2239.700 29.720 66563.88 29.720 66563.88 31.210 69901.04 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1433.400 1.000 1433.40 1.000 1433.40 1.000 1433.40 
41653 PAVEMENT TIES EACH 1428.000 4.760 6797.28 5.000 7140.00 1.050 1499.40 
41654 DOWEL BARS EACH 20253.000 6.920 140150.76 7.310 148049.43 2.730 55290.69 
41655 SPECIAL HIGH EARLY STRENGTH CO C.Y. 2120.100 188.780 400232.48 185.010 392239.70 420.000 890442.00 
41670 CONTINUOUS DIAMOND GRINDING S.Y. 167529.800 2.580 432226.88 4.470 748858.21 4.330 725404.03 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 225.000 450.00 225.000 450.00 236.250 472.50 
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 350.000 2100.00 350.000 2100.00 367.500 2205.00 
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 564.000 1128.00 564.000 1128.00 592.200 1184.40 
52154 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 750.000 1500.00 750.000 1500.00 787.500 1575.00 
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 1100.000 4400.00 1100.000 4400.00 1155.000 4620.00 
52207 RCCP, CL III, 30-INCH L.F. 84.000 60.000 5040.00 60.000 5040.00 63.000 5292.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 525.000 1050.00 525.000 1050.00 551.250 1102.50 
61182 ADJUSTING MANHOLE COVERS EACH 23.000 250.000 5750.00 200.000 4600.00 250.000 5750.00 
61910 MOBILIZATION LS 1.000 90000.000 90000.00 57700.000 57700.00 125000.000 125000.00 
62505 SALVAGED TOPSOIL S.Y. 256.000 2.000 512.00 2.000 512.00 2.100 537.60 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 129 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320022 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62702 MULCHING S.Y. 50.000 1.000 50.00 1.000 50.00 1.050 52.50 
62811 EROSION BALES, DELIVERED EACH 50.000 5.000 250.00 5.000 250.00 5.250 262.50 
62812 EROSION BALES, INSTALLED EACH 50.000 5.000 250.00 5.000 250.00 5.250 262.50 
62815 SILT FENCE, DELIVERED L.F. 200.000 1.200 240.00 1.200 240.00 1.260 252.00 
62816 SILT FENCE, INSTALLED L.F. 200.000 1.200 240.00 1.200 240.00 1.260 252.00 
62817 SILT FENCE MAINTENANCE L.F. 200.000 0.010 2.00 0.010 2.00 0.010 2.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 100.000 100.00 100.000 100.00 105.000 105.00 
62872 INLET PROTECTION, TYPE C EACH 23.000 50.000 1150.00 50.000 1150.00 52.500 1207.50 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 15.000 4.500 67.50 4.500 67.50 4.730 70.95 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 15.000 6.000 90.00 6.000 90.00 6.300 94.50 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 50.000 50.00 52.500 52.50 
63008 SEEDING, MIXTURE NO. 10 LB. 10.000 8.000 80.00 8.000 80.00 8.400 84.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 43.500 15.500 674.25 15.500 674.25 16.280 708.18 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 3500.000 3500.00 6000.000 6000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 1800.000 1800.00 1890.000 1890.00 

1620-00-60 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 500.000 500.00 500.000 500.00 525.000 525.00 

6380-00-60 
64313 TRAFFIC CONTROL, DRUMS DAYS 10835.000 0.300 3250.50 0.300 3250.50 0.320 3467.20 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 320.000 0.750 240.00 0.750 240.00 0.790 252.80 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 480.000 0.200 96.00 0.200 96.00 0.210 100.80 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 720.000 0.250 180.00 0.250 180.00 0.270 194.40 
64326 TRAFFIC CONTROL, SIGNS DAYS 2240.000 0.650 1456.00 0.650 1456.00 0.690 1545.60 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 120272.300 0.090 10824.51 0.085 10223.15 0.210 25257.18 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 30626.000 0.630 19294.38 0.630 19294.38 0.720 22050.72 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 495.000 1.300 643.50 1.300 643.50 0.950 470.25 
64625 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 3952.000 1.500 5928.00 1.500 5928.00 0.420 1659.84 
64636 LOCATING NO-PASSING ZONES MI. 3.494 300.000 1048.20 300.000 1048.20 115.500 403.56 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 30042.000 2.600 78109.20 2.100 63088.20 2.000 60084.00 
90005 MISC EACH 5274.000 28.000 147672.00 28.000 147672.00 35.000 184590.00 

90005A RETROFIT DOWEL BAR 
90005 MISC EACH 175.000 30.000 5250.00 30.000 5250.00 40.000 7000.00 

90005B RETROFIT TIE BAR 
90005 MISC EACH 8.000 50.000 400.00 50.000 400.00 52.500 420.00 

90005C, CULVERT PIPE DITCH CHE 
TEMPORARY 

90005 MISC EACH 29.000 105.000 3045.00 105.000 3045.00 110.250 3197.25 
90005D, SIGN POSTS, 2X2-INCH S 
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TUBULAR STEEL, 10-FT 
90030 MISC L.F. 84.000 62.000 5208.00 62.000 5208.00 65.100 5468.40 

90030A, CULVERT PIPE LINERS, 2 
90030 MISC L.F. 157.000 89.880 14111.16 89.880 14111.16 94.380 14817.66 

90030B, CULVERT PIPE LINERS, 3 
90030 MISC L.F. 96.200 107.220 10314.56 107.220 10314.56 112.590 10831.16 

90030C, CULVERT PIPE LINERS, 3 
90030 MISC L.F. 235.400 136.460 32122.68 136.460 32122.68 143.290 33730.47 

90030D, CULVERT PIPE LINERS, 4 
90030 MISC L.F. 150.000 163.150 24472.50 163.150 24472.50 171.310 25696.50 

90030E, CULVERT PIPE LINERS, 4 
90030 MISC L.F. 85.000 4.000 340.00 4.000 340.00 6.300 535.50 

90030F PAVEMENT MARKING, DIAGO 
18-INCH, EPOXY 

90033 MISC S.Y. 9117.300 44.200 402984.66 38.510 351107.22 60.000 547038.00 
90033A, S.H.E.S. CONCRETE PAVE 
9-INCH 

PROPOSAL TOTAL....... 2011768.94 2253049.09 3264689.68 
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STATE PROJECT(S): 5010-00-71 LOCATION 29/JUNEAU COUNTY 
5010-00-72 ATTEWELL ST - DIVISION ST, CTH G - STH 58 

STH 82 
JUNEAU COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: MCCABE CONSTRUCTION, INC. 
BIDDER NO 2: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 3: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: A-1 EXCAVATING, INC. 
BIDDER NO 7: S & N, INC. AND SUBSIDIARIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 7.000 175.000 1225.00 280.000 1960.00 200.000 1400.00 
20102 CLEARING I.D. 6.000 10.000 60.00 6.000 36.00 8.000 48.00 
20104 GRUBBING STA. 7.000 175.000 1225.00 280.000 1960.00 200.000 1400.00 
20105 GRUBBING I.D. 6.000 10.000 60.00 6.000 36.00 8.000 48.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 625.000 625.00 755.000 755.00 200.000 200.00 

100 + 52 
20302 REMOVING OLD CULVERT, STATION LS 1.000 500.000 500.00 640.000 640.00 100.000 100.00 

106 + 35 RT 
20303 REMOVING OLD CULVERT, STATION LS 1.000 760.000 760.00 830.000 830.00 120.000 120.00 

113 + 25 LT 
20304 REMOVING OLD CULVERT, STATION LS 1.000 500.000 500.00 600.000 600.00 100.000 100.00 

113 + 25 RT 
20305 REMOVING OLD CULVERT, STATION LS 1.000 280.000 280.00 375.000 375.00 100.000 100.00 

115 + 90 LT 
20405 REMOVING CURB AND GUTTER L.F. 4761.000 2.200 10474.20 2.000 9522.00 3.000 14283.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 1040.000 3.750 3900.00 2.500 2600.00 3.000 3120.00 
20414 REMOVING MANHOLES EACH 8.000 200.000 1600.00 225.000 1800.00 175.000 1400.00 
20416 REMOVING INLETS EACH 15.000 145.000 2175.00 150.000 2250.00 125.000 1875.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 2870.000 1.780 5108.60 2.520 7232.40 2.520 7232.40 
20422 REMOVING CONCRETE BASES EACH 2.000 200.000 400.00 365.000 730.00 100.000 200.00 
20501 COMMON EXCAVATION C.Y. 31750.000 4.500 142875.00 4.050 128587.50 4.650 147637.50 
21201 GRANULAR SUBBASE COURSE C.Y. 375.000 13.000 4875.00 10.750 4031.25 10.000 3750.00 
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 7000.000 7000.00 4500.000 4500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 17816.000 8.500 151436.00 8.500 151436.00 8.500 151436.00 
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30420 CABC, OPEN GRADED, NUMBER 2 TON 453.000 16.000 7248.00 16.500 7474.50 16.000 7248.00 
30426 BREAKER RUN STONE TON 19590.000 8.000 156720.00 8.880 173959.20 8.880 173959.20 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1010.000 1.730 1747.30 1.730 1747.30 1.730 1747.30 
40301 QMP, ASPHALTIC MIXTURE TON 6950.000 1.150 7992.50 1.150 7992.50 1.150 7992.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 419.000 190.000 79610.00 190.000 79610.00 190.000 79610.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6950.000 25.260 175557.00 25.260 175557.00 25.260 175557.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4460.000 1.000 4460.00 1.000 4460.00 1.000 4460.00 
41103 ASPHALTIC SURFACE, DETOURS TON 330.000 57.990 19136.70 57.990 19136.70 57.990 19136.70 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 42.000 58.400 2452.80 58.400 2452.80 58.400 2452.80 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 241.000 28.620 6897.42 20.430 4923.63 25.690 6191.29 
52202 RCCP, CL III, 15-INCH L.F. 40.000 26.500 1060.00 23.500 940.00 24.810 992.40 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 4.000 385.000 1540.00 530.000 2120.00 350.000 1400.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 495.000 495.00 550.000 550.00 375.000 375.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 116.000 22.000 2552.00 12.000 1392.00 20.000 2320.00 
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 230.000 460.00 210.000 420.00 50.000 100.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 7981.000 6.830 54510.23 6.720 53632.32 8.130 64885.53 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 76.000 16.080 1222.08 10.450 794.20 9.020 685.52 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 48145.000 2.070 99660.15 1.790 86179.55 2.310 111214.95 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1905.000 3.180 6057.90 2.150 4095.75 2.670 5086.35 
60215 CONCRETE STEPS S.F. 60.000 30.000 1800.00 22.500 1350.00 40.000 2400.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 709.000 20.700 14676.30 22.150 15704.35 22.130 15690.17 
60826 REINF CONC PIPE, CLASS III, SS L.F. 178.000 22.400 3987.20 24.450 4352.10 23.810 4238.18 
60827 REINF CONC PIPE, CLASS III, SS L.F. 71.000 24.500 1739.50 26.550 1885.05 26.980 1915.58 
60829 REINF CONC PIPE, CLASS III, SS L.F. 2795.000 28.000 78260.00 32.450 90697.75 34.110 95337.45 
61002 REINF CONC HE, CL HE-III, SS, L.F. 391.000 37.250 14564.75 36.500 14271.50 56.390 22048.49 
61110 MANHOLES, TYPE 1 EACH 12.000 945.000 11340.00 1080.000 12960.00 1044.960 12539.52 
61112 MANHOLES, TYPE 3 EACH 6.000 1730.000 10380.00 2470.000 14820.00 2388.780 14332.68 
61121 INLETS, TYPE 1 EACH 1.000 425.000 425.00 810.000 810.00 654.520 654.52 
61122 INLETS, TYPE 3 EACH 28.000 500.000 14000.00 655.000 18340.00 648.610 18161.08 
61151 MANHOLE COVERS, TYPE J EACH 12.000 300.000 3600.00 245.000 2940.00 236.000 2832.00 
61163 INLET COVERS, TYPE C EACH 1.000 250.000 250.00 240.000 240.00 236.000 236.00 
61167 INLET COVERS, TYPE H EACH 34.000 300.000 10200.00 340.000 11560.00 305.000 10370.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 7644.000 3.500 26754.00 4.800 36691.20 2.000 15288.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1000.000 1000.00 100.000 100.00 
61910 MOBILIZATION LS 1.000 30900.000 30900.00 88712.000 88712.00 18200.000 18200.00 
62203 ASPHALTIC FLUMES S.Y. 15.000 24.750 371.25 24.750 371.25 24.750 371.25 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 14.800 400.000 5920.00 200.000 2960.00 275.000 4070.00 
62401 WATER MGAL 67.200 20.000 1344.00 20.000 1344.00 20.000 1344.00 
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62505 SALVAGED TOPSOIL S.Y. 24080.000 2.000 48160.00 0.650 15652.00 1.100 26488.00 
62702 MULCHING S.Y. 36405.000 0.180 6552.90 0.300 10921.50 0.180 6552.90 
62811 EROSION BALES, DELIVERED EACH 15.000 6.000 90.00 6.000 90.00 6.000 90.00 
62812 EROSION BALES, INSTALLED EACH 15.000 6.000 90.00 4.000 60.00 6.000 90.00 
62815 SILT FENCE, DELIVERED L.F. 1610.000 1.250 2012.50 1.200 1932.00 1.250 2012.50 
62816 SILT FENCE, INSTALLED L.F. 1610.000 1.250 2012.50 1.200 1932.00 1.250 2012.50 
62817 SILT FENCE MAINTENANCE L.F. 1610.000 0.010 16.10 0.100 161.00 0.010 16.10 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 350.000 700.00 100.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1460.000 0.550 803.00 1.000 1460.00 0.550 803.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1460.000 0.550 803.00 1.000 1460.00 0.550 803.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 300.000 1.000 300.00 1.250 375.00 1.000 300.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 300.000 0.500 150.00 1.250 375.00 0.500 150.00 
62870 INLET PROTECTION, TYPE A EACH 34.000 50.000 1700.00 65.000 2210.00 75.000 2550.00 
62872 INLET PROTECTION, TYPE C EACH 34.000 25.000 850.00 45.000 1530.00 45.000 1530.00 
62905 FERTILIZER, TYPE B CWT. 29.000 29.000 841.00 35.000 1015.00 29.000 841.00 
63003 SEEDING, TEMPORARY LB. 210.000 2.500 525.00 3.400 714.00 2.500 525.00 
63011 SEEDING, MIXTURE NO. 40 LB. 1041.000 6.750 7026.75 5.400 5621.40 6.750 7026.75 
63015 SEEDING, BORROW PIT MIXTURE LB. 380.000 4.500 1710.00 4.000 1520.00 4.500 1710.00 
63103 WATERING SODDED AREAS MGAL 132.700 28.000 3715.60 65.000 8625.50 28.000 3715.60 
63110 LAWN SOD S.Y. 11830.000 3.000 35490.00 2.900 34307.00 3.000 35490.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 245.510 14.400 3535.34 11.000 2700.61 14.400 3535.34 
63822 MOVING SIGNS, TYPE II EACH 36.000 45.000 1620.00 20.000 720.00 45.000 1620.00 
63827 REMOVING SIGNS, TYPE II EACH 47.000 15.000 705.00 20.000 940.00 15.000 705.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 44.000 15.000 660.00 20.000 880.00 15.000 660.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 5.000 10.000 50.00 20.000 100.00 10.000 50.00 
64201 FIELD OFFICE, TYPE A LS 1.000 5000.000 5000.00 2900.000 2900.00 5500.000 5500.00 
64210 FIELD LABORATORY LS 1.000 3000.000 3000.00 2900.000 2900.00 4000.000 4000.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 130.000 40.000 5200.00 30.000 3900.00 40.000 5200.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 130.000 0.500 65.00 1.000 130.00 0.500 65.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4550.000 0.500 2275.00 1.000 4550.00 0.500 2275.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5720.000 0.100 572.00 0.300 1716.00 0.100 572.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4420.000 0.700 3094.00 0.550 2431.00 0.700 3094.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 13910.000 0.100 1391.00 0.300 4173.00 0.100 1391.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 4245.000 1.000 4245.00 1.500 6367.50 2.000 8490.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7840.000 0.300 2352.00 0.300 2352.00 0.300 2352.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.800 80.00 0.800 80.00 0.800 80.00 
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 140.000 5.200 728.00 5.200 728.00 5.200 728.00 
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64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1119.000 2.300 2573.70 2.300 2573.70 2.300 2573.70 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 520.000 3.200 1664.00 3.200 1664.00 3.200 1664.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 47.000 40.950 1924.65 80.000 3760.00 41.950 1971.65 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3920.000 0.840 3292.80 0.860 3371.20 0.840 3292.80 
65050 CONSTRUCTION STAKING, CABC L.F. 3920.000 0.560 2195.20 0.290 1136.80 0.560 2195.20 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 8367.000 0.470 3932.49 0.400 3346.80 0.470 3932.49 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 8149.000 4.440 36181.56 4.440 36181.56 3.200 26076.80 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 220.760 883.04 220.760 883.04 3.500 14.00 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 416.700 833.40 416.700 833.40 3.200 6.40 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 479.720 959.44 479.720 959.44 900.000 1800.00 
65425 PEDESTAL BASES EACH 2.000 141.400 282.80 141.400 282.80 125.000 250.00 
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 20.000 2.770 55.40 2.770 55.40 1.700 34.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3200.000 0.370 1184.00 0.370 1184.00 0.450 1440.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 36303.000 0.510 18514.53 0.510 18514.53 0.500 18151.50 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5282.000 0.570 3010.74 0.570 3010.74 0.600 3169.20 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 331.250 331.25 331.250 331.25 950.000 950.00 

STA. 103+90, 50 AMP 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 351.740 351.74 351.740 351.74 950.000 950.00 

STA. 112+50, 100 AMP 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 331.250 331.25 331.250 331.25 950.000 950.00 

STA. 130+20, 50 AMP 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 351.740 351.74 351.740 351.74 950.000 950.00 

STA 130+20, 100 AMP 
65722 TRAFFIC SIGNAL STANDARDS, STEE EACH 2.000 158.480 316.96 159.480 318.96 222.000 444.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 51.150 51.15 51.150 51.15 125.000 125.00 

STA. 104+25 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 51.150 51.15 51.150 51.15 125.000 125.00 

STA. 127+50 
66501 SAWING EXISTING PAVEMENT L.F. 655.000 1.250 818.75 0.950 622.25 1.250 818.75 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 204.000 3.000 612.00 2.500 510.00 2.990 609.96 
90005 MISC EACH 2.000 180.250 360.50 180.250 360.50 190.000 380.00 

90005A REMOVING TRAFFIC SIGNAL 
POLES 

90005 MISC EACH 33.000 62.000 2046.00 170.000 5610.00 57.000 1881.00 
90005AA SANITARY SEWER WYES 

90005 MISC EACH 30.000 50.000 1500.00 40.250 1207.50 100.000 3000.00 
90005AAA DENSITY TESTS 

90005 MISC EACH 5.000 200.000 1000.00 395.000 1975.00 300.000 1500.00 
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90005AAB DIG-UPS 
90005 MISC EACH 1.000 750.000 750.00 790.000 790.00 600.000 600.00 

90005AAC ADJUST/RELOCATE HYDRA 
90005 MISC EACH 3.000 480.000 1440.00 395.000 1185.00 311.000 933.00 

90005AB CONNECT TO EXISTING MA 
90005 MISC EACH 33.000 240.000 7920.00 100.000 3300.00 131.000 4323.00 

90005AC CONNECT LATERALS TO EX 
SERVICE 

90005 MISC EACH 8.000 300.000 2400.00 215.000 1720.00 246.000 1968.00 
90005AD SANITARY MANHOLE CASTI 

90005 MISC EACH 7.000 200.000 1400.00 225.000 1575.00 311.000 2177.00 
90005AE REMOVE SANITARY MANHOL 

90005 MISC EACH 2.000 920.000 1840.00 1100.000 2200.00 712.600 1425.20 
90005AF BUTTERFLY VALVE & BOX, 

90005 MISC EACH 20.000 1025.000 20500.00 1035.000 20700.00 883.000 17660.00 
90005AG GATE VALVE & BOX, 10" 

90005 MISC EACH 15.000 525.000 7875.00 575.000 8625.00 466.000 6990.00 
90005AH GATE VALVE & BOX, 6" 

90005 MISC EACH 2.000 700.000 1400.00 765.000 1530.00 628.000 1256.00 
90005AI GATE VALVE & BOX, 8" 

90005 MISC EACH 12.000 1410.000 16920.00 1765.000 21180.00 1574.000 18888.00 
90005AJ HYDRANT 

90005 MISC EACH 2.000 400.000 800.00 1010.000 2020.00 386.500 773.00 
90005AK REMOVE HYDRANT & PLUG 

90005 MISC EACH 26.000 105.000 2730.00 110.000 2860.00 126.450 3287.70 
90005AL CURB STOP & BOX, 1" 

90005 MISC EACH 26.000 56.000 1456.00 100.000 2600.00 63.500 1651.00 
90005AM CORPORATION COCKS, 1" 

90005 MISC EACH 26.000 120.000 3120.00 150.000 3900.00 136.000 3536.00 
90005AN RECONNECT SERVICES TO 
WATERMAIN 

90005 MISC EACH 3.000 138.000 414.00 230.000 690.00 129.300 387.90 
90005AO WATERMAIN TEE, 6" X 6" 

90005 MISC EACH 1.000 410.000 410.00 465.000 465.00 911.000 911.00 
90005AP WATERMAIN CROSS, 12" X 

90005 MISC EACH 1.000 325.000 325.00 390.000 390.00 827.000 827.00 
90005AQ WATERMAIN TEE, 12" X 1 

90005 MISC EACH 2.000 165.000 330.00 260.000 520.00 197.000 394.00 
90005AR WATERMAIN TEE, 8" X 6" 

90005 MISC EACH 2.000 285.000 570.00 330.000 660.00 636.000 1272.00 
90005AS WATERMAIN TEE, 10" X 1 

90005 MISC EACH 10.000 225.000 2250.00 300.000 3000.00 238.000 2380.00 
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90005AT WATERMAIN TEE, 10" X 6 
90005 MISC EACH 2.000 255.000 510.00 310.000 620.00 243.000 486.00 

90005AU WATERMAIN TEE, 10" X 8 
90005 MISC EACH 1.000 150.000 150.00 200.000 200.00 153.000 153.00 

90005AV WATERMAIN REDUCER, 10" 
90005 MISC EACH 2.000 255.000 510.00 370.000 740.00 212.000 424.00 

90005AW WATERMAIN 90-DEGREE BE 
90005 MISC EACH 2.000 235.000 470.00 345.000 690.00 186.000 372.00 

90005AX WATERMAIN 45-DEGREE BE 
90005 MISC EACH 1.000 270.000 270.00 330.000 330.00 271.000 271.00 

90005AY WATERMAIN TEE, 12" X 6 
90005 MISC EACH 2.000 110.000 220.00 240.000 480.00 143.000 286.00 

90005AZ WATERMAIN 45-DEGREE BE 
90005 MISC EACH 40.000 2260.000 90400.00 2260.000 90400.00 2100.000 84000.00 

90005B DECORATIVE LIGHTING ASS 
SINGLE LUMINAIRE 

90005 MISC EACH 40.000 370.000 14800.00 370.000 14800.00 390.000 15600.00 
90005C CONCRETE BASE, TYPE DEC 

90005 MISC EACH 2.000 2470.000 4940.00 2470.000 4940.00 3350.000 6700.00 
90005D LIGHTING CONTROL CABINE 
3060 

90005 MISC EACH 48.000 80.000 3840.00 96.000 4608.00 96.000 4608.00 
90005E SIGN POSTS, 2X2-INCH, S 
TUBULAR STEEL 

90005 MISC EACH 2.000 135.000 270.00 135.000 270.00 130.000 260.00 
90005F TRAFFIC SIGNAL FACES, 1 

90005 MISC EACH 2.000 765.000 1530.00 765.000 1530.00 1200.000 2400.00 
90005G FLASHER CABINET WITH TI 

90030 MISC L.F. 125.000 8.500 1062.50 7.550 943.75 12.000 1500.00 
90030A REMOVING STORM SEWER, 1 

90030 MISC L.F. 2300.000 15.350 35305.00 15.250 35075.00 22.000 50600.00 
90030AA SANITARY SEWER, 8" 

90030 MISC L.F. 1096.000 18.350 20111.60 11.000 12056.00 14.650 16056.40 
90030AB SANITARY SEWER LATERAL 

90030 MISC L.F. 1178.000 4.000 4712.00 3.350 3946.30 10.000 11780.00 
90030AC REMOVE SANITARY SEWER 

90030 MISC L.F. 2725.000 26.800 73030.00 25.500 69487.50 30.550 83248.75 
90030AD WATERMAIN 10" 

90030 MISC L.F. 305.000 27.000 8235.00 22.000 6710.00 35.200 10736.00 
90030AE WATERMAIN 8" 

90030 MISC L.F. 160.000 19.000 3040.00 18.750 3000.00 32.270 5163.20 
90030AF HYDRANT LEAD 6" 
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90030 MISC L.F. 798.000 17.150 13685.70 9.800 7820.40 14.370 11467.26 

90030AG WATER SERVICE, 1", TYP 
90030 MISC L.F. 130.000 29.250 3802.50 18.750 2437.50 130.000 16900.00 

90030AH WATERMAIN, 6" 
90030 MISC L.F. 58.000 8.500 493.00 7.550 437.90 20.000 1160.00 

90030B REMOVING STORM SEWER, 1 
90030 MISC L.F. 132.000 8.500 1122.00 7.550 996.60 20.000 2640.00 

90030C REMOVING STORM SEWER, 2 
90030 MISC L.F. 310.000 13.070 4051.70 7.250 2247.50 7.780 2411.80 

90030D CONCRETE CURB AND GUTTE 
24-INCH, SPECIAL 

90031 MISC S.F. 800.000 1.650 1320.00 2.400 1920.00 2.000 1600.00 
90031AA INSULATION 

90033 MISC S.Y. 24080.000 0.500 12040.00 0.350 8428.00 0.500 12040.00 
90033A PREPARATION FOR LAWN TY 

90034 MISC C.Y. 100.000 22.000 2200.00 12.100 1210.00 10.000 1000.00 
90034AA SUBGRADE REPLACEMENT 

90034 MISC C.Y. 50.000 35.000 1750.00 20.000 1000.00 110.000 5500.00 
90034AB ROCK EXCAVATION, SPECI 

90035 MISC TON 6950.000 0.600 4170.00 0.600 4170.00 0.600 4170.00 
90035A QMP, NUCLEAR DENSITY FO 
ASPHALTIC PAVEMENT 

90048 MISC V.F. 66.310 142.500 9449.18 140.000 9283.40 168.000 11140.08 
90048AA SANITARY MANHOLE 

90365 QMP, BASE COURSES TON 17816.000 0.350 6235.60 0.350 6235.60 0.350 6235.60 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 17.000 30.000 510.00 50.000 850.00 30.000 510.00 

PROPOSAL TOTAL....... 1824986.59 1867260.66 1900631.39 
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BIDDER NO 1: MCCABE CONSTRUCTION, INC. 
BIDDER NO 2: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 3: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: A-1 EXCAVATING, INC. 
BIDDER NO 7: S & N, INC. AND SUBSIDIARIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 7.000 200.000 1400.00 260.000 1820.00 200.000 1400.00 
20102 CLEARING I.D. 6.000 20.000 120.00 15.000 90.00 28.000 168.00 
20104 GRUBBING STA. 7.000 200.000 1400.00 260.000 1820.00 200.000 1400.00 
20105 GRUBBING I.D. 6.000 20.000 120.00 15.000 90.00 28.000 168.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 300.000 300.00 150.000 150.00 425.000 425.00 

100 + 52 
20302 REMOVING OLD CULVERT, STATION LS 1.000 200.000 200.00 100.000 100.00 350.000 350.00 

106 + 35 RT 
20303 REMOVING OLD CULVERT, STATION LS 1.000 250.000 250.00 100.000 100.00 425.000 425.00 

113 + 25 LT 
20304 REMOVING OLD CULVERT, STATION LS 1.000 250.000 250.00 100.000 100.00 350.000 350.00 

113 + 25 RT 
20305 REMOVING OLD CULVERT, STATION LS 1.000 200.000 200.00 100.000 100.00 350.000 350.00 

115 + 90 LT 
20405 REMOVING CURB AND GUTTER L.F. 4761.000 3.000 14283.00 2.500 11902.50 2.500 11902.50 
20406 REMOVING CONCRETE SIDEWALK S.Y. 1040.000 3.000 3120.00 2.100 2184.00 3.000 3120.00 
20414 REMOVING MANHOLES EACH 8.000 300.000 2400.00 125.000 1000.00 425.000 3400.00 
20416 REMOVING INLETS EACH 15.000 200.000 3000.00 75.000 1125.00 200.000 3000.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 2870.000 2.520 7232.40 2.520 7232.40 1.780 5108.60 
20422 REMOVING CONCRETE BASES EACH 2.000 100.000 200.00 150.000 300.00 220.000 440.00 
20501 COMMON EXCAVATION C.Y. 31750.000 5.600 177800.00 4.220 133985.00 3.800 120650.00 
21201 GRANULAR SUBBASE COURSE C.Y. 375.000 10.600 3975.00 15.000 5625.00 11.500 4312.50 
21301 FINISHING ROADWAY LS 1.000 2600.000 2600.00 500.000 500.00 600.000 600.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 17816.000 9.810 174774.96 9.810 174774.96 8.900 158562.40 
30420 CABC, OPEN GRADED, NUMBER 2 TON 453.000 19.770 8955.81 16.840 7628.52 12.550 5685.15 
30426 BREAKER RUN STONE TON 19590.000 8.190 160442.10 8.160 159854.40 8.700 170433.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1010.000 1.730 1747.30 1.730 1747.30 1.730 1747.30 
40301 QMP, ASPHALTIC MIXTURE TON 6950.000 1.150 7992.50 1.150 7992.50 1.150 7992.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 419.000 190.000 79610.00 190.000 79610.00 190.000 79610.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6950.000 25.260 175557.00 25.260 175557.00 25.260 175557.00 
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40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4460.000 1.000 4460.00 1.000 4460.00 1.000 4460.00 
41103 ASPHALTIC SURFACE, DETOURS TON 330.000 57.990 19136.70 57.990 19136.70 57.990 19136.70 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 42.000 58.400 2452.80 58.400 2452.80 58.400 2452.80 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 241.000 28.620 6897.42 27.000 6507.00 20.430 4923.63 
52202 RCCP, CL III, 15-INCH L.F. 40.000 30.000 1200.00 28.300 1132.00 26.750 1070.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 4.000 277.000 1108.00 496.000 1984.00 440.000 1760.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 309.000 309.00 542.000 542.00 480.000 480.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 116.000 24.000 2784.00 17.500 2030.00 36.000 4176.00 
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 300.000 600.00 75.000 150.00 410.000 820.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 7981.000 6.830 54510.23 6.250 49881.25 6.720 53632.32 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 76.000 16.080 1222.08 12.750 969.00 10.450 794.20 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 48145.000 2.070 99660.15 2.180 104956.10 1.790 86179.55 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1905.000 3.180 6057.90 2.950 5619.75 2.150 4095.75 
60215 CONCRETE STEPS S.F. 60.000 30.000 1800.00 48.000 2880.00 22.500 1350.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 709.000 26.000 18434.00 32.710 23191.39 25.500 18079.50 
60826 REINF CONC PIPE, CLASS III, SS L.F. 178.000 30.000 5340.00 35.770 6367.06 28.250 5028.50 
60827 REINF CONC PIPE, CLASS III, SS L.F. 71.000 33.000 2343.00 36.410 2585.11 31.500 2236.50 
60829 REINF CONC PIPE, CLASS III, SS L.F. 2795.000 38.000 106210.00 45.030 125858.85 40.500 113197.50 
61002 REINF CONC HE, CL HE-III, SS, L.F. 391.000 42.000 16422.00 47.070 18404.37 55.000 21505.00 
61110 MANHOLES, TYPE 1 EACH 12.000 935.000 11220.00 955.000 11460.00 1175.000 14100.00 
61112 MANHOLES, TYPE 3 EACH 6.000 1745.000 10470.00 1916.000 11496.00 2795.000 16770.00 
61121 INLETS, TYPE 1 EACH 1.000 695.000 695.00 600.000 600.00 875.000 875.00 
61122 INLETS, TYPE 3 EACH 28.000 605.000 16940.00 675.000 18900.00 575.000 16100.00 
61151 MANHOLE COVERS, TYPE J EACH 12.000 281.000 3372.00 264.500 3174.00 260.000 3120.00 
61163 INLET COVERS, TYPE C EACH 1.000 281.000 281.00 265.000 265.00 280.000 280.00 
61167 INLET COVERS, TYPE H EACH 34.000 336.000 11424.00 338.000 11492.00 370.000 12580.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 7644.000 3.000 22932.00 2.500 19110.00 4.100 31340.40 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 500.000 500.00 
61910 MOBILIZATION LS 1.000 20000.000 20000.00 30200.000 30200.00 103200.000 103200.00 
62203 ASPHALTIC FLUMES S.Y. 15.000 24.750 371.25 24.750 371.25 24.750 371.25 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 14.800 100.000 1480.00 300.000 4440.00 400.000 5920.00 
62401 WATER MGAL 67.200 20.000 1344.00 20.000 1344.00 15.000 1008.00 
62505 SALVAGED TOPSOIL S.Y. 24080.000 1.000 24080.00 0.650 15652.00 0.400 9632.00 
62702 MULCHING S.Y. 36405.000 0.180 6552.90 0.180 6552.90 0.180 6552.90 
62811 EROSION BALES, DELIVERED EACH 15.000 6.000 90.00 6.000 90.00 6.000 90.00 
62812 EROSION BALES, INSTALLED EACH 15.000 6.000 90.00 6.000 90.00 6.000 90.00 
62815 SILT FENCE, DELIVERED L.F. 1610.000 0.970 1561.70 1.250 2012.50 1.250 2012.50 
62816 SILT FENCE, INSTALLED L.F. 1610.000 0.770 1239.70 1.250 2012.50 1.250 2012.50 
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62817 SILT FENCE MAINTENANCE L.F. 1610.000 0.010 16.10 0.010 16.10 0.010 16.10 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1460.000 0.550 803.00 0.550 803.00 0.550 803.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1460.000 0.550 803.00 0.550 803.00 0.550 803.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 300.000 1.000 300.00 1.000 300.00 1.000 300.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 300.000 0.500 150.00 0.500 150.00 0.500 150.00 
62870 INLET PROTECTION, TYPE A EACH 34.000 75.000 2550.00 75.000 2550.00 75.000 2550.00 
62872 INLET PROTECTION, TYPE C EACH 34.000 45.000 1530.00 45.000 1530.00 45.000 1530.00 
62905 FERTILIZER, TYPE B CWT. 29.000 29.000 841.00 29.000 841.00 29.000 841.00 
63003 SEEDING, TEMPORARY LB. 210.000 2.500 525.00 2.500 525.00 2.500 525.00 
63011 SEEDING, MIXTURE NO. 40 LB. 1041.000 6.750 7026.75 6.750 7026.75 6.750 7026.75 
63015 SEEDING, BORROW PIT MIXTURE LB. 380.000 4.500 1710.00 4.500 1710.00 4.500 1710.00 
63103 WATERING SODDED AREAS MGAL 132.700 28.000 3715.60 28.000 3715.60 28.000 3715.60 
63110 LAWN SOD S.Y. 11830.000 3.000 35490.00 3.000 35490.00 3.000 35490.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 245.510 14.400 3535.34 14.400 3535.34 14.400 3535.34 
63822 MOVING SIGNS, TYPE II EACH 36.000 45.000 1620.00 45.000 1620.00 45.000 1620.00 
63827 REMOVING SIGNS, TYPE II EACH 47.000 15.000 705.00 15.000 705.00 15.000 705.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 44.000 15.000 660.00 15.000 660.00 15.000 660.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 5.000 10.000 50.00 10.000 50.00 10.000 50.00 
64201 FIELD OFFICE, TYPE A LS 1.000 5000.000 5000.00 4000.000 4000.00 2000.000 2000.00 
64210 FIELD LABORATORY LS 1.000 3000.000 3000.00 4000.000 4000.00 1500.000 1500.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 130.000 40.000 5200.00 40.000 5200.00 40.000 5200.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 130.000 0.500 65.00 0.500 65.00 0.500 65.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4550.000 0.500 2275.00 0.500 2275.00 0.500 2275.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5720.000 0.100 572.00 0.100 572.00 0.100 572.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4420.000 0.700 3094.00 0.700 3094.00 0.700 3094.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 13910.000 0.100 1391.00 0.100 1391.00 0.100 1391.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 4245.000 1.490 6325.05 2.800 11886.00 1.750 7428.75 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7840.000 0.300 2352.00 0.300 2352.00 0.300 2352.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.800 80.00 0.800 80.00 0.800 80.00 
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 140.000 5.200 728.00 5.200 728.00 5.200 728.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1119.000 2.300 2573.70 2.300 2573.70 2.300 2573.70 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 520.000 3.200 1664.00 3.200 1664.00 3.200 1664.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 47.000 41.950 1971.65 80.000 3760.00 41.950 1971.65 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3920.000 0.840 3292.80 0.860 3371.20 0.840 3292.80 
65050 CONSTRUCTION STAKING, CABC L.F. 3920.000 0.560 2195.20 0.290 1136.80 0.560 2195.20 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 8367.000 0.470 3932.49 0.400 3346.80 0.470 3932.49 
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65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 8149.000 4.440 36181.56 4.200 34225.80 4.440 36181.56 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 220.760 883.04 390.000 1560.00 220.760 883.04 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 416.700 833.40 291.730 583.46 416.700 833.40 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 479.720 959.44 308.210 616.42 479.720 959.44 
65425 PEDESTAL BASES EACH 2.000 141.400 282.80 141.760 283.52 141.400 282.80 
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 20.000 2.770 55.40 1.590 31.80 2.770 55.40 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3200.000 0.370 1184.00 0.313 1001.60 0.370 1184.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 36303.000 0.510 18514.53 0.481 17461.74 0.510 18514.53 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5282.000 0.570 3010.74 0.674 3560.07 0.570 3010.74 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 331.250 331.25 595.320 595.32 331.250 331.25 

STA. 103+90, 50 AMP 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 351.740 351.74 595.320 595.32 351.740 351.74 

STA. 112+50, 100 AMP 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 331.250 331.25 595.320 595.32 331.250 331.25 

STA. 130+20, 50 AMP 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 351.740 351.74 595.320 595.32 351.740 351.74 

STA 130+20, 100 AMP 
65722 TRAFFIC SIGNAL STANDARDS, STEE EACH 2.000 158.480 316.96 258.000 516.00 158.480 316.96 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 51.150 51.15 74.000 74.00 51.150 51.15 

STA. 104+25 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 51.150 51.15 74.000 74.00 51.150 51.15 

STA. 127+50 
66501 SAWING EXISTING PAVEMENT L.F. 655.000 1.550 1015.25 1.550 1015.25 1.250 818.75 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 204.000 2.750 561.00 2.750 561.00 2.990 609.96 
90005 MISC EACH 2.000 180.250 360.50 74.640 149.28 180.250 360.50 

90005A REMOVING TRAFFIC SIGNAL 
POLES 

90005 MISC EACH 33.000 65.730 2169.09 50.000 1650.00 52.000 1716.00 
90005AA SANITARY SEWER WYES 

90005 MISC EACH 30.000 176.970 5309.10 50.000 1500.00 30.000 900.00 
90005AAA DENSITY TESTS 

90005 MISC EACH 5.000 308.220 1541.10 100.000 500.00 525.000 2625.00 
90005AAB DIG-UPS 

90005 MISC EACH 1.000 1056.300 1056.30 750.000 750.00 1130.000 1130.00 
90005AAC ADJUST/RELOCATE HYDRA 

90005 MISC EACH 3.000 328.450 985.35 300.000 900.00 350.000 1050.00 
90005AB CONNECT TO EXISTING MA 

90005 MISC EACH 33.000 108.240 3571.92 31.000 1023.00 55.000 1815.00 
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90005AC CONNECT LATERALS TO EX 
SERVICE 

90005 MISC EACH 8.000 290.520 2324.16 265.000 2120.00 265.000 2120.00 
90005AD SANITARY MANHOLE CASTI 

90005 MISC EACH 7.000 152.890 1070.23 200.000 1400.00 825.000 5775.00 
90005AE REMOVE SANITARY MANHOL 

90005 MISC EACH 2.000 886.320 1772.64 845.000 1690.00 1170.000 2340.00 
90005AF BUTTERFLY VALVE & BOX, 

90005 MISC EACH 20.000 1019.310 20386.20 875.000 17500.00 1030.000 20600.00 
90005AG GATE VALVE & BOX, 10" 

90005 MISC EACH 15.000 520.780 7811.70 450.000 6750.00 560.000 8400.00 
90005AH GATE VALVE & BOX, 6" 

90005 MISC EACH 2.000 707.700 1415.40 605.000 1210.00 750.000 1500.00 
90005AI GATE VALVE & BOX, 8" 

90005 MISC EACH 12.000 1710.140 20521.68 1732.500 20790.00 1550.000 18600.00 
90005AJ HYDRANT 

90005 MISC EACH 2.000 313.860 627.72 375.000 750.00 535.000 1070.00 
90005AK REMOVE HYDRANT & PLUG 

90005 MISC EACH 26.000 169.320 4402.32 88.000 2288.00 105.000 2730.00 
90005AL CURB STOP & BOX, 1" 

90005 MISC EACH 26.000 55.020 1430.52 88.000 2288.00 70.000 1820.00 
90005AM CORPORATION COCKS, 1" 

90005 MISC EACH 26.000 119.870 3116.62 75.000 1950.00 55.000 1430.00 
90005AN RECONNECT SERVICES TO 
WATERMAIN 

90005 MISC EACH 3.000 189.250 567.75 150.000 450.00 165.000 495.00 
90005AO WATERMAIN TEE, 6" X 6" 

90005 MISC EACH 1.000 518.060 518.06 385.000 385.00 460.000 460.00 
90005AP WATERMAIN CROSS, 12" X 

90005 MISC EACH 1.000 369.050 369.05 290.000 290.00 385.000 385.00 
90005AQ WATERMAIN TEE, 12" X 1 

90005 MISC EACH 2.000 220.390 440.78 145.000 290.00 220.000 440.00 
90005AR WATERMAIN TEE, 8" X 6" 

90005 MISC EACH 2.000 320.500 641.00 223.000 446.00 310.000 620.00 
90005AS WATERMAIN TEE, 10" X 1 

90005 MISC EACH 10.000 276.620 2766.20 201.600 2016.00 270.000 2700.00 
90005AT WATERMAIN TEE, 10" X 6 

90005 MISC EACH 2.000 270.250 540.50 206.000 412.00 290.000 580.00 
90005AU WATERMAIN TEE, 10" X 8 

90005 MISC EACH 1.000 164.270 164.27 133.000 133.00 160.000 160.00 
90005AV WATERMAIN REDUCER, 10" 

90005 MISC EACH 2.000 241.580 483.16 185.000 370.00 275.000 550.00 
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90005AW WATERMAIN 90-DEGREE BE 
90005 MISC EACH 2.000 215.420 430.84 170.000 340.00 275.000 550.00 

90005AX WATERMAIN 45-DEGREE BE 
90005 MISC EACH 1.000 879.310 879.31 230.000 230.00 350.000 350.00 

90005AY WATERMAIN TEE, 12" X 6 
90005 MISC EACH 2.000 154.340 308.68 97.500 195.00 120.000 240.00 

90005AZ WATERMAIN 45-DEGREE BE 
90005 MISC EACH 40.000 2260.000 90400.00 2323.360 92934.40 2260.000 90400.00 

90005B DECORATIVE LIGHTING ASS 
SINGLE LUMINAIRE 

90005 MISC EACH 40.000 370.000 14800.00 399.000 15960.00 370.000 14800.00 
90005C CONCRETE BASE, TYPE DEC 

90005 MISC EACH 2.000 2470.000 4940.00 2516.540 5033.08 2470.000 4940.00 
90005D LIGHTING CONTROL CABINE 
3060 

90005 MISC EACH 48.000 100.000 4800.00 101.670 4880.16 135.000 6480.00 
90005E SIGN POSTS, 2X2-INCH, S 
TUBULAR STEEL 

90005 MISC EACH 2.000 135.000 270.00 154.290 308.58 765.000 1530.00 
90005F TRAFFIC SIGNAL FACES, 1 

90005 MISC EACH 2.000 765.000 1530.00 791.490 1582.98 1500.000 3000.00 
90005G FLASHER CABINET WITH TI 

90030 MISC L.F. 125.000 9.000 1125.00 12.000 1500.00 12.000 1500.00 
90030A REMOVING STORM SEWER, 1 

90030 MISC L.F. 2300.000 19.790 45517.00 22.070 50761.00 21.650 49795.00 
90030AA SANITARY SEWER, 8" 

90030 MISC L.F. 1096.000 19.190 21032.24 21.310 23355.76 18.500 20276.00 
90030AB SANITARY SEWER LATERAL 

90030 MISC L.F. 1178.000 7.810 9200.18 2.800 3298.40 6.250 7362.50 
90030AC REMOVE SANITARY SEWER 

90030 MISC L.F. 2725.000 25.270 68860.75 37.470 102105.75 31.250 85156.25 
90030AD WATERMAIN 10" 

90030 MISC L.F. 305.000 24.600 7503.00 26.670 8134.35 35.300 10766.50 
90030AE WATERMAIN 8" 

90030 MISC L.F. 160.000 23.800 3808.00 28.310 4529.60 30.500 4880.00 
90030AF HYDRANT LEAD 6" 

90030 MISC L.F. 798.000 21.550 17196.90 20.780 16582.44 15.750 12568.50 
90030AG WATER SERVICE, 1", TYP 

90030 MISC L.F. 130.000 22.100 2873.00 30.310 3940.30 30.500 3965.00 
90030AH WATERMAIN, 6" 

90030 MISC L.F. 58.000 11.000 638.00 10.000 580.00 14.000 812.00 
90030B REMOVING STORM SEWER, 1 
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90030 MISC L.F. 132.000 13.000 1716.00 12.000 1584.00 15.500 2046.00 

90030C REMOVING STORM SEWER, 2 
90030 MISC L.F. 310.000 13.070 4051.70 8.500 2635.00 7.250 2247.50 

90030D CONCRETE CURB AND GUTTE 
24-INCH, SPECIAL 

90031 MISC S.F. 800.000 2.470 1976.00 2.000 1600.00 1.700 1360.00 
90031AA INSULATION 

90033 MISC S.Y. 24080.000 0.500 12040.00 0.500 12040.00 0.500 12040.00 
90033A PREPARATION FOR LAWN TY 

90034 MISC C.Y. 100.000 10.000 1000.00 18.000 1800.00 10.450 1045.00 
90034AA SUBGRADE REPLACEMENT 

90034 MISC C.Y. 50.000 43.510 2175.50 80.000 4000.00 5.000 250.00 
90034AB ROCK EXCAVATION, SPECI 

90035 MISC TON 6950.000 0.600 4170.00 0.600 4170.00 0.600 4170.00 
90035A QMP, NUCLEAR DENSITY FO 
ASPHALTIC PAVEMENT 

90048 MISC V.F. 66.310 167.840 11129.47 167.050 11077.09 175.000 11604.25 
90048AA SANITARY MANHOLE 

90365 QMP, BASE COURSES TON 17816.000 0.360 6413.76 0.220 3919.52 0.350 6235.60 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 17.000 30.000 510.00 30.000 510.00 30.000 510.00 

PROPOSAL TOTAL....... 1914588.63 1921619.03 1942606.29 
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BIDDER NO 1: MCCABE CONSTRUCTION, INC. 
BIDDER NO 2: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 3: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: A-1 EXCAVATING, INC. 
BIDDER NO 7: S & N, INC. AND SUBSIDIARIES 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 7.000 250.000 1750.00 0.000 0.00 0.000 0.00 
20102 CLEARING I.D. 6.000 20.000 120.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 7.000 250.000 1750.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 6.000 20.000 120.00 0.000 0.00 0.000 0.00 
20301 REMOVING OLD CULVERT, STATION LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 

100 + 52 
20302 REMOVING OLD CULVERT, STATION LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 

106 + 35 RT 
20303 REMOVING OLD CULVERT, STATION LS 1.000 375.000 375.00 0.000 0.00 0.000 0.00 

113 + 25 LT 
20304 REMOVING OLD CULVERT, STATION LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00 

113 + 25 RT 
20305 REMOVING OLD CULVERT, STATION LS 1.000 230.000 230.00 0.000 0.00 0.000 0.00 

115 + 90 LT 
20405 REMOVING CURB AND GUTTER L.F. 4761.000 2.000 9522.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 1040.000 3.000 3120.00 0.000 0.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 8.000 300.000 2400.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 15.000 2.500 37.50 0.000 0.00 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 2870.000 3.000 8610.00 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 31750.000 5.050 160337.50 0.000 0.00 0.000 0.00 
21201 GRANULAR SUBBASE COURSE C.Y. 375.000 9.000 3375.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 17816.000 10.000 178160.00 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 453.000 17.850 8086.05 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 19590.000 9.000 176310.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1010.000 1.730 1747.30 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 6950.000 1.150 7992.50 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 419.000 190.000 79610.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6950.000 25.260 175557.00 0.000 0.00 0.000 0.00 
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40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4460.000 1.000 4460.00 0.000 0.00 0.000 0.00 
41103 ASPHALTIC SURFACE, DETOURS TON 330.000 57.990 19136.70 0.000 0.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 42.000 58.400 2452.80 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 241.000 28.620 6897.42 0.000 0.00 0.000 0.00 
52202 RCCP, CL III, 15-INCH L.F. 40.000 25.350 1014.00 0.000 0.00 0.000 0.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 4.000 502.000 2008.00 0.000 0.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 532.000 532.00 0.000 0.00 0.000 0.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 116.000 12.500 1450.00 0.000 0.00 0.000 0.00 
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 7981.000 6.830 54510.23 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 76.000 16.080 1222.08 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 48145.000 2.070 99660.15 0.000 0.00 0.000 0.00 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1905.000 3.180 6057.90 0.000 0.00 0.000 0.00 
60215 CONCRETE STEPS S.F. 60.000 30.000 1800.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 709.000 32.000 22688.00 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 178.000 27.000 4806.00 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 71.000 30.000 2130.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 2795.000 36.000 100620.00 0.000 0.00 0.000 0.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 391.000 56.000 21896.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 12.000 1175.000 14100.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 6.000 2500.000 15000.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 1.000 780.000 780.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 28.000 790.000 22120.00 0.000 0.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 12.000 235.000 2820.00 0.000 0.00 0.000 0.00 
61163 INLET COVERS, TYPE C EACH 1.000 235.000 235.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 34.000 235.000 7990.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 7644.000 2.000 15288.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 117700.000 117700.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 15.000 24.750 371.25 0.000 0.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 14.800 450.000 6660.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 67.200 17.000 1142.40 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 24080.000 0.850 20468.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 36405.000 0.500 18202.50 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 15.000 6.000 90.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 15.000 6.000 90.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1610.000 1.000 1610.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1610.000 1.250 2012.50 0.000 0.00 0.000 0.00 
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62817 SILT FENCE MAINTENANCE L.F. 1610.000 0.100 161.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1460.000 0.600 876.00 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1460.000 0.700 1022.00 0.000 0.00 0.000 0.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 300.000 1.000 300.00 0.000 0.00 0.000 0.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 300.000 1.000 300.00 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 34.000 80.000 2720.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 34.000 45.000 1530.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 29.000 28.000 812.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 210.000 2.300 483.00 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 1041.000 5.100 5309.10 0.000 0.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 380.000 4.000 1520.00 0.000 0.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 132.700 19.000 2521.30 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 11830.000 2.750 32532.50 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 245.510 14.250 3498.52 0.000 0.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 36.000 90.000 3240.00 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 47.000 15.000 705.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 44.000 15.000 660.00 0.000 0.00 0.000 0.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 5.000 75.000 375.00 0.000 0.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 130.000 75.000 9750.00 0.000 0.00 0.000 0.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 130.000 0.500 65.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4550.000 0.500 2275.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5720.000 0.210 1201.20 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4420.000 0.500 2210.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 13910.000 0.270 3755.70 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 4245.000 2.000 8490.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7840.000 0.300 2352.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.800 80.00 0.000 0.00 0.000 0.00 
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 140.000 5.200 728.00 0.000 0.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1119.000 2.300 2573.70 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 520.000 3.200 1664.00 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 47.000 85.000 3995.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3920.000 1.000 3920.00 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 3920.000 0.700 2744.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 8367.000 1.000 8367.00 0.000 0.00 0.000 0.00 
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65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 8149.000 3.200 26076.80 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 350.000 1400.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 320.000 640.00 0.000 0.00 0.000 0.00 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 900.000 1800.00 0.000 0.00 0.000 0.00 
65425 PEDESTAL BASES EACH 2.000 125.000 250.00 0.000 0.00 0.000 0.00 
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 20.000 1.700 34.00 0.000 0.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3200.000 0.450 1440.00 0.000 0.00 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 36303.000 0.500 18151.50 0.000 0.00 0.000 0.00 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5282.000 0.600 3169.20 0.000 0.00 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 950.000 950.00 0.000 0.00 0.000 0.00 

STA. 103+90, 50 AMP 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 950.000 950.00 0.000 0.00 0.000 0.00 

STA. 112+50, 100 AMP 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 950.000 950.00 0.000 0.00 0.000 0.00 

STA. 130+20, 50 AMP 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 950.000 950.00 0.000 0.00 0.000 0.00 

STA 130+20, 100 AMP 
65722 TRAFFIC SIGNAL STANDARDS, STEE EACH 2.000 222.000 444.00 0.000 0.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 125.000 125.00 0.000 0.00 0.000 0.00 

STA. 104+25 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 125.000 125.00 0.000 0.00 0.000 0.00 

STA. 127+50 
66501 SAWING EXISTING PAVEMENT L.F. 655.000 3.100 2030.50 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 204.000 6.500 1326.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 2.000 590.000 1180.00 0.000 0.00 0.000 0.00 

90005A REMOVING TRAFFIC SIGNAL 
POLES 

90005 MISC EACH 33.000 57.000 1881.00 0.000 0.00 0.000 0.00 
90005AA SANITARY SEWER WYES 

90005 MISC EACH 30.000 100.000 3000.00 0.000 0.00 0.000 0.00 
90005AAA DENSITY TESTS 

90005 MISC EACH 5.000 300.000 1500.00 0.000 0.00 0.000 0.00 
90005AAB DIG-UPS 

90005 MISC EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00 
90005AAC ADJUST/RELOCATE HYDRA 

90005 MISC EACH 3.000 300.000 900.00 0.000 0.00 0.000 0.00 
90005AB CONNECT TO EXISTING MA 

90005 MISC EACH 33.000 120.000 3960.00 0.000 0.00 0.000 0.00 
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90005AC CONNECT LATERALS TO EX 
SERVICE 

90005 MISC EACH 8.000 235.000 1880.00 0.000 0.00 0.000 0.00 
90005AD SANITARY MANHOLE CASTI 

90005 MISC EACH 7.000 300.000 2100.00 0.000 0.00 0.000 0.00 
90005AE REMOVE SANITARY MANHOL 

90005 MISC EACH 2.000 701.600 1403.20 0.000 0.00 0.000 0.00 
90005AF BUTTERFLY VALVE & BOX, 

90005 MISC EACH 20.000 872.000 17440.00 0.000 0.00 0.000 0.00 
90005AG GATE VALVE & BOX, 10" 

90005 MISC EACH 15.000 455.000 6825.00 0.000 0.00 0.000 0.00 
90005AH GATE VALVE & BOX, 6" 

90005 MISC EACH 2.000 617.000 1234.00 0.000 0.00 0.000 0.00 
90005AI GATE VALVE & BOX, 8" 

90005 MISC EACH 12.000 1563.000 18756.00 0.000 0.00 0.000 0.00 
90005AJ HYDRANT 

90005 MISC EACH 2.000 450.500 901.00 0.000 0.00 0.000 0.00 
90005AK REMOVE HYDRANT & PLUG 

90005 MISC EACH 26.000 115.450 3001.70 0.000 0.00 0.000 0.00 
90005AL CURB STOP & BOX, 1" 

90005 MISC EACH 26.000 52.500 1365.00 0.000 0.00 0.000 0.00 
90005AM CORPORATION COCKS, 1" 

90005 MISC EACH 26.000 125.000 3250.00 0.000 0.00 0.000 0.00 
90005AN RECONNECT SERVICES TO 
WATERMAIN 

90005 MISC EACH 3.000 113.300 339.90 0.000 0.00 0.000 0.00 
90005AO WATERMAIN TEE, 6" X 6" 

90005 MISC EACH 1.000 895.000 895.00 0.000 0.00 0.000 0.00 
90005AP WATERMAIN CROSS, 12" X 

90005 MISC EACH 1.000 811.000 811.00 0.000 0.00 0.000 0.00 
90005AQ WATERMAIN TEE, 12" X 1 

90005 MISC EACH 2.000 181.000 362.00 0.000 0.00 0.000 0.00 
90005AR WATERMAIN TEE, 8" X 6" 

90005 MISC EACH 2.000 620.000 1240.00 0.000 0.00 0.000 0.00 
90005AS WATERMAIN TEE, 10" X 1 

90005 MISC EACH 10.000 222.000 2220.00 0.000 0.00 0.000 0.00 
90005AT WATERMAIN TEE, 10" X 6 

90005 MISC EACH 2.000 227.000 454.00 0.000 0.00 0.000 0.00 
90005AU WATERMAIN TEE, 10" X 8 

90005 MISC EACH 1.000 137.000 137.00 0.000 0.00 0.000 0.00 
90005AV WATERMAIN REDUCER, 10" 

90005 MISC EACH 2.000 196.000 392.00 0.000 0.00 0.000 0.00 
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90005AW WATERMAIN 90-DEGREE BE 
90005 MISC EACH 2.000 170.000 340.00 0.000 0.00 0.000 0.00 

90005AX WATERMAIN 45-DEGREE BE 
90005 MISC EACH 1.000 255.000 255.00 0.000 0.00 0.000 0.00 

90005AY WATERMAIN TEE, 12" X 6 
90005 MISC EACH 2.000 127.000 254.00 0.000 0.00 0.000 0.00 

90005AZ WATERMAIN 45-DEGREE BE 
90005 MISC EACH 40.000 2100.000 84000.00 0.000 0.00 0.000 0.00 

90005B DECORATIVE LIGHTING ASS 
SINGLE LUMINAIRE 

90005 MISC EACH 40.000 390.000 15600.00 0.000 0.00 0.000 0.00 
90005C CONCRETE BASE, TYPE DEC 

90005 MISC EACH 2.000 3350.000 6700.00 0.000 0.00 0.000 0.00 
90005D LIGHTING CONTROL CABINE 
3060 

90005 MISC EACH 48.000 100.000 4800.00 0.000 0.00 0.000 0.00 
90005E SIGN POSTS, 2X2-INCH, S 
TUBULAR STEEL 

90005 MISC EACH 2.000 130.000 260.00 0.000 0.00 0.000 0.00 
90005F TRAFFIC SIGNAL FACES, 1 

90005 MISC EACH 2.000 1200.000 2400.00 0.000 0.00 0.000 0.00 
90005G FLASHER CABINET WITH TI 

90030 MISC L.F. 125.000 11.000 1375.00 0.000 0.00 0.000 0.00 
90030A REMOVING STORM SEWER, 1 

90030 MISC L.F. 2300.000 22.000 50600.00 0.000 0.00 0.000 0.00 
90030AA SANITARY SEWER, 8" 

90030 MISC L.F. 1096.000 12.000 13152.00 0.000 0.00 0.000 0.00 
90030AB SANITARY SEWER LATERAL 

90030 MISC L.F. 1178.000 10.000 11780.00 0.000 0.00 0.000 0.00 
90030AC REMOVE SANITARY SEWER 

90030 MISC L.F. 2725.000 30.000 81750.00 0.000 0.00 0.000 0.00 
90030AD WATERMAIN 10" 

90030 MISC L.F. 305.000 35.000 10675.00 0.000 0.00 0.000 0.00 
90030AE WATERMAIN 8" 

90030 MISC L.F. 160.000 22.000 3520.00 0.000 0.00 0.000 0.00 
90030AF HYDRANT LEAD 6" 

90030 MISC L.F. 798.000 11.400 9097.20 0.000 0.00 0.000 0.00 
90030AG WATER SERVICE, 1", TYP 

90030 MISC L.F. 130.000 31.000 4030.00 0.000 0.00 0.000 0.00 
90030AH WATERMAIN, 6" 

90030 MISC L.F. 58.000 11.000 638.00 0.000 0.00 0.000 0.00 
90030B REMOVING STORM SEWER, 1 
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---------------------------------------------------------------------------------------------------------------------------------- 
90030 MISC L.F. 132.000 11.000 1452.00 0.000 0.00 0.000 0.00 

90030C REMOVING STORM SEWER, 2 
90030 MISC L.F. 310.000 13.070 4051.70 0.000 0.00 0.000 0.00 

90030D CONCRETE CURB AND GUTTE 
24-INCH, SPECIAL 

90031 MISC S.F. 800.000 2.000 1600.00 0.000 0.00 0.000 0.00 
90031AA INSULATION 

90033 MISC S.Y. 24080.000 0.850 20468.00 0.000 0.00 0.000 0.00 
90033A PREPARATION FOR LAWN TY 

90034 MISC C.Y. 100.000 10.000 1000.00 0.000 0.00 0.000 0.00 
90034AA SUBGRADE REPLACEMENT 

90034 MISC C.Y. 50.000 110.000 5500.00 0.000 0.00 0.000 0.00 
90034AB ROCK EXCAVATION, SPECI 

90035 MISC TON 6950.000 0.600 4170.00 0.000 0.00 0.000 0.00 
90035A QMP, NUCLEAR DENSITY FO 
ASPHALTIC PAVEMENT 

90048 MISC V.F. 66.310 158.000 10476.98 0.000 0.00 0.000 0.00 
90048AA SANITARY MANHOLE 

90365 QMP, BASE COURSES TON 17816.000 0.360 6413.76 0.000 0.00 0.000 0.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 17.000 50.000 850.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 2042465.24 0.00 0.000 
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STATE PROJECT(S): 6639-04-71 LOCATION 29/JUNEAU COUNTY 
MAUSTON - NECEDAH RD 
IH 90/94 TO STH 80 
JUNEAU COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: MATHY CONSTRUCTION COMPANY 
BIDDER NO 2: B. R. AMON & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 6.000 150.000 900.00 340.000 2040.00 0.000 0.00 
20104 GRUBBING 40M 6.000 150.000 900.00 340.000 2040.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 6.000 450.000 2700.00 260.000 1560.00 0.000 0.00 
20411 REMOVING GUARDRAIL M 35.000 3.000 105.00 5.000 175.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 990.000 3.990 3950.10 11.520 11404.80 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 18000.000 18000.00 38000.000 38000.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT M 33568.000 0.190 6377.92 0.390 13091.52 0.000 0.00 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 3000.000 3000.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 20146.400 10.740 216372.34 12.100 243771.44 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 20001.000 0.280 5600.28 0.310 6200.31 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 47216.000 0.420 19830.72 0.470 22191.52 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 2838.200 209.000 593183.80 193.000 547772.60 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 47296.000 13.670 646536.32 16.950 801667.20 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 33385.000 1.000 33385.00 1.000 33385.00 0.000 0.00 
41021 SALVAGED ASPHALTIC PAVEMENT, M M2 6370.000 0.830 5287.10 1.720 10956.40 0.000 0.00 
52203 RCCP, CL III, 450 MM M 82.100 125.590 10310.94 198.000 16255.80 0.000 0.00 
52205 RCCP, CL III, 600 MM M 33.500 146.160 4896.36 239.000 8006.50 0.000 0.00 
52207 RCCP, CL III, 750 MM M 16.000 169.030 2704.48 295.000 4720.00 0.000 0.00 
52209 RCCP, CL III, 900 MM M 16.800 200.990 3376.63 327.000 5493.60 0.000 0.00 
52229 RCCP, CL IV, 600 MM M 140.300 155.170 21770.35 239.000 33531.70 0.000 0.00 
52230 RCCP, CL IV, 675 MM M 16.200 176.630 2861.41 287.000 4649.40 0.000 0.00 
52231 RCCP, CL IV, 750 MM M 16.700 186.590 3116.05 296.000 4943.20 0.000 0.00 
52237 RCCP, CL IV, 1500 MM M 14.100 452.650 6382.37 595.000 8389.50 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 8.000 295.000 2360.00 290.000 2320.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 20.000 337.000 6740.00 355.000 7100.00 0.000 0.00 
52265 RCCP, APRON ENDWALLS, 675 MM EACH 2.000 389.000 778.00 400.000 800.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 427.000 1708.00 475.000 1900.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 2.000 564.000 1128.00 655.000 1310.00 0.000 0.00 
52271 RCCP, APRON ENDWALLS, 1500 MM EACH 2.000 1400.000 2800.00 1580.000 3160.00 0.000 0.00 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52370 RCCP HORZ ELLIP, ENDWALLS, 122 EACH 6.000 1400.000 8400.00 1700.000 10200.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 900 M 962.130 35.740 34386.53 35.740 34386.53 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 49.000 49.00 10.000 10.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 16345.000 16345.00 17425.000 17425.00 0.000 0.00 
62203 ASPHALTIC FLUMES M2 187.300 19.750 3699.18 52.000 9739.60 0.000 0.00 
62401 WATER KL 1000.000 3.970 3970.00 4.200 4200.00 0.000 0.00 
62702 MULCHING M2 66060.000 0.120 7927.20 0.130 8587.80 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 80.000 6.000 480.00 5.000 400.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 80.000 4.000 320.00 5.000 400.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 194.000 4.250 824.50 3.500 679.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 194.000 4.250 824.50 3.500 679.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 194.000 1.000 194.00 0.100 19.40 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 250.000 750.00 100.000 300.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 300.000 600.00 150.000 300.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 815.000 1.250 1018.75 0.900 733.50 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 815.000 1.250 1018.75 0.900 733.50 0.000 0.00 
62905 FERTILIZER, TYPE B KG 2891.000 0.500 1445.50 0.550 1590.05 0.000 0.00 
63003 SEEDING, TEMPORARY KG 1238.000 3.150 3899.70 4.000 4952.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 KG 1238.000 5.800 7180.40 9.200 11389.60 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 43.000 48.000 2064.00 80.000 3440.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 2000.000 2000.00 3000.000 3000.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3000.000 3000.00 4000.000 4000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 4725.000 4725.00 5244.000 5244.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 11700.000 0.280 3276.00 0.300 3510.00 0.000 0.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 660.000 0.400 264.00 0.500 330.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 672.000 0.700 470.40 1.000 672.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 672.000 0.100 67.20 0.500 336.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 3764.000 0.450 1693.80 0.750 2823.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 35280.000 0.600 21168.00 0.600 21168.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 250.000 1.800 450.00 1.800 450.00 0.000 0.00 
64625 PVMT MRKNG, SAME DAY, 100 MM, M 2878.000 2.500 7195.00 1.500 4317.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 100 MM, M 10053.000 1.750 17592.75 1.750 17592.75 0.000 0.00 
64636 LOCATING NO-PASSING ZONES KM 17.990 70.000 1259.30 70.000 1259.30 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 36.000 19.000 684.00 19.000 684.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 360.000 2.130 766.80 2.640 950.40 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU M 962.130 3.270 3146.17 3.840 3694.58 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 22.000 120.000 2640.00 109.640 2412.08 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC M 17989.000 0.330 5936.37 0.295 5306.76 0.000 0.00 
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66501 SAWING EXISTING PAVEMENT M 654.700 2.910 1905.18 4.260 2789.02 0.000 0.00 
90001 MISC M 45.100 467.830 21099.13 738.000 33283.80 0.000 0.00 

90001A-RCHECP CLASS HE-IV, 122 
SPECIAL 

90002 MISC M2 10057.070 1.260 12671.91 1.880 18907.29 0.000 0.00 
90002A-PULVERIZE & GRADE EXIST 
ASPHALTIC SURFACE 

90004 MISC LS 1.000 1500.000 1500.00 1200.000 1200.00 0.000 0.00 
90004A-GRADE, SHAPE & FINISH I 
MEYER ROAD 

90004 MISC LS 1.000 1200.000 1200.00 960.000 960.00 0.000 0.00 
90004B-GRADE, SHAPE & FINISH I 
FAIRWAY LANE 

90004 MISC LS 1.000 1500.000 1500.00 1200.000 1200.00 0.000 0.00 
90004C-GRADE,SHAPE, FINISH INT 
47TH STREET 

90004 MISC LS 1.000 1250.000 1250.00 1000.000 1000.00 0.000 0.00 
90004D-GRADE, SHAPE,FINISH INT 
WELCH PRAIRIE ROAD 

90004 MISC LS 1.000 1370.000 1370.00 1100.000 1100.00 0.000 0.00 
90004E-GRADE, SHAPE, FINISH, I 
HORKAN ROAD 

90004 MISC LS 1.000 900.000 900.00 1000.000 1000.00 0.000 0.00 
90004F-GRADE,SHAPE,FINISH,INTR 
WOODLAND HILLS ROAD 

90004 MISC LS 1.000 2750.000 2750.00 2400.000 2400.00 0.000 0.00 
90004G-GRADE,SHAPE,FINISH, INT 
MEREDITH ROAD 

90004 MISC LS 1.000 1800.000 1800.00 1700.000 1700.00 0.000 0.00 
90004H-GRADE,SHAPE,FINISH, INT 
43RD STREET 

90004 MISC LS 1.000 6350.000 6350.00 3500.000 3500.00 0.000 0.00 
90004I-GRADE,SHAPE,FINISH, INT 
CTH G (SOUTH) 

90004 MISC LS 1.000 1800.000 1800.00 1400.000 1400.00 0.000 0.00 
90004J-GRADE,SHAPE,FINISH, INT 
39TH STREET 

90004 MISC LS 1.000 3400.000 3400.00 2400.000 2400.00 0.000 0.00 
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90004K-GRADE,SHAPE,FINISH,INTR 
CTH A 

90004 MISC LS 1.000 3300.000 3300.00 2400.000 2400.00 0.000 0.00 
90004L-GRADE,SHAPE,FINISH, INT 
37TH STREET 

90005 MISC EACH 22.000 250.000 5500.00 450.000 9900.00 0.000 0.00 
90005A-SHAPE,TOPSOIL & FINISH 
REPLACEMENTS 

90006 MISC MG 95.000 110.000 10450.00 74.000 7030.00 0.000 0.00 
90006A-ASPHALTIC PVMNT FOR CRO 
REPLACEMENTS 

90006 MISC MG 47296.000 0.210 9932.16 0.340 16080.64 0.000 0.00 
90006B, QUALITY MANAGEMENT PRO 
NUCLEAR DENSITY FOR ASPHALTIC 

90338 GRADING, SHAPING & FINISHING LS 1.000 7687.000 7687.00 9700.000 9700.00 0.000 0.00 
INTERSECTION, CTH G (NORTH) 

90339 GRADING, SHAPING & FINISHING LS 1.000 1700.000 1700.00 1700.000 1700.00 0.000 0.00 
INTERSECTION, 35TH STREET 

90340 GRADING, SHAPING & FINISHING LS 1.000 900.000 900.00 1700.000 1700.00 0.000 0.00 
INTERSECTION, BEACH DRIVE 

90341 GRADING, SHAPING & FINISHING LS 1.000 1650.000 1650.00 1700.000 1700.00 0.000 0.00 
INTERSECTION, 32ND STREET 

90342 GRADING, SHAPING & FINISHING LS 1.000 800.000 800.00 1700.000 1700.00 0.000 0.00 
INTERSECTION, 30TH STREET 

90343 GRADING, SHAPING & FINISHING LS 1.000 575.000 575.00 1700.000 1700.00 0.000 0.00 
INTERSECTION, TOMAHAWK TRAIL 

90357 PULVERIZE & RELAY EXISTNG BASE M2 167932.000 0.610 102438.52 0.820 137704.24 0.000 0.00 
90365 QMP, BASE COURSES MG 20146.000 0.370 7454.02 0.190 3827.74 0.000 0.00 
90394 PROFILOGRAPH LS 1.000 4000.000 4000.00 5000.000 5000.00 0.000 0.00 

(ASPHALTIC PAVEMENT) 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 44.000 20.000 880.00 25.000 1100.00 0.000 0.00 

PROPOSAL TOTAL....... 2013555.89 2301833.07 0.00 
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CERTIFIED BY- 
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STATE PROJECT(S): 6290-04-71 LOCATION 49/PORTAGE COUNTY 
CTH J INTERCHANGE 
USH 10 
PORTAGE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: MASHUDA CONTRACTORS,INC. 
BIDDER NO 2: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 3: SOMERS AGGREGATES, LTD. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 5: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 7: RELIANCE JOINT VENTURE 
BIDDER NO 8: MANN BROS., INC. 
BIDDER NO 9: JAMES PETERSON SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 13.000 100.000 1300.00 150.000 1950.00 400.000 5200.00 
20104 GRUBBING 40M 13.000 100.000 1300.00 150.000 1950.00 427.000 5551.00 
20401 REMOVING PAVEMENT M2 5250.000 1.790 9397.50 1.500 7875.00 1.910 10027.50 
20403 REMOVING CURB M 1680.000 3.280 5510.40 2.000 3360.00 3.890 6535.20 
20405 REMOVING CURB AND GUTTER M 40.000 3.280 131.20 4.000 160.00 3.890 155.60 
20501 COMMON EXCAVATION M3 200534.000 1.770 354945.18 1.880 377003.92 1.900 381014.60 
20502 ROCK EXCAVATION M3 10470.000 0.100 1047.00 0.188 1968.36 1.900 19893.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 2000.000 2000.00 25000.000 25000.00 

B-49-95 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 2000.000 2000.00 25000.000 25000.00 

B-49-96 
20801 BORROW EXCAVATION M3 44030.000 1.400 61642.00 2.410 106112.30 2.800 123284.00 
21001 STRUCTURE BACKFILL M3 520.000 2.600 1352.00 16.250 8450.00 12.000 6240.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 100.000 100.00 4873.000 4873.00 
21401 OBLITERATING OLD ROAD M 73.000 6.600 481.80 10.000 730.00 40.900 2985.70 
30404 CRUSHED AGGREGATE BASE COURSE MG 40478.000 5.310 214938.18 5.340 216152.52 4.730 191460.94 
40204 ASPHALTIC MATERIAL FOR TACK CO L 3151.000 0.600 1890.60 0.600 1890.60 0.600 1890.60 
40301 QMP, ASPHALTIC MIXTURE MG 5930.000 0.660 3913.80 0.660 3913.80 0.660 3913.80 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 355.800 215.000 76497.00 215.000 76497.00 215.000 76497.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 5930.000 22.240 131883.20 22.240 131883.20 22.240 131883.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4190.000 1.000 4190.00 1.000 4190.00 1.000 4190.00 
41509 CONCRETE PAVEMENT, 225 MM M2 18548.000 21.850 405273.80 21.850 405273.80 21.850 405273.80 
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41519 H.E.S. CONCRETE PAVEMENT, 225 M2 5911.000 24.500 144819.50 24.500 144819.50 24.500 144819.50 
41520 H.E.S. CONCRETE PAVEMENT, 250 M2 1935.000 25.500 49342.50 25.500 49342.50 25.500 49342.50 
41621 CONCRETE PAVEMENT APPROACH SLA M2 143.000 117.050 16738.15 117.050 16738.15 117.050 16738.15 
41654 DOWEL BARS EACH 136.000 10.000 1360.00 10.000 1360.00 10.000 1360.00 
41660 CONCRETE PAVEMENT REPAIR M3 16.000 227.860 3645.76 227.860 3645.76 227.860 3645.76 
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1000.000 3000.00 1000.000 3000.00 1000.000 3000.00 
50201 CONCRETE MASONRY, BRIDGES M3 446.000 375.000 167250.00 375.000 167250.00 350.000 156100.00 
50265 PROTECTIVE SURFACE TREATMENT M2 1760.000 2.500 4400.00 2.500 4400.00 3.000 5280.00 
50307 PRESTRESSED GIRDER, I TYPE, 13 M 830.000 300.000 249000.00 300.000 249000.00 325.000 269750.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 5590.000 1.200 6708.00 1.200 6708.00 0.750 4192.50 
50511 COATED HIGH STR BAR STL REINF, KG 59345.000 1.250 74181.25 1.250 74181.25 0.950 56377.75 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 36.000 100.000 3600.00 100.000 3600.00 75.000 2700.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 300.000 6000.00 300.000 6000.00 350.000 7000.00 

B-49-95 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 300.000 6000.00 300.000 6000.00 350.000 7000.00 

B-49-96 
51122 STL PILE DEL & DRIVEN, HP 310M M 2192.000 65.000 142480.00 65.000 142480.00 45.000 98640.00 
51130 PILE POINTS EACH 20.000 70.000 1400.00 70.000 1400.00 75.000 1500.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 32.000 30.000 960.00 30.000 960.00 15.000 480.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 206.000 63.000 12978.00 60.000 12360.00 63.520 13085.12 
52107 CORRUGATED STEEL CULVERT PIPE, M 26.800 72.000 1929.60 70.000 1876.00 69.320 1857.78 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 28.000 95.000 2660.00 80.000 2240.00 68.650 1922.20 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 121.000 484.00 400.000 1600.00 305.190 1220.76 
52205 RCCP, CL III, 600 MM M 41.000 115.000 4715.00 131.000 5371.00 91.620 3756.42 
52207 RCCP, CL III, 750 MM M 19.200 158.000 3033.60 199.000 3820.80 129.200 2480.64 
52209 RCCP, CL III, 900 MM M 228.400 193.000 44081.20 211.000 48192.40 189.570 43297.79 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 16.000 250.000 4000.00 265.000 4240.00 294.750 4716.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 2.000 400.000 800.00 425.000 850.00 425.060 850.12 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 440.000 880.00 480.000 960.00 455.020 910.04 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 12.000 700.000 8400.00 740.000 8880.00 650.470 7805.64 
52471 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 80.000 160.00 100.000 200.00 271.500 543.00 
60160 CONCRETE CURB AND GUTTER, 900 M 2100.000 26.640 55944.00 26.640 55944.00 26.640 55944.00 
60170 CONCRETE CURB AND GUTTER, 900 M 640.000 26.640 17049.60 26.640 17049.60 26.640 17049.60 
60302 CONCRETE BARRIER, SINGLE FACED M 190.000 109.290 20765.10 109.290 20765.10 109.290 20765.10 
60303 CONCRETE BARRIER, DOUBLE FACED M 800.000 115.850 92680.00 115.850 92680.00 115.850 92680.00 
60304 CONCRETE BARRIER, TRANSITION S M 20.000 115.850 2317.00 115.850 2317.00 115.850 2317.00 
60305 TEMP PRECAST CONC BARR, CONTR M 122.000 30.000 3660.00 30.000 3660.00 18.000 2196.00 
60308 TEMP PRECAST CONC BARR, CONTR M 122.000 9.000 1098.00 9.000 1098.00 6.000 732.00 
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60404 SLOPE PAVING, CONCRETE M2 444.000 65.000 28860.00 18.500 8214.00 15.000 6660.00 
60601 RIPRAP M3 4.000 100.000 400.00 100.000 400.00 144.700 578.80 
60825 REINF CONC PIPE, CLASS III, SS M 346.200 74.000 25618.80 67.000 23195.40 76.400 26449.68 
60826 REINF CONC PIPE, CLASS III, SS M 8.000 114.500 916.00 124.000 992.00 115.530 924.24 
61112 MANHOLES, TYPE 3 EACH 2.000 2260.000 4520.00 2500.000 5000.00 2348.380 4696.76 
61121 INLETS, TYPE 1 EACH 8.000 560.000 4480.00 900.000 7200.00 820.560 6564.48 
61122 INLETS, TYPE 3 EACH 24.000 675.000 16200.00 800.000 19200.00 793.210 19037.04 
61162 INLET COVERS, TYPE B EACH 10.000 355.000 3550.00 300.000 3000.00 303.610 3036.10 
61180 INLET COVERS, TYPE HM EACH 24.000 380.000 9120.00 300.000 7200.00 326.580 7837.92 
61407 STEEL THRIE BEAM STRUCTURE APP M 45.400 104.320 4736.13 104.320 4736.13 101.320 4599.93 
61408 STEEL PLATE BEAM GUARD, CLASS M 115.500 30.350 3505.43 30.350 3505.43 38.060 4395.93 
61409 STEEL PLATE BEAM GUARD, CLASS M 22.000 26.180 575.96 26.180 575.96 31.990 703.78 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 52.000 50.000 2600.00 50.000 2600.00 67.620 3516.24 
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 2.000 3000.000 6000.00 3000.000 6000.00 3000.000 6000.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 2.000 2000.000 4000.00 2000.000 4000.00 2000.000 4000.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 6.000 75.000 450.00 75.000 450.00 55.000 330.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1775.000 3550.00 1775.000 3550.00 1825.000 3650.00 
61601 WOVEN WIRE FENCE M 2018.000 8.000 16144.00 8.000 16144.00 7.870 15881.66 
61610 CHAIN LINK FENCE, 1.2 M M 1691.000 13.090 22135.19 16.600 28070.60 14.610 24705.51 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 25.000 25.00 
61910 MOBILIZATION LS 1.000 144300.000 144300.00 134000.000 134000.00 110000.000 110000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 10.000 300.000 3000.00 150.000 1500.00 150.000 1500.00 
62203 ASPHALTIC FLUMES M2 20.000 40.000 800.00 40.000 800.00 40.000 800.00 
62401 WATER KL 1388.000 4.000 5552.00 4.500 6246.00 8.000 11104.00 
62501 TOPSOIL M2 159900.000 0.420 67158.00 0.200 31980.00 0.550 87945.00 
62703 MULCHING MG 81.000 209.430 16963.83 209.430 16963.83 225.000 18225.00 
62811 EROSION BALES, DELIVERED EACH 380.000 5.000 1900.00 5.000 1900.00 4.500 1710.00 
62812 EROSION BALES, INSTALLED EACH 380.000 5.000 1900.00 5.000 1900.00 11.000 4180.00 
62815 SILT FENCE, DELIVERED M 90.000 6.560 590.40 6.560 590.40 2.000 180.00 
62816 SILT FENCE, INSTALLED M 90.000 6.560 590.40 6.560 590.40 10.000 900.00 
62817 SILT FENCE MAINTENANCE M 90.000 1.000 90.00 1.000 90.00 2.080 187.20 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 240.000 720.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 100.000 200.00 240.000 480.00 
62822 EROSION MAT, DELIVERED, CLASS M2 3972.000 0.600 2383.20 0.600 2383.20 0.670 2661.24 
62823 EROSION MAT, INSTALLED, CLASS M2 3972.000 0.660 2621.52 0.660 2621.52 1.010 4011.72 
62824 EROSION MAT, DELIVERED, CLASS M2 4461.000 0.600 2676.60 0.600 2676.60 0.710 3167.31 
62825 EROSION MAT, INSTALLED, CLASS M2 4461.000 0.660 2944.26 0.660 2944.26 0.760 3390.36 
62832 EROSION MAT, DELIVERED, CLASS M2 342.000 1.500 513.00 1.500 513.00 1.850 632.70 
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62833 EROSION MAT, INSTALLED, CLASS M2 342.000 1.500 513.00 1.500 513.00 2.150 735.30 
62905 FERTILIZER, TYPE B KG 6305.000 0.620 3909.10 0.620 3909.10 0.580 3656.90 
62911 AGRICULTURAL LIMESTONE TREATME MG 82.000 82.320 6750.24 82.320 6750.24 90.000 7380.00 
63003 SEEDING, TEMPORARY KG 2399.000 3.530 8468.47 3.530 8468.47 5.750 13794.25 
63009 SEEDING, MIXTURE NO. 20 KG 2399.000 9.000 21591.00 9.000 21591.00 9.000 21591.00 
63015 SEEDING, BORROW PIT MIXTURE KG 162.000 11.020 1785.24 11.020 1785.24 8.000 1296.00 
63301 DELINEATOR POSTS EACH 181.000 12.000 2172.00 12.000 2172.00 12.000 2172.00 
63305 DELINEATORS EACH 244.000 3.000 732.00 3.000 732.00 3.000 732.00 
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 50.000 200.00 50.000 200.00 30.000 120.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 36.000 52.000 1872.00 52.000 1872.00 42.000 1512.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 23.000 56.000 1288.00 56.000 1288.00 45.000 1035.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 10.000 60.000 600.00 60.000 600.00 60.000 600.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 2701.400 4.500 12156.30 4.500 12156.30 2.690 7266.77 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 5.400 686.390 3706.51 686.390 3706.51 515.000 2781.00 
63605 BAR STEEL REINFORCEMENT, SIGN KG 336.000 4.250 1428.00 4.250 1428.00 3.990 1340.64 
63701 SIGNS, TYPE I M2 50.550 188.370 9522.10 188.370 9522.10 190.170 9613.09 
63702 SIGNS, TYPE II, REFLECTIVE M2 58.640 156.080 9152.53 156.080 9152.53 125.000 7330.00 
63827 REMOVING SIGNS, TYPE II EACH 27.000 25.000 675.00 25.000 675.00 30.000 810.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 17.000 25.000 425.00 25.000 425.00 20.000 340.00 
64210 FIELD LABORATORY LS 1.000 2000.000 2000.00 500.000 500.00 3785.000 3785.00 
64220 FIELD OFFICE, TYPE C LS 1.000 4000.000 4000.00 3000.000 3000.00 6885.000 6885.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 105.000 15.000 1575.00 15.000 1575.00 45.000 4725.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 17451.000 0.250 4362.75 0.250 4362.75 0.750 13088.25 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2366.000 0.750 1774.50 0.750 1774.50 1.000 2366.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2709.000 0.150 406.35 0.150 406.35 0.250 677.25 
64326 TRAFFIC CONTROL, SIGNS DAYS 4529.000 0.500 2264.50 0.500 2264.50 0.250 1132.25 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 14.340 100.000 1434.00 100.000 1434.00 120.000 1720.80 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 29.000 25.000 725.00 25.000 725.00 21.000 609.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 29.000 15.000 435.00 15.000 435.00 3.000 87.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 14.000 5.000 70.00 5.000 70.00 10.000 140.00 
64601 PAVEMENT MARKING, 100 MM, PAIN M 392.000 1.600 627.20 1.000 392.00 1.000 392.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 15705.000 1.620 25442.10 1.500 23557.50 1.500 23557.50 
64618 PVMT MRKNG, CHANNELIZING, 200 M 1805.000 2.640 4765.20 3.100 5595.50 3.100 5595.50 
64635 PAVEMENT MARKING, RAISED MARKE EACH 167.000 46.000 7682.00 52.000 8684.00 51.000 8517.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 20.000 14.850 297.00 20.000 400.00 20.000 400.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 175.000 350.00 140.000 280.00 140.000 280.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 28.000 14.850 415.80 20.000 560.00 20.000 560.00 
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64778 PAVEMENT MARKING, CURB, EPOXY M 99.000 14.850 1470.15 13.000 1287.00 13.000 1287.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 60.000 960.00 90.000 1440.00 90.000 1440.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 50.000 167.100 8355.00 60.000 3000.00 60.000 3000.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 6561.000 1.070 7020.27 1.250 8201.25 1.250 8201.25 
65050 CONSTRUCTION STAKING, CABC M 1441.000 1.170 1685.97 1.480 2132.68 1.480 2132.68 
65055 CONSTRUCTION STAKING, CURB, GU M 520.000 2.250 1170.00 2.790 1450.80 2.790 1450.80 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 48.000 112.000 5376.00 120.000 5760.00 120.000 5760.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1000.000 1000.00 1000.000 1000.00 

B-49-95 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1000.000 1000.00 1000.000 1000.00 

B-49-96 
65070 CONSTRUCTION STAKING, CONCRETE M 5260.000 1.850 9731.00 2.790 14675.40 2.790 14675.40 
65075 CONSTRUCTION STAKING, CONCRETE M 1010.000 1.180 1191.80 2.790 2817.90 2.790 2817.90 
65099 CONSTRUCTION STAKING, INITIAL M 6561.000 1.000 6561.00 2.640 17321.04 2.640 17321.04 
66501 SAWING EXISTING PAVEMENT M 245.000 2.990 732.55 4.000 980.00 2.990 732.55 
66502 SAWING CONCRETE PAVEMENT, FULL M 2372.000 4.980 11812.56 5.250 12453.00 4.980 11812.56 
90003 MISC M3 252.000 375.000 94500.00 375.000 94500.00 410.000 103320.00 

90003A CONCRETE MASONRY, STEEL 
BRIDGES 

90005 MISC EACH 10.000 135.000 1350.00 100.000 1000.00 64.230 642.30 
90005D SALVAGING PULL BOX, COV 

90005 MISC EACH 50.000 30.000 1500.00 30.000 1500.00 34.000 1700.00 
90005E FLEXIBLE TUBULAR DELINE 
48-INCH 

90005 MISC EACH 45.000 15.000 675.00 15.000 675.00 4.000 180.00 
90005F FLEXIBLE TUBULAR DELINE 

90005 MISC EACH 29.000 150.000 4350.00 20.000 580.00 69.260 2008.54 
90005G REMOVING SMALL CULVERTS 

90005 MISC EACH 8.000 25.000 200.00 25.000 200.00 25.000 200.00 
90005H CRITTER PASSES 

90005 MISC EACH 2.000 28600.000 57200.00 28600.000 57200.00 28600.000 57200.00 
90005J CRASH CUSHIONS, LOW MAI 

90365 QMP, BASE COURSES MG 40478.000 0.270 10929.06 0.250 10119.50 0.160 6476.48 
90401 QMP, PLACEMENT OF CONCRETE DAY 11.000 100.000 1100.00 100.000 1100.00 100.000 1100.00 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 26394.000 0.280 7390.32 0.280 7390.32 0.150 3959.10 
90501 QMP READY MIXED CONC MASONRY F M3 698.000 18.000 12564.00 18.000 12564.00 3.000 2094.00 

5 CYLINDERS 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8376.000 1.000 8376.00 1.000 8376.00 1.000 8376.00 
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90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34.000 35.000 1190.00 21.000 714.00 38.000 1292.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 400.000 2.000 800.00 2.000 800.00 2.000 800.00 

PROPOSAL TOTAL....... 3260123.21 3287283.77 3352315.01 
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BIDDER NO 1: MASHUDA CONTRACTORS,INC. 
BIDDER NO 2: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 3: SOMERS AGGREGATES, LTD. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 5: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 7: RELIANCE JOINT VENTURE 
BIDDER NO 8: MANN BROS., INC. 
BIDDER NO 9: JAMES PETERSON SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 13.000 211.000 2743.00 110.000 1430.00 340.000 4420.00 
20104 GRUBBING 40M 13.000 211.000 2743.00 110.000 1430.00 340.000 4420.00 
20401 REMOVING PAVEMENT M2 5250.000 3.000 15750.00 2.600 13650.00 2.000 10500.00 
20403 REMOVING CURB M 1680.000 8.000 13440.00 2.000 3360.00 3.000 5040.00 
20405 REMOVING CURB AND GUTTER M 40.000 11.000 440.00 6.000 240.00 4.500 180.00 
20501 COMMON EXCAVATION M3 200534.000 2.140 429142.76 1.950 391041.30 2.380 477270.92 
20502 ROCK EXCAVATION M3 10470.000 2.140 22405.80 1.950 20416.50 4.480 46905.60 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 1500.000 1500.00 25000.000 25000.00 

B-49-95 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 1500.000 1500.00 25000.000 25000.00 

B-49-96 
20801 BORROW EXCAVATION M3 44030.000 2.140 94224.20 1.950 85858.50 3.850 169515.50 
21001 STRUCTURE BACKFILL M3 520.000 10.000 5200.00 15.000 7800.00 12.000 6240.00 
21301 FINISHING ROADWAY LS 1.000 2800.000 2800.00 2000.000 2000.00 4000.000 4000.00 
21401 OBLITERATING OLD ROAD M 73.000 10.000 730.00 20.000 1460.00 10.000 730.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 40478.000 5.310 214938.18 5.840 236391.52 5.190 210080.82 
40204 ASPHALTIC MATERIAL FOR TACK CO L 3151.000 0.600 1890.60 0.600 1890.60 0.600 1890.60 
40301 QMP, ASPHALTIC MIXTURE MG 5930.000 0.660 3913.80 0.660 3913.80 0.660 3913.80 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 355.800 215.000 76497.00 215.000 76497.00 215.000 76497.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 5930.000 22.240 131883.20 22.240 131883.20 22.240 131883.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4190.000 1.000 4190.00 1.000 4190.00 1.000 4190.00 
41509 CONCRETE PAVEMENT, 225 MM M2 18548.000 21.850 405273.80 21.850 405273.80 21.850 405273.80 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 5911.000 24.500 144819.50 24.500 144819.50 24.500 144819.50 
41520 H.E.S. CONCRETE PAVEMENT, 250 M2 1935.000 25.500 49342.50 25.500 49342.50 25.500 49342.50 
41621 CONCRETE PAVEMENT APPROACH SLA M2 143.000 117.050 16738.15 117.050 16738.15 117.050 16738.15 
41654 DOWEL BARS EACH 136.000 10.000 1360.00 10.000 1360.00 10.000 1360.00 
41660 CONCRETE PAVEMENT REPAIR M3 16.000 227.860 3645.76 227.860 3645.76 227.860 3645.76 
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1000.000 3000.00 1000.000 3000.00 1000.000 3000.00 
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50201 CONCRETE MASONRY, BRIDGES M3 446.000 375.000 167250.00 410.000 182860.00 350.000 156100.00 
50265 PROTECTIVE SURFACE TREATMENT M2 1760.000 2.500 4400.00 2.500 4400.00 3.000 5280.00 
50307 PRESTRESSED GIRDER, I TYPE, 13 M 830.000 300.000 249000.00 321.500 266845.00 325.000 269750.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 5590.000 1.200 6708.00 1.000 5590.00 0.750 4192.50 
50511 COATED HIGH STR BAR STL REINF, KG 59345.000 1.250 74181.25 1.200 71214.00 0.950 56377.75 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 36.000 100.000 3600.00 60.000 2160.00 75.000 2700.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 300.000 6000.00 450.000 9000.00 350.000 7000.00 

B-49-95 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 300.000 6000.00 450.000 9000.00 350.000 7000.00 

B-49-96 
51122 STL PILE DEL & DRIVEN, HP 310M M 2192.000 65.000 142480.00 65.000 142480.00 45.000 98640.00 
51130 PILE POINTS EACH 20.000 70.000 1400.00 100.000 2000.00 75.000 1500.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 32.000 30.000 960.00 30.000 960.00 15.000 480.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 206.000 59.000 12154.00 52.100 10732.60 54.500 11227.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 26.800 72.000 1929.60 55.200 1479.36 64.000 1715.20 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 28.000 99.000 2772.00 110.000 3080.00 77.000 2156.00 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 436.000 1744.00 475.000 1900.00 335.000 1340.00 
52205 RCCP, CL III, 600 MM M 41.000 118.000 4838.00 88.000 3608.00 119.500 4899.50 
52207 RCCP, CL III, 750 MM M 19.200 151.000 2899.20 152.000 2918.40 166.000 3187.20 
52209 RCCP, CL III, 900 MM M 228.400 196.000 44766.40 176.000 40198.40 197.000 44994.80 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 16.000 250.000 4000.00 425.000 6800.00 275.000 4400.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 2.000 381.000 762.00 385.000 770.00 415.000 830.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 418.000 836.00 415.000 830.00 455.000 910.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 12.000 647.000 7764.00 650.000 7800.00 700.000 8400.00 
52471 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 200.000 400.00 150.000 300.00 320.000 640.00 
60160 CONCRETE CURB AND GUTTER, 900 M 2100.000 26.640 55944.00 26.640 55944.00 26.640 55944.00 
60170 CONCRETE CURB AND GUTTER, 900 M 640.000 26.640 17049.60 26.640 17049.60 26.640 17049.60 
60302 CONCRETE BARRIER, SINGLE FACED M 190.000 109.290 20765.10 109.290 20765.10 109.290 20765.10 
60303 CONCRETE BARRIER, DOUBLE FACED M 800.000 115.850 92680.00 115.850 92680.00 115.850 92680.00 
60304 CONCRETE BARRIER, TRANSITION S M 20.000 115.850 2317.00 115.850 2317.00 115.850 2317.00 
60305 TEMP PRECAST CONC BARR, CONTR M 122.000 30.000 3660.00 20.000 2440.00 18.000 2196.00 
60308 TEMP PRECAST CONC BARR, CONTR M 122.000 9.000 1098.00 10.000 1220.00 6.000 732.00 
60404 SLOPE PAVING, CONCRETE M2 444.000 65.000 28860.00 35.000 15540.00 15.000 6660.00 
60601 RIPRAP M3 4.000 80.000 320.00 50.000 200.00 45.000 180.00 
60825 REINF CONC PIPE, CLASS III, SS M 346.200 64.000 22156.80 83.000 28734.60 96.500 33408.30 
60826 REINF CONC PIPE, CLASS III, SS M 8.000 82.000 656.00 120.000 960.00 104.000 832.00 
61112 MANHOLES, TYPE 3 EACH 2.000 2500.000 5000.00 2800.000 5600.00 2590.000 5180.00 
61121 INLETS, TYPE 1 EACH 8.000 600.000 4800.00 625.000 5000.00 580.000 4640.00 
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61122 INLETS, TYPE 3 EACH 24.000 770.000 18480.00 540.000 12960.00 700.000 16800.00 
61162 INLET COVERS, TYPE B EACH 10.000 330.000 3300.00 300.000 3000.00 303.000 3030.00 
61180 INLET COVERS, TYPE HM EACH 24.000 360.000 8640.00 325.000 7800.00 323.000 7752.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 45.400 104.320 4736.13 101.500 4608.10 104.320 4736.13 
61408 STEEL PLATE BEAM GUARD, CLASS M 115.500 30.350 3505.43 38.100 4400.55 30.350 3505.43 
61409 STEEL PLATE BEAM GUARD, CLASS M 22.000 26.180 575.96 32.000 704.00 26.180 575.96 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 52.000 50.000 2600.00 75.000 3900.00 50.000 2600.00 
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 2.000 3000.000 6000.00 6000.000 12000.00 3000.000 6000.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 2.000 2000.000 4000.00 1500.000 3000.00 2000.000 4000.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 6.000 75.000 450.00 60.000 360.00 75.000 450.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1775.000 3550.00 1825.000 3650.00 1775.000 3550.00 
61601 WOVEN WIRE FENCE M 2018.000 8.000 16144.00 9.500 19171.00 8.000 16144.00 
61610 CHAIN LINK FENCE, 1.2 M M 1691.000 13.250 22405.75 16.600 28070.60 13.090 22135.19 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00 
61910 MOBILIZATION LS 1.000 134800.000 134800.00 200000.000 200000.00 121200.000 121200.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 10.000 200.000 2000.00 100.000 1000.00 20.000 200.00 
62203 ASPHALTIC FLUMES M2 20.000 40.000 800.00 40.000 800.00 40.000 800.00 
62401 WATER KL 1388.000 5.000 6940.00 5.000 6940.00 3.250 4511.00 
62501 TOPSOIL M2 159900.000 0.530 84747.00 0.330 52767.00 0.610 97539.00 
62703 MULCHING MG 81.000 209.430 16963.83 225.000 18225.00 209.430 16963.83 
62811 EROSION BALES, DELIVERED EACH 380.000 5.000 1900.00 5.000 1900.00 5.000 1900.00 
62812 EROSION BALES, INSTALLED EACH 380.000 5.000 1900.00 11.000 4180.00 5.000 1900.00 
62815 SILT FENCE, DELIVERED M 90.000 4.680 421.20 2.000 180.00 6.560 590.40 
62816 SILT FENCE, INSTALLED M 90.000 4.030 362.70 10.000 900.00 6.560 590.40 
62817 SILT FENCE MAINTENANCE M 90.000 0.100 9.00 2.000 180.00 1.000 90.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 250.000 750.00 100.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 250.000 500.00 100.000 200.00 
62822 EROSION MAT, DELIVERED, CLASS M2 3972.000 0.600 2383.20 0.700 2780.40 0.600 2383.20 
62823 EROSION MAT, INSTALLED, CLASS M2 3972.000 0.660 2621.52 1.050 4170.60 0.660 2621.52 
62824 EROSION MAT, DELIVERED, CLASS M2 4461.000 0.600 2676.60 0.750 3345.75 0.600 2676.60 
62825 EROSION MAT, INSTALLED, CLASS M2 4461.000 0.660 2944.26 0.800 3568.80 0.660 2944.26 
62832 EROSION MAT, DELIVERED, CLASS M2 342.000 1.500 513.00 1.850 632.70 1.500 513.00 
62833 EROSION MAT, INSTALLED, CLASS M2 342.000 1.500 513.00 2.150 735.30 1.500 513.00 
62905 FERTILIZER, TYPE B KG 6305.000 0.620 3909.10 0.600 3783.00 0.620 3909.10 
62911 AGRICULTURAL LIMESTONE TREATME MG 82.000 82.320 6750.24 90.000 7380.00 82.320 6750.24 
63003 SEEDING, TEMPORARY KG 2399.000 3.530 8468.47 5.750 13794.25 3.530 8468.47 
63009 SEEDING, MIXTURE NO. 20 KG 2399.000 9.000 21591.00 9.000 21591.00 9.000 21591.00 
63015 SEEDING, BORROW PIT MIXTURE KG 162.000 11.020 1785.24 5.500 891.00 11.020 1785.24 
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63301 DELINEATOR POSTS EACH 181.000 12.000 2172.00 12.500 2262.50 12.000 2172.00 
63305 DELINEATORS EACH 244.000 3.000 732.00 2.500 610.00 2.500 610.00 
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 50.000 200.00 35.000 140.00 50.000 200.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 36.000 52.000 1872.00 42.000 1512.00 52.000 1872.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 23.000 56.000 1288.00 46.000 1058.00 56.000 1288.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 10.000 60.000 600.00 55.000 550.00 60.000 600.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 2701.400 4.500 12156.30 2.850 7698.99 4.500 12156.30 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 5.400 686.390 3706.51 515.000 2781.00 686.390 3706.51 
63605 BAR STEEL REINFORCEMENT, SIGN KG 336.000 4.250 1428.00 4.050 1360.80 4.250 1428.00 
63701 SIGNS, TYPE I M2 50.550 188.370 9522.10 195.000 9857.25 188.370 9522.10 
63702 SIGNS, TYPE II, REFLECTIVE M2 58.640 156.080 9152.53 115.000 6743.60 156.080 9152.53 
63827 REMOVING SIGNS, TYPE II EACH 27.000 30.000 810.00 20.000 540.00 20.000 540.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 17.000 25.000 425.00 25.000 425.00 25.000 425.00 
64210 FIELD LABORATORY LS 1.000 2000.000 2000.00 4000.000 4000.00 2000.000 2000.00 
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 6000.000 6000.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 6000.000 6000.00 3000.000 3000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 105.000 15.000 1575.00 20.000 2100.00 15.000 1575.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 17451.000 0.250 4362.75 0.300 5235.30 0.250 4362.75 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2366.000 0.750 1774.50 0.700 1656.20 0.750 1774.50 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2709.000 0.150 406.35 0.250 677.25 0.150 406.35 
64326 TRAFFIC CONTROL, SIGNS DAYS 4529.000 0.500 2264.50 0.500 2264.50 0.500 2264.50 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 14.340 100.000 1434.00 108.000 1548.72 100.000 1434.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 29.000 25.000 725.00 20.000 580.00 25.000 725.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 29.000 15.000 435.00 7.000 203.00 15.000 435.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 14.000 6.000 84.00 15.000 210.00 2.250 31.50 
64601 PAVEMENT MARKING, 100 MM, PAIN M 392.000 1.000 392.00 1.000 392.00 1.600 627.20 
64602 PAVEMENT MARKING, 100 MM, EPOX M 15705.000 1.710 26855.55 1.500 23557.50 1.620 25442.10 
64618 PVMT MRKNG, CHANNELIZING, 200 M 1805.000 2.900 5234.50 3.100 5595.50 2.640 4765.20 
64635 PAVEMENT MARKING, RAISED MARKE EACH 167.000 55.000 9185.00 52.000 8684.00 46.000 7682.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 20.000 19.000 380.00 20.000 400.00 14.850 297.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 130.000 260.00 140.000 280.00 175.000 350.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 28.000 20.000 560.00 20.000 560.00 14.850 415.80 
64778 PAVEMENT MARKING, CURB, EPOXY M 99.000 13.000 1287.00 13.000 1287.00 14.850 1470.15 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 90.000 1440.00 90.000 1440.00 60.000 960.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 50.000 167.100 8355.00 90.000 4500.00 100.000 5000.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 6561.000 1.070 7020.27 2.250 14762.25 1.000 6561.00 
65050 CONSTRUCTION STAKING, CABC M 1441.000 1.170 1685.97 2.350 3386.35 1.000 1441.00 
65055 CONSTRUCTION STAKING, CURB, GU M 520.000 2.250 1170.00 2.600 1352.00 2.000 1040.00 
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65060 CONSTRUCTION STAKING, PIPE CUL EACH 48.000 112.000 5376.00 170.000 8160.00 100.000 4800.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1200.000 1200.00 800.000 800.00 

B-49-95 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1200.000 1200.00 800.000 800.00 

B-49-96 
65070 CONSTRUCTION STAKING, CONCRETE M 5260.000 1.850 9731.00 5.450 28667.00 4.000 21040.00 
65075 CONSTRUCTION STAKING, CONCRETE M 1010.000 1.180 1191.80 1.950 1969.50 2.000 2020.00 
65099 CONSTRUCTION STAKING, INITIAL M 6561.000 1.000 6561.00 2.650 17386.65 2.000 13122.00 
66501 SAWING EXISTING PAVEMENT M 245.000 2.300 563.50 6.560 1607.20 2.990 732.55 
66502 SAWING CONCRETE PAVEMENT, FULL M 2372.000 5.250 12453.00 6.600 15655.20 4.980 11812.56 
90003 MISC M3 252.000 375.000 94500.00 470.000 118440.00 410.000 103320.00 

90003A CONCRETE MASONRY, STEEL 
BRIDGES 

90005 MISC EACH 10.000 200.000 2000.00 50.000 500.00 70.000 700.00 
90005D SALVAGING PULL BOX, COV 

90005 MISC EACH 50.000 30.000 1500.00 45.000 2250.00 30.000 1500.00 
90005E FLEXIBLE TUBULAR DELINE 
48-INCH 

90005 MISC EACH 45.000 15.000 675.00 12.000 540.00 15.000 675.00 
90005F FLEXIBLE TUBULAR DELINE 

90005 MISC EACH 29.000 300.000 8700.00 100.000 2900.00 250.000 7250.00 
90005G REMOVING SMALL CULVERTS 

90005 MISC EACH 8.000 25.000 200.00 25.000 200.00 25.000 200.00 
90005H CRITTER PASSES 

90005 MISC EACH 2.000 28600.000 57200.00 10000.000 20000.00 28600.000 57200.00 
90005J CRASH CUSHIONS, LOW MAI 

90365 QMP, BASE COURSES MG 40478.000 0.270 10929.06 0.300 12143.40 0.250 10119.50 
90401 QMP, PLACEMENT OF CONCRETE DAY 11.000 100.000 1100.00 100.000 1100.00 100.000 1100.00 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 26394.000 0.280 7390.32 0.280 7390.32 0.280 7390.32 
90501 QMP READY MIXED CONC MASONRY F M3 698.000 18.000 12564.00 12.500 8725.00 21.000 14658.00 

5 CYLINDERS 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8376.000 1.000 8376.00 1.000 8376.00 1.000 8376.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34.000 21.000 714.00 40.000 1360.00 35.000 1190.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 400.000 2.000 800.00 2.000 800.00 2.000 800.00 

PROPOSAL TOTAL....... 3430425.34 3483908.22 3551218.49 
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BIDDER NO 1: MASHUDA CONTRACTORS,INC. 
BIDDER NO 2: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 3: SOMERS AGGREGATES, LTD. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 5: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 7: RELIANCE JOINT VENTURE 
BIDDER NO 8: MANN BROS., INC. 
BIDDER NO 9: JAMES PETERSON SONS, INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 13.000 340.000 4420.00 340.000 4420.00 75.000 975.00 
20104 GRUBBING 40M 13.000 340.000 4420.00 340.000 4420.00 75.000 975.00 
20401 REMOVING PAVEMENT M2 5250.000 2.250 11812.50 3.600 18900.00 2.000 10500.00 
20403 REMOVING CURB M 1680.000 8.000 13440.00 6.600 11088.00 3.000 5040.00 
20405 REMOVING CURB AND GUTTER M 40.000 13.000 520.00 10.000 400.00 4.500 180.00 
20501 COMMON EXCAVATION M3 200534.000 1.850 370987.90 2.230 447190.82 2.380 477270.92 
20502 ROCK EXCAVATION M3 10470.000 2.500 26175.00 2.230 23348.10 4.480 46905.60 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00 

B-49-95 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00 

B-49-96 
20801 BORROW EXCAVATION M3 44030.000 4.860 213985.80 5.090 224112.70 3.850 169515.50 
21001 STRUCTURE BACKFILL M3 520.000 13.000 6760.00 10.000 5200.00 17.000 8840.00 
21301 FINISHING ROADWAY LS 1.000 15000.000 15000.00 17500.000 17500.00 5000.000 5000.00 
21401 OBLITERATING OLD ROAD M 73.000 8.500 620.50 13.150 959.95 10.000 730.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 40478.000 5.310 214938.18 5.310 214938.18 5.190 210080.82 
40204 ASPHALTIC MATERIAL FOR TACK CO L 3151.000 0.600 1890.60 0.600 1890.60 0.600 1890.60 
40301 QMP, ASPHALTIC MIXTURE MG 5930.000 0.660 3913.80 0.660 3913.80 0.660 3913.80 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 355.800 215.000 76497.00 215.000 76497.00 215.000 76497.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 5930.000 22.240 131883.20 22.240 131883.20 22.240 131883.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4190.000 1.000 4190.00 1.000 4190.00 1.000 4190.00 
41509 CONCRETE PAVEMENT, 225 MM M2 18548.000 21.200 393217.60 21.850 405273.80 21.850 405273.80 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 5911.000 22.820 134889.02 24.500 144819.50 24.500 144819.50 
41520 H.E.S. CONCRETE PAVEMENT, 250 M2 1935.000 24.150 46730.25 25.500 49342.50 25.500 49342.50 
41621 CONCRETE PAVEMENT APPROACH SLA M2 143.000 80.000 11440.00 117.050 16738.15 117.050 16738.15 
41654 DOWEL BARS EACH 136.000 10.000 1360.00 10.000 1360.00 10.000 1360.00 
41660 CONCRETE PAVEMENT REPAIR M3 16.000 66.540 1064.64 227.860 3645.76 227.860 3645.76 
41665 CONCRETE PAVEMENT GAPS EACH 3.000 700.000 2100.00 1000.000 3000.00 1000.000 3000.00 
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50201 CONCRETE MASONRY, BRIDGES M3 446.000 375.000 167250.00 375.000 167250.00 375.000 167250.00 
50265 PROTECTIVE SURFACE TREATMENT M2 1760.000 2.500 4400.00 2.500 4400.00 2.500 4400.00 
50307 PRESTRESSED GIRDER, I TYPE, 13 M 830.000 300.000 249000.00 300.000 249000.00 300.000 249000.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 5590.000 1.200 6708.00 1.200 6708.00 1.200 6708.00 
50511 COATED HIGH STR BAR STL REINF, KG 59345.000 1.250 74181.25 1.250 74181.25 1.250 74181.25 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 36.000 100.000 3600.00 100.000 3600.00 100.000 3600.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 300.000 6000.00 300.000 6000.00 300.000 6000.00 

B-49-95 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 300.000 6000.00 300.000 6000.00 300.000 6000.00 

B-49-96 
51122 STL PILE DEL & DRIVEN, HP 310M M 2192.000 65.000 142480.00 65.000 142480.00 65.000 142480.00 
51130 PILE POINTS EACH 20.000 70.000 1400.00 70.000 1400.00 70.000 1400.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 32.000 30.000 960.00 30.000 960.00 30.000 960.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 206.000 58.000 11948.00 59.000 12154.00 54.500 11227.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 26.800 71.000 1902.80 72.000 1929.60 64.000 1715.20 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 28.000 85.000 2380.00 85.000 2380.00 77.000 2156.00 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 375.000 1500.00 450.000 1800.00 335.000 1340.00 
52205 RCCP, CL III, 600 MM M 41.000 112.000 4592.00 121.000 4961.00 119.500 4899.50 
52207 RCCP, CL III, 750 MM M 19.200 146.000 2803.20 148.000 2841.60 166.000 3187.20 
52209 RCCP, CL III, 900 MM M 228.400 183.000 41797.20 190.000 43396.00 197.000 44994.80 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 16.000 375.000 6000.00 450.000 7200.00 275.000 4400.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 2.000 515.000 1030.00 550.000 1100.00 415.000 830.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 560.000 1120.00 700.000 1400.00 455.000 910.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 12.000 790.000 9480.00 925.000 11100.00 700.000 8400.00 
52471 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 250.000 500.00 100.000 200.00 320.000 640.00 
60160 CONCRETE CURB AND GUTTER, 900 M 2100.000 26.830 56343.00 26.640 55944.00 26.640 55944.00 
60170 CONCRETE CURB AND GUTTER, 900 M 640.000 30.830 19731.20 26.640 17049.60 26.640 17049.60 
60302 CONCRETE BARRIER, SINGLE FACED M 190.000 92.000 17480.00 109.290 20765.10 109.290 20765.10 
60303 CONCRETE BARRIER, DOUBLE FACED M 800.000 92.420 73936.00 115.850 92680.00 115.850 92680.00 
60304 CONCRETE BARRIER, TRANSITION S M 20.000 378.090 7561.80 115.850 2317.00 115.850 2317.00 
60305 TEMP PRECAST CONC BARR, CONTR M 122.000 30.000 3660.00 30.000 3660.00 30.000 3660.00 
60308 TEMP PRECAST CONC BARR, CONTR M 122.000 9.000 1098.00 9.000 1098.00 9.000 1098.00 
60404 SLOPE PAVING, CONCRETE M2 444.000 65.000 28860.00 65.000 28860.00 65.000 28860.00 
60601 RIPRAP M3 4.000 50.000 200.00 150.000 600.00 100.000 400.00 
60825 REINF CONC PIPE, CLASS III, SS M 346.200 75.000 25965.00 100.000 34620.00 96.500 33408.30 
60826 REINF CONC PIPE, CLASS III, SS M 8.000 85.000 680.00 110.000 880.00 104.000 832.00 
61112 MANHOLES, TYPE 3 EACH 2.000 3400.000 6800.00 2500.000 5000.00 2590.000 5180.00 
61121 INLETS, TYPE 1 EACH 8.000 700.000 5600.00 500.000 4000.00 580.000 4640.00 
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61122 INLETS, TYPE 3 EACH 24.000 750.000 18000.00 600.000 14400.00 700.000 16800.00 
61162 INLET COVERS, TYPE B EACH 10.000 325.000 3250.00 345.000 3450.00 303.000 3030.00 
61180 INLET COVERS, TYPE HM EACH 24.000 375.000 9000.00 375.000 9000.00 323.000 7752.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 45.400 96.760 4392.90 104.320 4736.13 104.320 4736.13 
61408 STEEL PLATE BEAM GUARD, CLASS M 115.500 34.440 3977.82 30.350 3505.43 30.350 3505.43 
61409 STEEL PLATE BEAM GUARD, CLASS M 22.000 26.240 577.28 26.180 575.96 26.180 575.96 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 52.000 50.000 2600.00 50.000 2600.00 50.000 2600.00 
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 2.000 3000.000 6000.00 3000.000 6000.00 3000.000 6000.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 2.000 2000.000 4000.00 2000.000 4000.00 2000.000 4000.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 6.000 75.000 450.00 75.000 450.00 75.000 450.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1700.000 3400.00 1775.000 3550.00 1775.000 3550.00 
61601 WOVEN WIRE FENCE M 2018.000 9.840 19857.12 7.870 15881.66 8.000 16144.00 
61610 CHAIN LINK FENCE, 1.2 M M 1691.000 13.090 22135.19 13.140 22219.74 13.090 22135.19 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 500.000 500.00 
61910 MOBILIZATION LS 1.000 209540.000 209540.00 142300.000 142300.00 150800.000 150800.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 10.000 78.000 780.00 150.000 1500.00 150.000 1500.00 
62203 ASPHALTIC FLUMES M2 20.000 40.000 800.00 40.000 800.00 40.000 800.00 
62401 WATER KL 1388.000 5.000 6940.00 5.000 6940.00 3.250 4511.00 
62501 TOPSOIL M2 159900.000 0.540 86346.00 0.480 76752.00 0.610 97539.00 
62703 MULCHING MG 81.000 201.000 16281.00 209.430 16963.83 209.430 16963.83 
62811 EROSION BALES, DELIVERED EACH 380.000 4.000 1520.00 5.000 1900.00 5.000 1900.00 
62812 EROSION BALES, INSTALLED EACH 380.000 4.000 1520.00 5.000 1900.00 5.000 1900.00 
62815 SILT FENCE, DELIVERED M 90.000 5.000 450.00 6.560 590.40 6.560 590.40 
62816 SILT FENCE, INSTALLED M 90.000 5.000 450.00 6.560 590.40 6.560 590.40 
62817 SILT FENCE MAINTENANCE M 90.000 1.000 90.00 1.000 90.00 1.000 90.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 300.000 900.00 100.000 300.00 100.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 100.000 200.00 100.000 200.00 
62822 EROSION MAT, DELIVERED, CLASS M2 3972.000 0.540 2144.88 0.600 2383.20 0.600 2383.20 
62823 EROSION MAT, INSTALLED, CLASS M2 3972.000 0.580 2303.76 0.660 2621.52 0.660 2621.52 
62824 EROSION MAT, DELIVERED, CLASS M2 4461.000 0.580 2587.38 0.600 2676.60 0.600 2676.60 
62825 EROSION MAT, INSTALLED, CLASS M2 4461.000 0.580 2587.38 0.660 2944.26 0.660 2944.26 
62832 EROSION MAT, DELIVERED, CLASS M2 342.000 0.960 328.32 1.500 513.00 1.500 513.00 
62833 EROSION MAT, INSTALLED, CLASS M2 342.000 0.960 328.32 1.500 513.00 1.500 513.00 
62905 FERTILIZER, TYPE B KG 6305.000 0.530 3341.65 0.620 3909.10 0.620 3909.10 
62911 AGRICULTURAL LIMESTONE TREATME MG 82.000 72.000 5904.00 82.320 6750.24 82.320 6750.24 
63003 SEEDING, TEMPORARY KG 2399.000 8.080 19383.92 3.530 8468.47 3.530 8468.47 
63009 SEEDING, MIXTURE NO. 20 KG 2399.000 9.000 21591.00 9.000 21591.00 9.000 21591.00 
63015 SEEDING, BORROW PIT MIXTURE KG 162.000 14.500 2349.00 11.020 1785.24 11.020 1785.24 
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63301 DELINEATOR POSTS EACH 181.000 2.750 497.75 2.750 497.75 14.000 2534.00 
63305 DELINEATORS EACH 244.000 2.750 671.00 2.750 671.00 4.000 976.00 
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 45.000 180.00 35.000 140.00 50.000 200.00 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 36.000 48.000 1728.00 42.000 1512.00 52.000 1872.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 23.000 55.000 1265.00 46.000 1058.00 56.000 1288.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 10.000 38.000 380.00 55.000 550.00 60.000 600.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 2701.400 2.950 7969.13 2.950 7969.13 4.500 12156.30 
63601 CONCRETE MASONRY, SIGN SUPPORT M3 5.400 650.000 3510.00 650.000 3510.00 686.390 3706.51 
63605 BAR STEEL REINFORCEMENT, SIGN KG 336.000 4.400 1478.40 4.400 1478.40 4.250 1428.00 
63701 SIGNS, TYPE I M2 50.550 182.540 9227.40 182.540 9227.40 188.370 9522.10 
63702 SIGNS, TYPE II, REFLECTIVE M2 58.640 143.020 8386.69 115.000 6743.60 156.080 9152.53 
63827 REMOVING SIGNS, TYPE II EACH 27.000 15.000 405.00 20.000 540.00 15.000 405.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 17.000 15.000 255.00 25.000 425.00 15.000 255.00 
64210 FIELD LABORATORY LS 1.000 4500.000 4500.00 1000.000 1000.00 1500.000 1500.00 
64220 FIELD OFFICE, TYPE C LS 1.000 7000.000 7000.00 7000.000 7000.00 5000.000 5000.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 5500.000 5500.00 3000.000 3000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 105.000 15.000 1575.00 20.000 2100.00 15.000 1575.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 17451.000 0.250 4362.75 0.300 5235.30 0.250 4362.75 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2366.000 0.750 1774.50 0.700 1656.20 0.750 1774.50 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2709.000 0.150 406.35 0.250 677.25 0.150 406.35 
64326 TRAFFIC CONTROL, SIGNS DAYS 4529.000 0.500 2264.50 0.500 2264.50 0.500 2264.50 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 14.340 100.000 1434.00 108.000 1548.72 100.000 1434.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 29.000 25.000 725.00 20.000 580.00 25.000 725.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 29.000 15.000 435.00 7.000 203.00 15.000 435.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 14.000 5.000 70.00 8.000 112.00 5.000 70.00 
64601 PAVEMENT MARKING, 100 MM, PAIN M 392.000 3.050 1195.60 1.000 392.00 1.600 627.20 
64602 PAVEMENT MARKING, 100 MM, EPOX M 15705.000 1.620 25442.10 1.620 25442.10 1.620 25442.10 
64618 PVMT MRKNG, CHANNELIZING, 200 M 1805.000 2.640 4765.20 2.640 4765.20 2.640 4765.20 
64635 PAVEMENT MARKING, RAISED MARKE EACH 167.000 46.000 7682.00 46.000 7682.00 46.000 7682.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 20.000 14.850 297.00 14.850 297.00 14.850 297.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 175.000 350.00 175.000 350.00 175.000 350.00 
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 28.000 14.850 415.80 14.850 415.80 14.850 415.80 
64778 PAVEMENT MARKING, CURB, EPOXY M 99.000 14.850 1470.15 14.850 1470.15 14.850 1470.15 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 60.000 960.00 60.000 960.00 60.000 960.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 50.000 60.000 3000.00 167.100 8355.00 60.000 3000.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 6561.000 1.250 8201.25 1.070 7020.27 1.250 8201.25 
65050 CONSTRUCTION STAKING, CABC M 1441.000 1.480 2132.68 1.170 1685.97 1.480 2132.68 
65055 CONSTRUCTION STAKING, CURB, GU M 520.000 2.790 1450.80 2.250 1170.00 2.790 1450.80 
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65060 CONSTRUCTION STAKING, PIPE CUL EACH 48.000 120.000 5760.00 112.000 5376.00 120.000 5760.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 1200.000 1200.00 1000.000 1000.00 

B-49-95 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 1200.000 1200.00 1000.000 1000.00 

B-49-96 
65070 CONSTRUCTION STAKING, CONCRETE M 5260.000 2.790 14675.40 1.850 9731.00 2.790 14675.40 
65075 CONSTRUCTION STAKING, CONCRETE M 1010.000 2.790 2817.90 1.180 1191.80 2.790 2817.90 
65099 CONSTRUCTION STAKING, INITIAL M 6561.000 2.640 17321.04 1.000 6561.00 2.640 17321.04 
66501 SAWING EXISTING PAVEMENT M 245.000 2.990 732.55 2.990 732.55 2.990 732.55 
66502 SAWING CONCRETE PAVEMENT, FULL M 2372.000 4.980 11812.56 4.980 11812.56 4.980 11812.56 
90003 MISC M3 252.000 375.000 94500.00 375.000 94500.00 375.000 94500.00 

90003A CONCRETE MASONRY, STEEL 
BRIDGES 

90005 MISC EACH 10.000 300.000 3000.00 150.000 1500.00 250.000 2500.00 
90005D SALVAGING PULL BOX, COV 

90005 MISC EACH 50.000 30.000 1500.00 35.000 1750.00 30.000 1500.00 
90005E FLEXIBLE TUBULAR DELINE 
48-INCH 

90005 MISC EACH 45.000 15.000 675.00 3.000 135.00 15.000 675.00 
90005F FLEXIBLE TUBULAR DELINE 

90005 MISC EACH 29.000 150.000 4350.00 150.000 4350.00 250.000 7250.00 
90005G REMOVING SMALL CULVERTS 

90005 MISC EACH 8.000 200.000 1600.00 25.000 200.00 25.000 200.00 
90005H CRITTER PASSES 

90005 MISC EACH 2.000 30000.000 60000.00 28600.000 57200.00 28600.000 57200.00 
90005J CRASH CUSHIONS, LOW MAI 

90365 QMP, BASE COURSES MG 40478.000 0.270 10929.06 0.270 10929.06 0.250 10119.50 
90401 QMP, PLACEMENT OF CONCRETE DAY 11.000 500.000 5500.00 100.000 1100.00 100.000 1100.00 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 26394.000 0.600 15836.40 0.280 7390.32 0.280 7390.32 
90501 QMP READY MIXED CONC MASONRY F M3 698.000 18.000 12564.00 18.000 12564.00 18.000 12564.00 

5 CYLINDERS 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8376.000 1.000 8376.00 1.000 8376.00 1.000 8376.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34.000 21.000 714.00 25.000 850.00 21.000 714.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 400.000 2.000 800.00 2.000 800.00 2.000 800.00 

PROPOSAL TOTAL....... 3574138.32 3596353.42 3603544.060 
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STATE PROJECT(S): 5252-08-70 LOCATION 32/LA CROSSE COUNTY 
5252-09-71 ROSE ST, CITY OF LA CROSSE 
5252-09-73 USH 53 

LA CROSSE COUNTY 
TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: HARRY VINER, INC. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: A-1 EXCAVATING, INC. 
BIDDER NO 4: CHIPPEWA CONCRETE SERVICES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20100 CLEARING M2 45.700 50.000 2285.00 5.000 228.50 10.000 457.00 
20102 CLEARING 25MM 332.000 10.000 3320.00 1.000 332.00 16.000 5312.00 
20105 GRUBBING 25MM 332.000 10.000 3320.00 1.000 332.00 16.000 5312.00 
20107 GRUBBING M2 45.700 50.000 2285.00 5.000 228.50 10.000 457.00 
20401 REMOVING PAVEMENT M2 27726.000 3.500 97041.00 3.500 97041.00 4.100 113676.60 
20402 REMOVING ASPHALTIC SURFACE M2 9226.000 1.200 11071.20 1.200 11071.20 1.100 10148.60 
20403 REMOVING CURB M 267.000 5.000 1335.00 5.000 1335.00 6.800 1815.60 
20405 REMOVING CURB AND GUTTER M 3556.000 5.000 17780.00 5.000 17780.00 6.800 24180.80 
20406 REMOVING CONCRETE SIDEWALK M2 4007.100 2.000 8014.20 2.000 8014.20 4.000 16028.40 
20412 REMOVING FENCE M 34.200 15.000 513.00 15.000 513.00 15.000 513.00 
20414 REMOVING MANHOLES EACH 18.000 200.000 3600.00 200.000 3600.00 400.000 7200.00 
20416 REMOVING INLETS EACH 35.000 100.000 3500.00 100.000 3500.00 300.000 10500.00 
20422 REMOVING CONCRETE BASES EACH 58.000 100.000 5800.00 100.000 5800.00 150.000 8700.00 
20460 REMOVING BUILDING, STATION LS 1.000 7000.000 7000.00 7000.000 7000.00 16000.000 16000.00 

4'NB'+240, RT. 
20461 REMOVING BUILDING, STATION LS 1.000 5000.000 5000.00 5000.000 5000.00 12000.000 12000.00 

4'NB'+365, RT. 
20462 REMOVING BUILDING, STATION LS 1.000 4500.000 4500.00 4500.000 4500.00 10500.000 10500.00 

4'NB'+380, RT. 
20496 SEALING PIPES EACH 1.000 250.000 250.00 250.000 250.00 468.000 468.00 
20501 COMMON EXCAVATION M3 7446.000 3.500 26061.00 3.500 26061.00 4.800 35740.80 
20801 BORROW EXCAVATION M3 184.000 4.000 736.00 4.000 736.00 14.000 2576.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 5000.000 5000.00 5000.000 5000.00 7500.000 7500.00 
21111 PREP OF FOUNDATION FOR CONCRET LS 1.000 20000.000 20000.00 5000.000 5000.00 5000.000 5000.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 5000.000 5000.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 14727.800 8.000 117822.40 10.000 147278.00 10.250 150959.95 
30820 BASE PATCHING, CONCRETE M2 91.800 30.610 2810.00 30.610 2810.00 30.610 2810.00 
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40204 ASPHALTIC MATERIAL FOR TACK CO L 574.200 0.730 419.17 0.730 419.17 0.730 419.17 
40301 QMP, ASPHALTIC MIXTURE MG 308.600 3.110 959.75 3.110 959.75 3.110 959.75 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 22.310 210.500 4696.26 210.500 4696.26 210.500 4696.26 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 308.600 64.120 19787.43 64.120 19787.43 64.120 19787.43 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 220.000 1.000 220.00 1.000 220.00 1.000 220.00 
41101 ASPHALTIC SURFACE MG 427.900 66.810 28588.00 66.810 28588.00 1.000 427.90 
41106 ASPHALTIC SURFACE, TEMPORARY MG 804.600 57.440 46216.22 57.440 46216.22 66.810 53755.33 
41509 CONCRETE PAVEMENT, 225 MM M2 29958.500 25.760 771730.96 25.760 771730.96 25.760 771730.96 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 3156.000 30.140 95121.84 30.140 95121.84 30.140 95121.84 
41605 CONCRETE DRIVEWAY, 150 MM M2 185.200 24.130 4468.88 24.130 4468.88 24.130 4468.88 
41653 PAVEMENT TIES EACH 182.000 8.000 1456.00 8.000 1456.00 8.000 1456.00 
41654 DOWEL BARS EACH 472.000 10.000 4720.00 10.000 4720.00 10.000 4720.00 
41665 CONCRETE PAVEMENT GAPS EACH 24.000 700.000 16800.00 700.000 16800.00 700.000 16800.00 
50265 PROTECTIVE SURFACE TREATMENT M2 3669.000 3.000 11007.00 4.000 14676.00 2.650 9722.85 
52080 TEMPORARY CULVERT PIPE, 300 MM M 100.000 40.000 4000.00 40.000 4000.00 54.000 5400.00 
60102 CONCRETE CURB, TYPE D M 29.900 45.620 1364.04 45.620 1364.04 45.620 1364.04 
60103 CONCRETE CURB, TYPE G M 301.000 18.140 5460.14 18.140 5460.14 18.140 5460.14 
60120 CONCRETE CURB AND GUTTER, 450 M 22.500 42.530 956.93 42.530 956.93 42.530 956.93 
60123 CONCRETE CURB AND GUTTER, 750 M 843.500 24.340 20530.79 24.340 20530.79 24.340 20530.79 
60204 CONCRETE SIDEWALK, 100 MM M2 4255.300 23.470 99871.89 23.470 99871.89 23.470 99871.89 
60206 CONCRETE SIDEWALK, 150 MM M2 468.600 27.890 13069.25 27.890 13069.25 27.890 13069.25 
60215 CONCRETE STEPS M2 10.500 229.730 2412.17 229.730 2412.17 229.730 2412.17 
60801 REINF CONC PIPE, CLASS II, SS, M 39.600 60.000 2376.00 60.000 2376.00 85.000 3366.00 
60805 REINF CONC PIPE, CLASS II, SS, M 662.400 100.000 66240.00 100.000 66240.00 154.000 102009.60 
60806 REINF CONC PIPE, CLASS II, SS, M 421.000 125.000 52625.00 125.000 52625.00 174.000 73254.00 
60825 REINF CONC PIPE, CLASS III, SS M 815.500 61.000 49745.50 61.000 49745.50 85.000 69317.50 
60826 REINF CONC PIPE, CLASS III, SS M 57.300 65.000 3724.50 65.000 3724.50 107.000 6131.10 
61101 CATCH BASINS, TYPE 1 EACH 80.000 850.000 68000.00 850.000 68000.00 925.000 74000.00 
61110 MANHOLES, TYPE 1 EACH 30.000 1000.000 30000.00 1000.000 30000.00 1150.000 34500.00 
61111 MANHOLES, TYPE 2 EACH 1.000 950.000 950.00 950.000 950.00 900.000 900.00 
61112 MANHOLES, TYPE 3 EACH 4.000 2300.000 9200.00 2300.000 9200.00 2250.000 9000.00 
61113 MANHOLES, TYPE 5 EACH 2.000 3300.000 6600.00 3300.000 6600.00 5400.000 10800.00 
61153 MANHOLE COVERS, TYPE L EACH 1.000 170.000 170.00 170.000 170.00 250.000 250.00 
61156 INLET COVERS, TYPE H-S EACH 9.000 300.000 2700.00 300.000 2700.00 340.000 3060.00 
61167 INLET COVERS, TYPE H EACH 71.000 300.000 21300.00 300.000 21300.00 340.000 24140.00 
61178 INLET COVERS, TYPE GM EACH 14.000 330.000 4620.00 330.000 4620.00 375.000 5250.00 
61182 ADJUSTING MANHOLE COVERS EACH 20.000 180.000 3600.00 180.000 3600.00 190.000 3800.00 
61183 ADJUSTING INLET COVERS EACH 2.000 180.000 360.00 180.000 360.00 210.000 420.00 
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61191 INLETS, TYPE 39 EACH 14.000 450.000 6300.00 450.000 6300.00 420.000 5880.00 
61202 PIPE UNDERDRAIN, 200 MM M 195.400 20.000 3908.00 20.000 3908.00 29.500 5764.30 
61251 DRAIN TILE EXPLORATION M 54.000 100.000 5400.00 100.000 5400.00 35.000 1890.00 
61910 MOBILIZATION LS 1.000 175000.000 175000.00 141075.000 141075.00 249000.000 249000.00 
62001 CONCRETE CORRUGATED MEDIAN M2 69.000 47.770 3296.13 47.770 3296.13 47.770 3296.13 
62002 CONCRETE MEDIAN BLUNT NOSE M2 20.000 54.180 1083.60 54.180 1083.60 54.180 1083.60 
62003 CONCRETE MEDIAN SLOPED NOSE M2 3.200 47.530 152.10 47.530 152.10 47.530 152.10 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 17.500 10.000 175.00 275.000 4812.50 21.420 374.85 
62401 WATER KL 5243.000 4.000 20972.00 4.000 20972.00 0.500 2621.50 
62505 SALVAGED TOPSOIL M2 4274.000 1.000 4274.00 1.000 4274.00 0.500 2137.00 
62702 MULCHING M2 3036.000 0.600 1821.60 0.500 1518.00 0.500 1518.00 
62815 SILT FENCE, DELIVERED M 497.000 4.000 1988.00 4.000 1988.00 3.300 1640.10 
62816 SILT FENCE, INSTALLED M 497.000 4.000 1988.00 4.000 1988.00 3.300 1640.10 
62817 SILT FENCE MAINTENANCE M 497.000 0.200 99.40 0.100 49.70 0.100 49.70 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 400.000 800.00 300.000 600.00 200.000 400.00 
62824 EROSION MAT, DELIVERED, CLASS M2 855.000 0.800 684.00 0.700 598.50 0.700 598.50 
62825 EROSION MAT, INSTALLED, CLASS M2 855.000 0.800 684.00 0.700 598.50 0.700 598.50 
62871 INLET PROTECTION, TYPE B EACH 2.000 100.000 200.00 50.000 100.00 50.000 100.00 
62905 FERTILIZER, TYPE B KG 116.900 0.600 70.14 0.500 58.45 1.000 116.90 
63013 SEEDING, MIXTURE NO. 60 KG 33.600 20.000 672.00 18.000 604.80 20.000 672.00 
63110 LAWN SOD M2 1150.000 3.500 4025.00 3.250 3737.50 3.250 3737.50 
63201 TREES, EACH 4.000 700.000 2800.00 700.000 2800.00 550.000 2200.00 

ASH, BLACK, 75MM CAL 
63202 TREES, EACH 4.000 700.000 2800.00 700.000 2800.00 456.000 1824.00 

ASH, GREEN, 75MM CAL 
63203 TREES, EACH 4.000 700.000 2800.00 700.000 2800.00 456.000 1824.00 

ASH, WHITE, 75MM CAL 
63204 TREES, EACH 12.000 700.000 8400.00 700.000 8400.00 456.000 5472.00 

HONEYLOCUST, 75MM CAL 
63205 TREES, EACH 8.000 700.000 5600.00 700.000 5600.00 550.000 4400.00 

LILAC, JAPENESE, 75MM CAL 
63206 TREES, EACH 4.000 700.000 2800.00 700.000 2800.00 440.000 1760.00 

MAPLE, NORWAY, 75MM CAL 
63207 TREES, EACH 8.000 700.000 5600.00 700.000 5600.00 550.000 4400.00 

MAPLE, NORWAY COLUMNAR, 75MM C 
63702 SIGNS, TYPE II, REFLECTIVE M2 3.100 300.000 930.00 250.000 775.00 251.380 779.28 
64220 FIELD OFFICE, TYPE C LS 1.000 7000.000 7000.00 5000.000 5000.00 4500.000 4500.00 
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 13200.000 13200.00 13200.000 13200.00 
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64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 165.000 20.000 3300.00 30.000 4950.00 30.000 4950.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 57335.000 0.250 14333.75 0.250 14333.75 0.250 14333.75 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 3822.000 0.200 764.40 0.200 764.40 0.200 764.40 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6366.000 0.600 3819.60 0.400 2546.40 0.400 2546.40 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 12404.000 0.050 620.20 0.100 1240.40 0.100 1240.40 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 5236.000 0.100 523.60 0.150 785.40 0.150 785.40 
64326 TRAFFIC CONTROL, SIGNS DAYS 8814.000 0.450 3966.30 0.250 2203.50 0.250 2203.50 
64602 PAVEMENT MARKING, 100 MM, EPOX M 3459.000 2.000 6918.00 1.960 6779.64 1.960 6779.64 
64618 PVMT MRKNG, CHANNELIZING, 200 M 343.000 2.400 823.20 2.400 823.20 2.400 823.20 
64642 REMOVING PAVEMENT MARKINGS M 3013.000 0.600 1807.80 0.800 2410.40 0.800 2410.40 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 127.600 14.200 1811.92 14.200 1811.92 14.200 1811.92 
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 731.000 13.200 9649.20 13.200 9649.20 13.200 9649.20 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 27.000 125.000 3375.00 125.000 3375.00 125.000 3375.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 6.000 125.000 750.00 125.000 750.00 125.000 750.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 282.300 13.200 3726.36 13.200 3726.36 13.200 3726.36 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 60.000 960.00 60.000 960.00 60.000 960.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 3631.000 0.350 1270.85 0.600 2178.60 0.600 2178.60 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 4330.000 2.700 11691.00 2.700 11691.00 2.700 11691.00 
64907 TEMP PVMT MRKNG, CHANNELIZING, M 278.000 1.000 278.00 1.200 333.60 1.200 333.60 
64908 TEMP PVMT MRKG CHAN 200MM REMO M 213.000 6.000 1278.00 5.400 1150.20 5.400 1150.20 
64911 TEMP PVMT MRKNG, STOP LINE, 45 M 28.800 15.000 432.00 3.000 86.40 3.000 86.40 
64912 TEMP PVMT MRKG STOP LNE 450MM M 19.200 18.000 345.60 12.150 233.28 12.150 233.28 
64917 TEMPORARY PAVEMENT MARKING, AR EACH 10.000 50.000 500.00 50.000 500.00 50.000 500.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 16.000 130.000 2080.00 120.000 1920.00 120.000 1920.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 370.000 5.000 1850.00 2.100 777.00 2.100 777.00 
65216 NONMETALLIC CONDUIT, SCHEDULE M 33.000 6.910 228.03 6.910 228.03 7.370 243.21 
65219 NONMETALLIC CONDUIT, SCHEDULE M 7060.000 13.540 95592.40 13.540 95592.40 14.080 99404.80 
65221 NONMETALLIC CONDUIT, SCHEDULE M 262.000 19.170 5022.54 19.170 5022.54 21.150 5541.30 
65250 LOOP DETECTOR CONDUIT M 471.000 3.100 1460.10 3.100 1460.10 9.940 4681.74 
65301 PULL BOXES, STEEL, 300 X 600 M EACH 14.000 348.000 4872.00 348.000 4872.00 262.040 3668.56 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 397.000 2382.00 397.000 2382.00 373.770 2242.62 
65310 PULL BOXES, STEEL, 600 X 1050 EACH 30.000 435.000 13050.00 435.000 13050.00 396.200 11886.00 
65401 CONCRETE BASES, TYPE 1 EACH 14.000 380.000 5320.00 380.000 5320.00 316.450 4430.30 
65402 CONCRETE BASES, TYPE 2 EACH 8.000 460.000 3680.00 460.000 3680.00 464.140 3713.12 
65415 CONCRETE CONTROL CABINET BASES EACH 5.000 540.000 2700.00 540.000 2700.00 295.500 1477.50 
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 650.000 1300.00 650.000 1300.00 493.430 986.86 
65425 PEDESTAL BASES EACH 14.000 232.000 3248.00 232.000 3248.00 119.330 1670.62 
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 8.000 342.000 2736.00 342.000 2736.00 225.200 1801.60 
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65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 128.000 2.200 281.60 2.200 281.60 2.860 366.08 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 88.000 2.630 231.44 2.630 231.44 4.150 365.20 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 341.000 1.550 528.55 1.550 528.55 4.980 1698.18 
65534 TRAFF SIGNAL CABLE, 19 CONDUCT M 409.000 1.800 736.20 1.800 736.20 6.950 2842.55 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 430.000 0.720 309.60 0.720 309.60 1.350 580.50 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 1236.000 0.610 753.96 0.610 753.96 1.300 1606.80 
65566 ELECTRICAL WIRE, LIGHTING, NO. M 2256.000 0.570 1285.92 0.570 1285.92 0.830 1872.48 
65570 ELECTRICAL WIRE, LIGHTING, NO. M 9964.000 0.820 8170.48 0.820 8170.48 2.410 24013.24 
65571 ELECTRICAL WIRE, LIGHTING, NO. M 2491.000 1.020 2540.82 1.020 2540.82 3.490 8693.59 
65580 LOOP DETECTOR LEAD IN CABLE M 821.000 1.550 1272.55 1.550 1272.55 1.550 1272.55 
65585 LOOP DETECTOR WIRE M 1509.000 0.400 603.60 0.400 603.60 2.900 4376.10 
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 500.000 500.00 500.000 500.00 624.140 624.14 

CLINTON 
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 500.000 500.00 500.000 500.00 589.610 589.61 

GILLETTE 
65630 ELECTRICAL SERVICE, UNMETERED, LS 1.000 375.000 375.00 375.000 375.00 494.140 494.14 

3 'NB'+721.110, LC1 
65631 ELECTRICAL SERVICE, UNMETERED, LS 1.000 375.000 375.00 375.000 375.00 494.140 494.14 

4 'NB'+044.785, LC2 
65632 ELECTRICAL SERVICE, UNMETERED, LS 1.000 375.000 375.00 375.000 375.00 494.140 494.14 

4 'NB'+414.622, LC3 
65633 ELECTRICAL SERVICE, UNMETERED, LS 1.000 375.000 375.00 375.000 375.00 494.140 494.14 

4 'NB'+739.277, LC4 
65634 ELECTRICAL SERVICE, UNMETERED, LS 1.000 375.000 375.00 375.000 375.00 494.140 494.14 

4 'NB'+974.734, LC5 
65702 POLES, TYPE 2 EACH 8.000 943.000 7544.00 943.000 7544.00 892.580 7140.64 
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 10.000 372.000 3720.00 372.000 3720.00 318.890 3188.90 
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 4.000 378.000 1512.00 378.000 1512.00 322.420 1289.68 
65802 TROMBONE ARMS, 4.6 M EACH 7.000 742.000 5194.00 742.000 5194.00 643.280 4502.96 
65803 TROMBONE ARMS, 6.1 M EACH 1.000 1065.000 1065.00 1065.000 1065.00 993.380 993.38 
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 10.000 360.000 3600.00 360.000 3600.00 265.590 2655.90 
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 8.000 530.000 4240.00 530.000 4240.00 387.280 3098.24 
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 8.000 378.000 3024.00 378.000 3024.00 282.740 2261.92 
65846 PEDESTRIAN SIGNAL FACES, 300 M EACH 18.000 238.000 4284.00 238.000 4284.00 206.320 3713.76 
65849 PEDESTRIAN PUSH BUTTONS EACH 18.000 104.000 1872.00 104.000 1872.00 72.410 1303.38 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 600.000 600.00 600.000 600.00 997.470 997.47 

CLINTON 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 800.000 800.00 800.000 800.00 800.370 800.37 
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GILLETTE 
65903 LUMINAIRES, UTILITY, 150 W EACH 8.000 250.000 2000.00 250.000 2000.00 190.150 1521.20 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 8.000 195.000 1560.00 195.000 1560.00 118.830 950.64 
66501 SAWING EXISTING PAVEMENT M 811.800 4.000 3247.20 2.540 2061.97 2.750 2232.45 
66502 SAWING CONCRETE PAVEMENT, FULL M 140.400 8.000 1123.20 6.440 904.18 7.000 982.80 
90001 MISC M 1806.000 8.790 15874.74 8.790 15874.74 8.790 15874.74 

90001A CONCRETE CURB, 300 MM, 
INTEGRAL 

90001 MISC M 3390.000 2.800 9492.00 2.800 9492.00 3.070 10407.30 
90001B 12 COUNT FIBER OPTIC 
COMMUNICATION CABLE 

90001 MISC M 65.000 45.040 2927.60 45.040 2927.60 45.040 2927.60 
90001C CONCRETE CURB, 600 MM, 

90001 MISC M 240.000 20.000 4800.00 20.000 4800.00 34.000 8160.00 
90001D REMOVING PIPES, 150 MM 

90001 MISC M 16.000 20.000 320.00 20.000 320.00 34.000 544.00 
90001E REMOVING PIPES, 200 MM 

90001 MISC M 704.000 20.000 14080.00 20.000 14080.00 44.000 30976.00 
90001F REMOVING PIPES, 300 MM 

90001 MISC M 186.000 22.000 4092.00 22.000 4092.00 46.000 8556.00 
90001G REMOVING PIPES, 375 MM 

90001 MISC M 343.000 22.000 7546.00 22.000 7546.00 48.000 16464.00 
90001H REMOVING PIPES, 450 MM 

90001 MISC M 151.000 24.000 3624.00 24.000 3624.00 52.000 7852.00 
90001I REMOVING PIPES, 600 MM 

90001 MISC M 2281.000 19.310 44046.11 19.310 44046.11 19.310 44046.11 
90001J CONCRETE CURB & GUTTER, 
TYPE D, INTEGRAL 

90001 MISC M 207.400 15.000 3111.00 15.000 3111.00 17.000 3525.80 
90001K REMOVING WATER MAIN 

90001 MISC M 197.400 65.000 12831.00 65.000 12831.00 85.000 16779.00 
90001L 200 MM DIP WATER MAIN 

90001 MISC M 8.500 64.000 544.00 64.000 544.00 123.000 1045.50 
90001M 150 MM DIP WATER MAIN 

90001 MISC M 1352.700 80.000 108216.00 80.000 108216.00 110.000 148797.00 
90001N 300 MM DUCTILE IRON WAT 
PIPE 

90001 MISC M 10.000 70.000 700.00 70.000 700.00 95.000 950.00 
90001O 200 MM DUCTILE IRON WAT 
PIPE 

90001 MISC M 139.200 65.000 9048.00 65.000 9048.00 88.000 12249.60 
90001P 150 MM DUCTILE IRON WAT 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 178 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320026 

PIPE 
90001 MISC M 144.700 66.000 9550.20 66.000 9550.20 88.000 12733.60 

90001Q 150 MM DUCTILE IRON HYD 
LEAD 

90001 MISC M 36.200 63.000 2280.60 63.000 2280.60 88.000 3185.60 
90001R 100 MM DUCTILE IRON LAT 

90001 MISC M 28.900 55.000 1589.50 55.000 1589.50 74.750 2160.28 
90001T 50 MM TYPE "K" COPPER L 

90001 MISC M 24.900 54.000 1344.60 54.000 1344.60 67.500 1680.75 
90001U 38 MM TYPE "K" COPPER L 

90001 MISC M 226.700 40.000 9068.00 40.000 9068.00 57.250 12978.58 
90001V 25 MM TYPE "K" COPPER L 

90001 MISC M 505.000 30.000 15150.00 30.000 15150.00 16.000 8080.00 
90001W SET UP AND TAKE DOWN TE 
SERVICE MAIN 

90001 MISC M 430.000 20.000 8600.00 20.000 8600.00 16.000 6880.00 
90001X SET UP AND TAKE DOWN TE 
HOSE SERVICES, ALL SIZES 

90001 MISC M 50.000 75.000 3750.00 75.000 3750.00 40.000 2000.00 
90001Y 50 MM HDPE MAIN JUMP 
(AT LOGAN ST.) 

90002 MISC M2 7.900 30.000 237.00 30.000 237.00 10.000 79.00 
90002A REMOVING WALL, PLANTER 

90002 MISC M2 35.800 20.000 716.00 20.000 716.00 6.000 214.80 
90002B REMOVING CONCRETE BLOCK 

90002 MISC M2 14.400 30.000 432.00 30.000 432.00 6.000 86.40 
90002C REMOVING SPLIT BLOCK WA 

90002 MISC M2 862.000 65.000 56030.00 43.900 37841.80 48.040 41410.48 
90002D PRE-CAST CONCRETE PAVER 

90002 MISC M2 3318.000 40.550 134544.90 40.550 134544.90 40.550 134544.90 
90002E INTEGRALLY COLORED CONC 
PAVEMENT, 150 MM 

90002 MISC M2 351.000 57.960 20343.96 57.960 20343.96 57.960 20343.96 
90002F STAMPED, INTEGRALLY COL 
CONCRETE PAVEMENT, 225 MM 

90002 MISC M2 73.000 300.000 21900.00 269.900 19702.70 270.000 19710.00 
90002G RETAINING WALLS, W-1, W 
AND W-4 

90002 MISC M2 48.000 300.000 14400.00 269.900 12955.20 270.000 12960.00 
90002H MECHANICALLY STABILIZED 
MODULAR BLOCK WALL, R-32-027 

90002 MISC M2 1109.000 44.740 49616.66 44.740 49616.66 44.740 49616.66 
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90002I FAST TRACK CONCRETE PAV 
90003 MISC M3 3.500 30.000 105.00 30.000 105.00 55.000 192.50 

90003A STONE MULCH 
90004 MISC LS 1.000 3062.000 3062.00 3062.000 3062.00 3305.870 3305.87 

90004A OPTICALLY ACTIVATED TRA 
SIGNAL PHASE SELECTION SYSTEM, 

90004 MISC LS 1.000 3062.000 3062.00 3062.000 3062.00 3305.870 3305.87 
90004B OPTICALLY ACTIVATED TRA 
SIGNAL PHASE SELECTION SYSTEM, 

90004 MISC LS 1.000 500.000 500.00 5000.000 5000.00 14859.000 14859.00 
90004C TEMPORARY TRAFFIC CONTR 
SIGNALS, CLINTON INTERSECTION 

90004 MISC LS 1.000 500.000 500.00 5000.000 5000.00 14643.930 14643.93 
90004D TEMPORARY TRAFFIC CONTR 
SIGNALS, GILLETTE INTERSECTION 

90004 MISC LS 1.000 1500.000 1500.00 2500.000 2500.00 800.000 800.00 
90004E RESET DECORATIVE CONCRE 
PLANTER 

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 3000.000 3000.00 
90004F RESET TIMBER WALL 

90005 MISC EACH 74.000 437.000 32338.00 437.000 32338.00 404.740 29950.76 
90005A CONCRETE BASES, TYPE 2, 

90005 MISC EACH 28.000 75.000 2100.00 75.000 2100.00 58.000 1624.00 
90005AA 25 MM CORPORATION STOP 
INSTALLED 

90005 MISC EACH 3.000 450.000 1350.00 450.000 1350.00 230.000 690.00 
90005AB 50 MM CURB STOPS 

90005 MISC EACH 2.000 440.000 880.00 440.000 880.00 190.000 380.00 
90005AC 38 MM CURB STOPS 

90005 MISC EACH 28.000 175.000 4900.00 175.000 4900.00 110.000 3080.00 
90005AD 25 MM CURB STOPS 

90005 MISC EACH 13.000 1450.000 18850.00 1450.000 18850.00 1600.000 20800.00 
90005AE STANDARD HYDRANTS 

90005 MISC EACH 11.000 700.000 7700.00 700.000 7700.00 850.000 9350.00 
90005AF CONNECT TO EXISTING WA 
ALL SIZES 

90005 MISC EACH 1.000 3500.000 3500.00 3500.000 3500.00 2500.000 2500.00 
90005AG 400 MM X 300 MM TAPPIN 
AND VALVE WITH ROAD BOX 

90005 MISC EACH 34.000 375.000 12750.00 375.000 12750.00 388.750 13217.50 
90005AH PULL BOXES, SPECIAL, 
600 X 900 MM 
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---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 15.000 385.000 5775.00 385.000 5775.00 396.870 5953.05 

90005AI PULL BOXES, SPECIAL, 
600 X 1050 MM 

90005 MISC EACH 74.000 4710.000 348540.00 4710.000 348540.00 4394.760 325212.24 
90005B LIGHT UNIT INSTALLATION 

90005 MISC EACH 5.000 2600.000 13000.00 2600.000 13000.00 1865.580 9327.90 
90005C LIGHTING CONTROL CABINE 

90005 MISC EACH 18.000 171.500 3087.00 171.500 3087.00 75.550 1359.90 
90005D REMOVING POLES 

90005 MISC EACH 36.000 510.000 18360.00 1000.000 36000.00 675.000 24300.00 
90005E TREE GRATES 

90005 MISC EACH 36.000 160.000 5760.00 525.000 18900.00 450.000 16200.00 
90005F CONCRETE SIDEWALK GRATE 

90005 MISC EACH 4.000 200.000 800.00 200.000 800.00 80.000 320.00 
90005G REMOVING PULL BOXES 

90005 MISC EACH 1.000 300.000 300.00 300.000 300.00 275.000 275.00 
90005H ADJUSTING MONITORING WE 

90005 MISC EACH 30.000 275.000 8250.00 600.000 18000.00 260.000 7800.00 
90005I TREE GUARDS 

90005 MISC EACH 6.000 2722.000 16332.00 2722.000 16332.00 2832.840 16997.04 
90005J FIBER OPTIC CABLE TERMI 

90005 MISC EACH 37.000 240.000 8880.00 240.000 8880.00 360.000 13320.00 
90005K MANHOLE COVER SPECIAL 

90005 MISC EACH 1.000 200.000 200.00 140.000 140.00 85.840 85.84 
90005L SIGN BRACKETS FOR OVERH 
SUPPORTS 

90005 MISC EACH 1.000 800.000 800.00 800.000 800.00 325.000 325.00 
90005M REMOVING VALVE MANHOLE 

90005 MISC EACH 6.000 610.000 3660.00 610.000 3660.00 700.000 4200.00 
90005N 200 MM GATE VALVE AND B 

90005 MISC EACH 5.000 460.000 2300.00 460.000 2300.00 520.000 2600.00 
90005O 150 MM GATE VALVE AND B 

90005 MISC EACH 1.000 200.000 200.00 200.000 200.00 250.000 250.00 
90005P 200 MM - 90 DEGREE BEND 

90005 MISC EACH 2.000 220.000 440.00 220.000 440.00 285.000 570.00 
90005Q 200 MM X 200 MM TEE 

90005 MISC EACH 5.000 210.000 1050.00 210.000 1050.00 280.000 1400.00 
90005R 200 MM X 150 MM TEE 
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---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 9.000 700.000 6300.00 700.000 6300.00 400.000 3600.00 

90005S CONNECT TO EXISTING WAT 
90005 MISC EACH 7.000 1050.000 7350.00 1050.000 7350.00 1240.000 8680.00 

90005T 300 MM R.S. GATE VALVES 
ROAD BOX 

90005 MISC EACH 1.000 650.000 650.00 650.000 650.00 700.000 700.00 
90005U 200 MM R.S. GATE VALVES 
ROAD BOX 

90005 MISC EACH 22.000 470.000 10340.00 470.000 10340.00 520.000 11440.00 
90005V 150 MM R.S. GATE VALVES 
ROAD BOX MAIN LINE 

90005 MISC EACH 13.000 470.000 6110.00 470.000 6110.00 520.000 6760.00 
90005W 150 MM R.S. GATE VALVES 
ROAD BOX (HYDRANTS) 

90005 MISC EACH 2.000 410.000 820.00 410.000 820.00 470.000 940.00 
90005X 100 MM R.S. GATE VALVES 
ROAD BOX 

90005 MISC EACH 3.000 150.000 450.00 150.000 450.00 240.000 720.00 
90005Y 50 MM CORPORATION STOPS 

90005 MISC EACH 2.000 140.000 280.00 140.000 280.00 200.000 400.00 
90005Z 38 MM CORPORATION STOPS 

90006 MISC MG 25.080 251.220 6300.60 251.220 6300.60 251.220 6300.60 
90006A ASPHALTIC MATERIAL FOR 

90365 QMP, BASE COURSES MG 14724.900 0.400 5889.96 0.800 11779.92 0.300 4417.47 
90401 QMP, PLACEMENT OF CONCRETE DAY 20.000 200.000 4000.00 498.000 9960.00 100.000 2000.00 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 29958.500 0.400 11983.40 0.050 1497.93 0.330 9886.31 
90480 PIPE RAILING M 76.000 70.000 5320.00 200.000 15200.00 62.000 4712.00 
90591 TEMPORARY COVER PLATES EACH 12.000 35.000 420.00 35.000 420.00 150.000 1800.00 
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2.000 9100.000 18200.00 9100.000 18200.00 8718.220 17436.44 
90862 CLOSED LOOP SYSTEM, LS 1.000 20000.000 20000.00 9875.000 9875.00 10272.630 10272.63 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 150.000 4.000 600.00 4.000 600.00 4.000 600.00 
90005 MISC EACH 22.000 250.000 5500.00 1500.000 33000.00 425.000 9350.00 

90005AJ SEALING SANITARY LATER 
90905 POLYSTYRENE INSULATION BOARD, M2 89.100 8.000 712.80 30.000 2673.00 24.000 2138.40 

PROPOSAL TOTAL....... 3625239.09 3665761.51 3944937.79 
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BIDDER NO 1: HARRY VINER, INC. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: A-1 EXCAVATING, INC. 
BIDDER NO 4: CHIPPEWA CONCRETE SERVICES, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20100 CLEARING M2 45.700 10.000 457.00 0.000 0.00 0.000 0.00 
20102 CLEARING 25MM 332.000 16.000 5312.00 0.000 0.00 0.000 0.00 
20105 GRUBBING 25MM 332.000 16.000 5312.00 0.000 0.00 0.000 0.00 
20107 GRUBBING M2 45.700 10.000 457.00 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT M2 27726.000 4.100 113676.60 0.000 0.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE M2 9226.000 1.100 10148.60 0.000 0.00 0.000 0.00 
20403 REMOVING CURB M 267.000 6.800 1815.60 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER M 3556.000 6.800 24180.80 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK M2 4007.100 4.000 16028.40 0.000 0.00 0.000 0.00 
20412 REMOVING FENCE M 34.200 15.000 513.00 0.000 0.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 18.000 400.000 7200.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 35.000 300.000 10500.00 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 58.000 150.000 8700.00 0.000 0.00 0.000 0.00 
20460 REMOVING BUILDING, STATION LS 1.000 16000.000 16000.00 0.000 0.00 0.000 0.00 

4'NB'+240, RT. 
20461 REMOVING BUILDING, STATION LS 1.000 12000.000 12000.00 0.000 0.00 0.000 0.00 

4'NB'+365, RT. 
20462 REMOVING BUILDING, STATION LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 

4'NB'+380, RT. 
20496 SEALING PIPES EACH 1.000 468.000 468.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION M3 7446.000 4.800 35740.80 0.000 0.00 0.000 0.00 
20801 BORROW EXCAVATION M3 184.000 14.000 2576.00 0.000 0.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00 
21111 PREP OF FOUNDATION FOR CONCRET LS 1.000 30000.000 30000.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 14727.800 10.250 150959.95 0.000 0.00 0.000 0.00 
30820 BASE PATCHING, CONCRETE M2 91.800 65.000 5967.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 574.200 0.730 419.17 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 308.600 3.110 959.75 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 22.310 210.500 4696.26 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 308.600 64.120 19787.43 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 220.000 1.000 220.00 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE MG 427.900 66.810 28588.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 183 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320026 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41106 ASPHALTIC SURFACE, TEMPORARY MG 804.600 57.440 46216.22 0.000 0.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 225 MM M2 29958.500 29.250 876286.13 0.000 0.00 0.000 0.00 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 3156.000 43.050 135865.80 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 150 MM M2 185.200 32.000 5926.40 0.000 0.00 0.000 0.00 
41653 PAVEMENT TIES EACH 182.000 10.000 1820.00 0.000 0.00 0.000 0.00 
41654 DOWEL BARS EACH 472.000 12.000 5664.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 24.000 800.000 19200.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT M2 3669.000 2.700 9906.30 0.000 0.00 0.000 0.00 
52080 TEMPORARY CULVERT PIPE, 300 MM M 100.000 54.000 5400.00 0.000 0.00 0.000 0.00 
60102 CONCRETE CURB, TYPE D M 29.900 60.000 1794.00 0.000 0.00 0.000 0.00 
60103 CONCRETE CURB, TYPE G M 301.000 50.000 15050.00 0.000 0.00 0.000 0.00 
60120 CONCRETE CURB AND GUTTER, 450 M 22.500 114.800 2583.00 0.000 0.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 750 M 843.500 48.500 40909.75 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 100 MM M2 4255.300 26.250 111701.63 0.000 0.00 0.000 0.00 
60206 CONCRETE SIDEWALK, 150 MM M2 468.600 32.000 14995.20 0.000 0.00 0.000 0.00 
60215 CONCRETE STEPS M2 10.500 400.000 4200.00 0.000 0.00 0.000 0.00 
60801 REINF CONC PIPE, CLASS II, SS, M 39.600 85.000 3366.00 0.000 0.00 0.000 0.00 
60805 REINF CONC PIPE, CLASS II, SS, M 662.400 154.000 102009.60 0.000 0.00 0.000 0.00 
60806 REINF CONC PIPE, CLASS II, SS, M 421.000 174.000 73254.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS M 815.500 85.000 69317.50 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS M 57.300 107.000 6131.10 0.000 0.00 0.000 0.00 
61101 CATCH BASINS, TYPE 1 EACH 80.000 925.000 74000.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 30.000 1150.000 34500.00 0.000 0.00 0.000 0.00 
61111 MANHOLES, TYPE 2 EACH 1.000 900.000 900.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 4.000 2250.000 9000.00 0.000 0.00 0.000 0.00 
61113 MANHOLES, TYPE 5 EACH 2.000 5400.000 10800.00 0.000 0.00 0.000 0.00 
61153 MANHOLE COVERS, TYPE L EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
61156 INLET COVERS, TYPE H-S EACH 9.000 340.000 3060.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 71.000 340.000 24140.00 0.000 0.00 0.000 0.00 
61178 INLET COVERS, TYPE GM EACH 14.000 375.000 5250.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 20.000 190.000 3800.00 0.000 0.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 2.000 210.000 420.00 0.000 0.00 0.000 0.00 
61191 INLETS, TYPE 39 EACH 14.000 420.000 5880.00 0.000 0.00 0.000 0.00 
61202 PIPE UNDERDRAIN, 200 MM M 195.400 29.500 5764.30 0.000 0.00 0.000 0.00 
61251 DRAIN TILE EXPLORATION M 54.000 35.000 1890.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 100000.000 100000.00 0.000 0.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN M2 69.000 53.800 3712.20 0.000 0.00 0.000 0.00 
62002 CONCRETE MEDIAN BLUNT NOSE M2 20.000 53.800 1076.00 0.000 0.00 0.000 0.00 
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62003 CONCRETE MEDIAN SLOPED NOSE M2 3.200 53.800 172.16 0.000 0.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 17.500 75.000 1312.50 0.000 0.00 0.000 0.00 
62401 WATER KL 5243.000 1.000 5243.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 4274.000 0.500 2137.00 0.000 0.00 0.000 0.00 
62702 MULCHING M2 3036.000 0.500 1518.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 497.000 4.000 1988.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 497.000 4.000 1988.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 497.000 0.100 49.70 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 855.000 0.700 598.50 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 855.000 0.700 598.50 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 116.900 0.500 58.45 0.000 0.00 0.000 0.00 
63013 SEEDING, MIXTURE NO. 60 KG 33.600 18.000 604.80 0.000 0.00 0.000 0.00 
63110 LAWN SOD M2 1150.000 3.250 3737.50 0.000 0.00 0.000 0.00 
63201 TREES, EACH 4.000 700.000 2800.00 0.000 0.00 0.000 0.00 

ASH, BLACK, 75MM CAL 
63202 TREES, EACH 4.000 700.000 2800.00 0.000 0.00 0.000 0.00 

ASH, GREEN, 75MM CAL 
63203 TREES, EACH 4.000 700.000 2800.00 0.000 0.00 0.000 0.00 

ASH, WHITE, 75MM CAL 
63204 TREES, EACH 12.000 700.000 8400.00 0.000 0.00 0.000 0.00 

HONEYLOCUST, 75MM CAL 
63205 TREES, EACH 8.000 700.000 5600.00 0.000 0.00 0.000 0.00 

LILAC, JAPENESE, 75MM CAL 
63206 TREES, EACH 4.000 700.000 2800.00 0.000 0.00 0.000 0.00 

MAPLE, NORWAY, 75MM CAL 
63207 TREES, EACH 8.000 700.000 5600.00 0.000 0.00 0.000 0.00 

MAPLE, NORWAY COLUMNAR, 75MM C 
63702 SIGNS, TYPE II, REFLECTIVE M2 3.100 250.000 775.00 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 165.000 20.000 3300.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 57335.000 0.250 14333.75 0.000 0.00 0.000 0.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 3822.000 0.200 764.40 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6366.000 0.600 3819.60 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 12404.000 0.050 620.20 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 5236.000 0.100 523.60 0.000 0.00 0.000 0.00 
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64326 TRAFFIC CONTROL, SIGNS DAYS 8814.000 0.450 3966.30 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 3459.000 1.960 6779.64 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 343.000 2.400 823.20 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS M 3013.000 0.600 1807.80 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 127.600 14.200 1811.92 0.000 0.00 0.000 0.00 
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 731.000 13.200 9649.20 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 27.000 125.000 3375.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 6.000 125.000 750.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 282.300 13.200 3726.36 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 60.000 960.00 0.000 0.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 3631.000 0.320 1161.92 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 4330.000 2.700 11691.00 0.000 0.00 0.000 0.00 
64907 TEMP PVMT MRKNG, CHANNELIZING, M 278.000 1.000 278.00 0.000 0.00 0.000 0.00 
64908 TEMP PVMT MRKG CHAN 200MM REMO M 213.000 6.000 1278.00 0.000 0.00 0.000 0.00 
64911 TEMP PVMT MRKNG, STOP LINE, 45 M 28.800 15.000 432.00 0.000 0.00 0.000 0.00 
64912 TEMP PVMT MRKG STOP LNE 450MM M 19.200 18.000 345.60 0.000 0.00 0.000 0.00 
64917 TEMPORARY PAVEMENT MARKING, AR EACH 10.000 50.000 500.00 0.000 0.00 0.000 0.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 16.000 130.000 2080.00 0.000 0.00 0.000 0.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 370.000 5.000 1850.00 0.000 0.00 0.000 0.00 
65216 NONMETALLIC CONDUIT, SCHEDULE M 33.000 7.370 243.21 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE M 7060.000 14.080 99404.80 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 262.000 21.150 5541.30 0.000 0.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT M 471.000 9.940 4681.74 0.000 0.00 0.000 0.00 
65301 PULL BOXES, STEEL, 300 X 600 M EACH 14.000 262.040 3668.56 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 373.770 2242.62 0.000 0.00 0.000 0.00 
65310 PULL BOXES, STEEL, 600 X 1050 EACH 30.000 396.200 11886.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 14.000 316.450 4430.30 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 8.000 464.140 3713.12 0.000 0.00 0.000 0.00 
65415 CONCRETE CONTROL CABINET BASES EACH 5.000 295.500 1477.50 0.000 0.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 493.430 986.86 0.000 0.00 0.000 0.00 
65425 PEDESTAL BASES EACH 14.000 119.330 1670.62 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 8.000 225.200 1801.60 0.000 0.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 128.000 2.860 366.08 0.000 0.00 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 88.000 4.150 365.20 0.000 0.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 341.000 4.980 1698.18 0.000 0.00 0.000 0.00 
65534 TRAFF SIGNAL CABLE, 19 CONDUCT M 409.000 6.950 2842.55 0.000 0.00 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 430.000 1.350 580.50 0.000 0.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 1236.000 1.300 1606.80 0.000 0.00 0.000 0.00 
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65566 ELECTRICAL WIRE, LIGHTING, NO. M 2256.000 0.830 1872.48 0.000 0.00 0.000 0.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. M 9964.000 2.410 24013.24 0.000 0.00 0.000 0.00 
65571 ELECTRICAL WIRE, LIGHTING, NO. M 2491.000 3.490 8693.59 0.000 0.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE M 821.000 1.550 1272.55 0.000 0.00 0.000 0.00 
65585 LOOP DETECTOR WIRE M 1509.000 2.900 4376.10 0.000 0.00 0.000 0.00 
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 624.140 624.14 0.000 0.00 0.000 0.00 

CLINTON 
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 589.610 589.61 0.000 0.00 0.000 0.00 

GILLETTE 
65630 ELECTRICAL SERVICE, UNMETERED, LS 1.000 494.140 494.14 0.000 0.00 0.000 0.00 

3 'NB'+721.110, LC1 
65631 ELECTRICAL SERVICE, UNMETERED, LS 1.000 494.140 494.14 0.000 0.00 0.000 0.00 

4 'NB'+044.785, LC2 
65632 ELECTRICAL SERVICE, UNMETERED, LS 1.000 494.140 494.14 0.000 0.00 0.000 0.00 

4 'NB'+414.622, LC3 
65633 ELECTRICAL SERVICE, UNMETERED, LS 1.000 494.140 494.14 0.000 0.00 0.000 0.00 

4 'NB'+739.277, LC4 
65634 ELECTRICAL SERVICE, UNMETERED, LS 1.000 494.140 494.14 0.000 0.00 0.000 0.00 

4 'NB'+974.734, LC5 
65702 POLES, TYPE 2 EACH 8.000 892.580 7140.64 0.000 0.00 0.000 0.00 
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 10.000 318.890 3188.90 0.000 0.00 0.000 0.00 
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 4.000 322.420 1289.68 0.000 0.00 0.000 0.00 
65802 TROMBONE ARMS, 4.6 M EACH 7.000 643.280 4502.96 0.000 0.00 0.000 0.00 
65803 TROMBONE ARMS, 6.1 M EACH 1.000 993.380 993.38 0.000 0.00 0.000 0.00 
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 10.000 265.590 2655.90 0.000 0.00 0.000 0.00 
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 8.000 387.280 3098.24 0.000 0.00 0.000 0.00 
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 8.000 282.740 2261.92 0.000 0.00 0.000 0.00 
65846 PEDESTRIAN SIGNAL FACES, 300 M EACH 18.000 206.320 3713.76 0.000 0.00 0.000 0.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 18.000 72.410 1303.38 0.000 0.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 997.470 997.47 0.000 0.00 0.000 0.00 

CLINTON 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 800.370 800.37 0.000 0.00 0.000 0.00 

GILLETTE 
65903 LUMINAIRES, UTILITY, 150 W EACH 8.000 190.150 1521.20 0.000 0.00 0.000 0.00 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 8.000 118.830 950.64 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 811.800 2.540 2061.97 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL M 140.400 6.440 904.18 0.000 0.00 0.000 0.00 
90001 MISC M 1806.000 8.200 14809.20 0.000 0.00 0.000 0.00 
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90001A CONCRETE CURB, 300 MM, 
INTEGRAL 

90001 MISC M 3390.000 3.070 10407.30 0.000 0.00 0.000 0.00 
90001B 12 COUNT FIBER OPTIC 
COMMUNICATION CABLE 

90001 MISC M 65.000 75.000 4875.00 0.000 0.00 0.000 0.00 
90001C CONCRETE CURB, 600 MM, 

90001 MISC M 240.000 34.000 8160.00 0.000 0.00 0.000 0.00 
90001D REMOVING PIPES, 150 MM 

90001 MISC M 16.000 34.000 544.00 0.000 0.00 0.000 0.00 
90001E REMOVING PIPES, 200 MM 

90001 MISC M 704.000 44.000 30976.00 0.000 0.00 0.000 0.00 
90001F REMOVING PIPES, 300 MM 

90001 MISC M 186.000 46.000 8556.00 0.000 0.00 0.000 0.00 
90001G REMOVING PIPES, 375 MM 

90001 MISC M 343.000 48.000 16464.00 0.000 0.00 0.000 0.00 
90001H REMOVING PIPES, 450 MM 

90001 MISC M 151.000 52.000 7852.00 0.000 0.00 0.000 0.00 
90001I REMOVING PIPES, 600 MM 

90001 MISC M 2281.000 30.750 70140.75 0.000 0.00 0.000 0.00 
90001J CONCRETE CURB & GUTTER, 
TYPE D, INTEGRAL 

90001 MISC M 207.400 17.000 3525.80 0.000 0.00 0.000 0.00 
90001K REMOVING WATER MAIN 

90001 MISC M 197.400 85.000 16779.00 0.000 0.00 0.000 0.00 
90001L 200 MM DIP WATER MAIN 

90001 MISC M 8.500 123.000 1045.50 0.000 0.00 0.000 0.00 
90001M 150 MM DIP WATER MAIN 

90001 MISC M 1352.700 110.000 148797.00 0.000 0.00 0.000 0.00 
90001N 300 MM DUCTILE IRON WAT 
PIPE 

90001 MISC M 10.000 95.000 950.00 0.000 0.00 0.000 0.00 
90001O 200 MM DUCTILE IRON WAT 
PIPE 

90001 MISC M 139.200 88.000 12249.60 0.000 0.00 0.000 0.00 
90001P 150 MM DUCTILE IRON WAT 
PIPE 

90001 MISC M 144.700 88.000 12733.60 0.000 0.00 0.000 0.00 
90001Q 150 MM DUCTILE IRON HYD 
LEAD 

90001 MISC M 36.200 88.000 3185.60 0.000 0.00 0.000 0.00 
90001R 100 MM DUCTILE IRON LAT 
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90001 MISC M 28.900 74.750 2160.28 0.000 0.00 0.000 0.00 

90001T 50 MM TYPE "K" COPPER L 
90001 MISC M 24.900 67.500 1680.75 0.000 0.00 0.000 0.00 

90001U 38 MM TYPE "K" COPPER L 
90001 MISC M 226.700 57.250 12978.58 0.000 0.00 0.000 0.00 

90001V 25 MM TYPE "K" COPPER L 
90001 MISC M 505.000 16.000 8080.00 0.000 0.00 0.000 0.00 

90001W SET UP AND TAKE DOWN TE 
SERVICE MAIN 

90001 MISC M 430.000 16.000 6880.00 0.000 0.00 0.000 0.00 
90001X SET UP AND TAKE DOWN TE 
HOSE SERVICES, ALL SIZES 

90001 MISC M 50.000 40.000 2000.00 0.000 0.00 0.000 0.00 
90001Y 50 MM HDPE MAIN JUMP 
(AT LOGAN ST.) 

90002 MISC M2 7.900 10.000 79.00 0.000 0.00 0.000 0.00 
90002A REMOVING WALL, PLANTER 

90002 MISC M2 35.800 6.000 214.80 0.000 0.00 0.000 0.00 
90002B REMOVING CONCRETE BLOCK 

90002 MISC M2 14.400 6.000 86.40 0.000 0.00 0.000 0.00 
90002C REMOVING SPLIT BLOCK WA 

90002 MISC M2 862.000 52.750 45470.50 0.000 0.00 0.000 0.00 
90002D PRE-CAST CONCRETE PAVER 

90002 MISC M2 3318.000 42.000 139356.00 0.000 0.00 0.000 0.00 
90002E INTEGRALLY COLORED CONC 
PAVEMENT, 150 MM 

90002 MISC M2 351.000 131.500 46156.50 0.000 0.00 0.000 0.00 
90002F STAMPED, INTEGRALLY COL 
CONCRETE PAVEMENT, 225 MM 

90002 MISC M2 73.000 269.900 19702.70 0.000 0.00 0.000 0.00 
90002G RETAINING WALLS, W-1, W 
AND W-4 

90002 MISC M2 48.000 269.900 12955.20 0.000 0.00 0.000 0.00 
90002H MECHANICALLY STABILIZED 
MODULAR BLOCK WALL, R-32-027 

90002 MISC M2 1109.000 55.750 61826.75 0.000 0.00 0.000 0.00 
90002I FAST TRACK CONCRETE PAV 

90003 MISC M3 3.500 100.000 350.00 0.000 0.00 0.000 0.00 
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90003A STONE MULCH 
90004 MISC LS 1.000 3305.870 3305.87 0.000 0.00 0.000 0.00 

90004A OPTICALLY ACTIVATED TRA 
SIGNAL PHASE SELECTION SYSTEM, 

90004 MISC LS 1.000 3305.870 3305.87 0.000 0.00 0.000 0.00 
90004B OPTICALLY ACTIVATED TRA 
SIGNAL PHASE SELECTION SYSTEM, 

90004 MISC LS 1.000 14859.000 14859.00 0.000 0.00 0.000 0.00 
90004C TEMPORARY TRAFFIC CONTR 
SIGNALS, CLINTON INTERSECTION 

90004 MISC LS 1.000 14643.930 14643.93 0.000 0.00 0.000 0.00 
90004D TEMPORARY TRAFFIC CONTR 
SIGNALS, GILLETTE INTERSECTION 

90004 MISC LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 
90004E RESET DECORATIVE CONCRE 
PLANTER 

90004 MISC LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
90004F RESET TIMBER WALL 

90005 MISC EACH 74.000 404.740 29950.76 0.000 0.00 0.000 0.00 
90005A CONCRETE BASES, TYPE 2, 

90005 MISC EACH 28.000 58.000 1624.00 0.000 0.00 0.000 0.00 
90005AA 25 MM CORPORATION STOP 
INSTALLED 

90005 MISC EACH 3.000 230.000 690.00 0.000 0.00 0.000 0.00 
90005AB 50 MM CURB STOPS 

90005 MISC EACH 2.000 190.000 380.00 0.000 0.00 0.000 0.00 
90005AC 38 MM CURB STOPS 

90005 MISC EACH 28.000 110.000 3080.00 0.000 0.00 0.000 0.00 
90005AD 25 MM CURB STOPS 

90005 MISC EACH 13.000 1600.000 20800.00 0.000 0.00 0.000 0.00 
90005AE STANDARD HYDRANTS 

90005 MISC EACH 11.000 850.000 9350.00 0.000 0.00 0.000 0.00 
90005AF CONNECT TO EXISTING WA 
ALL SIZES 

90005 MISC EACH 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 
90005AG 400 MM X 300 MM TAPPIN 
AND VALVE WITH ROAD BOX 

90005 MISC EACH 34.000 388.750 13217.50 0.000 0.00 0.000 0.00 
90005AH PULL BOXES, SPECIAL, 
600 X 900 MM 

90005 MISC EACH 15.000 396.870 5953.05 0.000 0.00 0.000 0.00 
90005AI PULL BOXES, SPECIAL, 
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600 X 1050 MM 
90005 MISC EACH 74.000 4394.760 325212.24 0.000 0.00 0.000 0.00 

90005B LIGHT UNIT INSTALLATION 
90005 MISC EACH 5.000 1865.580 9327.90 0.000 0.00 0.000 0.00 

90005C LIGHTING CONTROL CABINE 
90005 MISC EACH 18.000 75.550 1359.90 0.000 0.00 0.000 0.00 

90005D REMOVING POLES 
90005 MISC EACH 36.000 900.000 32400.00 0.000 0.00 0.000 0.00 

90005E TREE GRATES 
90005 MISC EACH 36.000 500.000 18000.00 0.000 0.00 0.000 0.00 

90005F CONCRETE SIDEWALK GRATE 
90005 MISC EACH 4.000 75.900 303.60 0.000 0.00 0.000 0.00 

90005G REMOVING PULL BOXES 
90005 MISC EACH 1.000 275.000 275.00 0.000 0.00 0.000 0.00 

90005H ADJUSTING MONITORING WE 
90005 MISC EACH 30.000 600.000 18000.00 0.000 0.00 0.000 0.00 

90005I TREE GUARDS 
90005 MISC EACH 6.000 2832.840 16997.04 0.000 0.00 0.000 0.00 

90005J FIBER OPTIC CABLE TERMI 
90005 MISC EACH 37.000 360.000 13320.00 0.000 0.00 0.000 0.00 

90005K MANHOLE COVER SPECIAL 
90005 MISC EACH 1.000 85.840 85.84 0.000 0.00 0.000 0.00 

90005L SIGN BRACKETS FOR OVERH 
SUPPORTS 

90005 MISC EACH 1.000 325.000 325.00 0.000 0.00 0.000 0.00 
90005M REMOVING VALVE MANHOLE 

90005 MISC EACH 6.000 700.000 4200.00 0.000 0.00 0.000 0.00 
90005N 200 MM GATE VALVE AND B 

90005 MISC EACH 5.000 520.000 2600.00 0.000 0.00 0.000 0.00 
90005O 150 MM GATE VALVE AND B 

90005 MISC EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
90005P 200 MM - 90 DEGREE BEND 

90005 MISC EACH 2.000 285.000 570.00 0.000 0.00 0.000 0.00 
90005Q 200 MM X 200 MM TEE 

90005 MISC EACH 5.000 280.000 1400.00 0.000 0.00 0.000 0.00 
90005R 200 MM X 150 MM TEE 

90005 MISC EACH 9.000 400.000 3600.00 0.000 0.00 0.000 0.00 
90005S CONNECT TO EXISTING WAT 

90005 MISC EACH 7.000 1240.000 8680.00 0.000 0.00 0.000 0.00 
90005T 300 MM R.S. GATE VALVES 
ROAD BOX 

90005 MISC EACH 1.000 700.000 700.00 0.000 0.00 0.000 0.00 
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90005U 200 MM R.S. GATE VALVES 
ROAD BOX 

90005 MISC EACH 22.000 520.000 11440.00 0.000 0.00 0.000 0.00 
90005V 150 MM R.S. GATE VALVES 
ROAD BOX MAIN LINE 

90005 MISC EACH 13.000 520.000 6760.00 0.000 0.00 0.000 0.00 
90005W 150 MM R.S. GATE VALVES 
ROAD BOX (HYDRANTS) 

90005 MISC EACH 2.000 470.000 940.00 0.000 0.00 0.000 0.00 
90005X 100 MM R.S. GATE VALVES 
ROAD BOX 

90005 MISC EACH 3.000 240.000 720.00 0.000 0.00 0.000 0.00 
90005Y 50 MM CORPORATION STOPS 

90005 MISC EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
90005Z 38 MM CORPORATION STOPS 

90006 MISC MG 25.080 251.220 6300.60 0.000 0.00 0.000 0.00 
90006A ASPHALTIC MATERIAL FOR 

90365 QMP, BASE COURSES MG 14724.900 0.330 4859.22 0.000 0.00 0.000 0.00 
90401 QMP, PLACEMENT OF CONCRETE DAY 20.000 600.000 12000.00 0.000 0.00 0.000 0.00 
90421 QMP, AGGREGATE FOR CONCRETE PA M2 29958.500 0.330 9886.31 0.000 0.00 0.000 0.00 
90480 PIPE RAILING M 76.000 125.000 9500.00 0.000 0.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 12.000 150.000 1800.00 0.000 0.00 0.000 0.00 
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2.000 8718.220 17436.44 0.000 0.00 0.000 0.00 
90862 CLOSED LOOP SYSTEM, LS 1.000 10272.630 10272.63 0.000 0.00 0.000 0.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 150.000 4.000 600.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 22.000 425.000 9350.00 0.000 0.00 0.000 0.00 

90005AJ SEALING SANITARY LATER 
90905 POLYSTYRENE INSULATION BOARD, M2 89.100 24.000 2138.40 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 4158833.54 0.00 0.00 
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STATE PROJECT(S): 5478-08-71 LOCATION 62/VERNON COUNTY 
STH 131 - VALLEY, WARNER CREEK BRIDGE & APPRS 
CTH P 
VERNON COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 6000.000 6000.00 7000.000 7000.00 12000.000 12000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 245.000 6.800 1666.00 5.250 1286.25 10.000 2450.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 1450.000 1450.00 6000.000 6000.00 

B-62-190 
20801 BORROW EXCAVATION C.Y. 135.000 5.700 769.50 10.350 1397.25 10.000 1350.00 
21001 STRUCTURE BACKFILL C.Y. 275.000 7.000 1925.00 10.350 2846.25 13.000 3575.00 
21301 FINISHING ROADWAY LS 1.000 600.000 600.00 1000.000 1000.00 1500.000 1500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 480.000 12.000 5760.00 14.850 7128.00 12.000 5760.00 
41101 ASPHALTIC SURFACE TON 180.000 67.160 12088.80 67.160 12088.80 67.160 12088.80 
50201 CONCRETE MASONRY, BRIDGES C.Y. 181.000 275.000 49775.00 271.000 49051.00 275.000 49775.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 175.000 3.000 525.00 3.000 525.00 2.500 437.50 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 18430.000 0.600 11058.00 0.550 10136.50 0.520 9583.60 
50511 COATED HIGH STR BAR STL REINF, LB. 2320.000 1.000 2320.00 1.230 2853.60 0.880 2041.60 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 330.000 20.000 6600.00 22.000 7260.00 24.000 7920.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4700.000 4700.00 6700.000 6700.00 6000.000 6000.00 

B-62-190 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 30.000 360.00 30.000 360.00 36.000 432.00 
60602 HEAVY RIPRAP C.Y. 107.000 30.000 3210.00 31.000 3317.00 45.000 4815.00 
61910 MOBILIZATION LS 1.000 11911.000 11911.00 13500.000 13500.00 17125.000 17125.00 
62505 SALVAGED TOPSOIL S.Y. 970.000 0.900 873.00 0.250 242.50 1.000 970.00 
62702 MULCHING S.Y. 1860.000 0.350 651.00 0.400 744.00 0.500 930.00 
62815 SILT FENCE, DELIVERED L.F. 250.000 1.600 400.00 1.500 375.00 1.000 250.00 
62816 SILT FENCE, INSTALLED L.F. 250.000 1.500 375.00 1.500 375.00 1.100 275.00 
62817 SILT FENCE MAINTENANCE L.F. 250.000 0.100 25.00 1.000 250.00 0.010 2.50 
62905 FERTILIZER, TYPE B CWT. 1.500 40.000 60.00 45.000 67.50 25.000 37.50 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63008 SEEDING, MIXTURE NO. 10 LB. 40.000 11.500 460.00 11.220 448.80 10.000 400.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 55.000 220.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 21.000 252.00 25.000 300.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 500.000 500.00 250.000 250.00 
64301 TRAFFIC CONTROL LS 1.000 1980.000 1980.00 1700.000 1700.00 1700.000 1700.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 216.000 1.000 216.00 2.500 540.00 2.500 540.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 181.000 21.000 3801.00 18.000 3258.00 11.740 2124.94 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1810.000 1.000 1810.00 1.000 1810.00 1.000 1810.00 

PROPOSAL TOTAL....... 134859.30 138662.45 152663.44 
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BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 6500.000 6500.00 15000.000 15000.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 245.000 15.000 3675.00 15.000 3675.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 13000.000 13000.00 0.000 0.00 

B-62-190 
20801 BORROW EXCAVATION C.Y. 135.000 2.000 270.00 2.000 270.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 275.000 12.000 3300.00 15.000 4125.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 480.000 16.000 7680.00 10.140 4867.20 0.000 0.00 
41101 ASPHALTIC SURFACE TON 180.000 67.160 12088.80 67.160 12088.80 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 181.000 350.000 63350.00 250.000 45250.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 175.000 2.000 350.00 2.000 350.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 18430.000 0.500 9215.00 0.450 8293.50 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2320.000 0.750 1740.00 0.850 1972.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 330.000 17.000 5610.00 20.000 6600.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 8000.000 8000.00 0.000 0.00 

B-62-190 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 25.000 300.00 15.000 180.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 107.000 40.000 4280.00 35.000 3745.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 18850.000 18850.00 39850.000 39850.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 970.000 1.500 1455.00 1.500 1455.00 0.000 0.00 
62702 MULCHING S.Y. 1860.000 0.300 558.00 0.400 744.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 250.000 1.250 312.50 1.500 375.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 250.000 1.250 312.50 1.500 375.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 250.000 0.010 2.50 1.000 250.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.500 40.000 60.00 45.000 67.50 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 40.000 8.000 320.00 11.220 448.80 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 50.000 200.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 21.000 252.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 1000.000 1000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1700.000 1700.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 216.000 2.250 486.00 2.000 432.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 195 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320027 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90501 QMP READY MIXED CONC MASONRY F C.Y. 181.000 8.000 1448.00 14.000 2534.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1810.000 1.000 1810.00 1.000 1810.00 0.000 0.00 

PROPOSAL TOTAL....... 156633.30 180909.80 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 196 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320028 

STATE PROJECT(S): 5478-08-73 LOCATION 62/VERNON COUNTY 
STH 131 - VALLEY, WARNER CREEK BRIDGE & APPS 
CTH P 
VERNON COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: ACME CONSTRCTION COMPANY 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 7000.000 7000.00 7000.000 7000.00 6500.000 6500.00 

10+00 
20501 COMMON EXCAVATION C.Y. 125.000 5.250 656.25 7.000 875.00 15.000 1875.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1470.000 1470.00 4000.000 4000.00 3500.000 3500.00 

B-62-199 
21001 STRUCTURE BACKFILL C.Y. 280.000 10.350 2898.00 7.000 1960.00 12.000 3360.00 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 500.000 500.00 1500.000 1500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 185.000 14.850 2747.25 12.000 2220.00 18.000 3330.00 
41101 ASPHALTIC SURFACE TON 70.000 78.930 5525.10 78.930 5525.10 78.930 5525.10 
50201 CONCRETE MASONRY, BRIDGES C.Y. 188.000 233.000 43804.00 275.000 51700.00 345.000 64860.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 175.000 3.000 525.00 3.000 525.00 2.000 350.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 18340.000 0.530 9720.20 0.600 11004.00 0.600 11004.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2300.000 1.030 2369.00 1.000 2300.00 0.750 1725.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 270.000 23.750 6412.50 21.000 5670.00 18.000 4860.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 4700.000 4700.00 4200.000 4200.00 

B-62-199 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 28.000 336.00 25.000 300.00 25.000 300.00 
60602 HEAVY RIPRAP C.Y. 160.000 31.000 4960.00 30.000 4800.00 40.000 6400.00 
61910 MOBILIZATION LS 1.000 14000.000 14000.00 16541.000 16541.00 16900.000 16900.00 
62505 SALVAGED TOPSOIL S.Y. 320.000 0.250 80.00 1.250 400.00 2.500 800.00 
62702 MULCHING S.Y. 660.000 1.000 660.00 0.900 594.00 0.900 594.00 
62815 SILT FENCE, DELIVERED L.F. 230.000 1.500 345.00 1.600 368.00 1.200 276.00 
62816 SILT FENCE, INSTALLED L.F. 230.000 1.500 345.00 1.600 368.00 1.200 276.00 
62817 SILT FENCE MAINTENANCE L.F. 230.000 1.000 230.00 0.100 23.00 0.010 2.30 
62905 FERTILIZER, TYPE B CWT. 0.600 105.000 63.00 100.000 60.00 100.000 60.00 
63008 SEEDING, MIXTURE NO. 10 LB. 15.000 20.000 300.00 20.000 300.00 15.000 225.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 197 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320028 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 45.000 180.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 20.000 240.00 25.000 300.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1820.000 1820.00 2015.000 2015.00 1820.000 1820.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 300.000 2.500 750.00 1.000 300.00 2.250 675.00 
90474 PREBORING STEEL PILING L.F. 60.000 200.000 12000.00 100.000 6000.00 125.000 7500.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 188.000 18.000 3384.00 21.000 3948.00 2.000 376.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1880.000 1.000 1880.00 1.000 1880.00 1.000 1880.00 

PROPOSAL TOTAL....... 132220.30 136796.10 151673.40 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 198 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320028 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: ACME CONSTRCTION COMPANY 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 14000.000 14000.00 15000.000 15000.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 125.000 10.000 1250.00 15.000 1875.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8260.000 8260.00 10000.000 10000.00 0.000 0.00 

B-62-199 
21001 STRUCTURE BACKFILL C.Y. 280.000 13.000 3640.00 15.000 4200.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 185.000 12.000 2220.00 18.000 3330.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 70.000 78.930 5525.10 78.930 5525.10 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 188.000 275.000 51700.00 275.000 51700.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 175.000 2.500 437.50 2.000 350.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 18340.000 0.530 9720.20 0.450 8253.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2300.000 0.880 2024.00 0.850 1955.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 270.000 33.000 8910.00 20.000 5400.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5800.000 5800.00 8000.000 8000.00 0.000 0.00 

B-62-199 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 36.000 432.00 15.000 180.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 160.000 42.000 6720.00 35.000 5600.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 15400.000 15400.00 37300.000 37300.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 320.000 1.500 480.00 2.500 800.00 0.000 0.00 
62702 MULCHING S.Y. 660.000 0.500 330.00 1.000 660.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 230.000 1.000 230.00 1.500 345.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 230.000 1.100 253.00 1.250 287.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 230.000 0.010 2.30 1.000 230.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 0.600 25.000 15.00 105.000 63.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 15.000 10.000 150.00 20.000 300.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 55.000 220.00 50.000 200.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 20.000 240.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 250.000 250.00 2000.000 2000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1820.000 1820.00 1820.000 1820.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 300.000 2.500 750.00 2.000 600.00 0.000 0.00 
90474 PREBORING STEEL PILING L.F. 60.000 185.000 11100.00 200.000 12000.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 199 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320028 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90501 QMP READY MIXED CONC MASONRY F C.Y. 188.000 5.000 940.00 15.000 2820.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1880.000 1.000 1880.00 1.000 1880.00 0.000 0.00 

PROPOSAL TOTAL....... 156259.10 184413.60 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 200 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320029 

STATE PROJECT(S): 1192-06-61 LOCATION 09/CHIPPEWA COUNTY 
7995-00-29 CTH Q OVER USH 53, CHIPPEWA RIVER BRIDGE & AP 

USH 53, LOCAL ST 
CHIPPEWA COUNTY, EAU CLAIRE COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 182.000 20.000 3640.00 30.000 5460.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 37.000 10.000 370.00 8.000 296.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 200.000 8.000 1600.00 5.000 1000.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1000.000 1000.00 0.000 0.00 

B-09-0060 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1000.000 1000.00 0.000 0.00 

B-18-0081 
21302 FINISHING ROADWAY, PROJECT LS 1.000 300.000 300.00 300.000 300.00 0.000 0.00 

7995-00-29 
21303 FINISHING ROADWAY, PROJECT LS 1.000 300.000 300.00 300.000 300.00 0.000 0.00 

1192-06-61 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 34.000 20.000 680.00 30.000 1020.00 0.000 0.00 
30409 SHAPING SHOULDERS STA. 2.000 150.000 300.00 500.000 1000.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 40.000 100.000 4000.00 100.000 4000.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 182.000 125.000 22750.00 125.000 22750.00 0.000 0.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 8405.000 8405.00 20000.000 20000.00 0.000 0.00 

B-18-81 
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 13000.000 13000.00 15000.000 15000.00 0.000 0.00 

B-9-60 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 267.000 8.000 2136.00 15.000 4005.00 0.000 0.00 
50262 CONC MASONRY ANCHORS, TYPE S, EACH 32.000 7.000 224.00 15.000 480.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 6100.000 2.000 12200.00 2.500 15250.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 4080.000 1.130 4610.40 1.500 6120.00 0.000 0.00 
50903 PREPARATION, DECKS, TYPE 1 S.Y. 1025.000 35.000 35875.00 60.000 61500.00 0.000 0.00 
50904 PREPARATION, DECKS, TYPE 2 S.Y. 375.000 32.000 12000.00 60.000 22500.00 0.000 0.00 
50905 CLEANING, DECKS S.Y. 5930.000 10.000 59300.00 10.000 59300.00 0.000 0.00 
50910 JOINT REPAIR S.Y. 89.000 275.000 24475.00 500.000 44500.00 0.000 0.00 
50920 FULL DEPTH DECK REPAIR S.Y. 45.000 150.000 6750.00 165.000 7425.00 0.000 0.00 
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 514.000 300.000 154200.00 250.000 128500.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 201 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320029 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 58.000 35.000 2030.00 33.000 1914.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 331.000 5.000 1655.00 6.000 1986.00 0.000 0.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1280.000 7.000 8960.00 12.000 15360.00 0.000 0.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 2530.000 2.750 6957.50 3.500 8855.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 8200.000 8200.00 102000.000 102000.00 0.000 0.00 
64203 FIELD OFFICE, TYPE A, PROJECT LS 1.000 1000.000 1000.00 2000.000 2000.00 0.000 0.00 

7995-00-29 
64204 FIELD OFFICE, TYPE A, PROJECT LS 1.000 1000.000 1000.00 2000.000 2000.00 0.000 0.00 

1192-06-61 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 

7995-00-29 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 

1192-06-61 
64313 TRAFFIC CONTROL, DRUMS DAYS 1080.000 0.400 432.00 0.400 432.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1440.000 0.700 1008.00 0.700 1008.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2880.000 0.100 288.00 0.100 288.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1080.000 0.150 162.00 0.150 162.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 7620.000 0.550 4191.00 0.550 4191.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 61.000 20.000 1220.00 20.000 1220.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 61.000 10.000 610.00 10.000 610.00 0.000 0.00 
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 61.000 25.000 1525.00 25.000 1525.00 0.000 0.00 

7995-00-29 
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS 61.000 25.000 1525.00 25.000 1525.00 0.000 0.00 

1192-06-61 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 3880.000 0.250 970.00 0.250 970.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 840.000 0.400 336.00 0.400 336.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 4660.000 0.900 4194.00 0.900 4194.00 0.000 0.00 
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 44.000 5.000 220.00 5.000 220.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 12.000 528.00 4.000 176.00 0.000 0.00 
90004 MISC LS 1.000 9760.000 9760.00 9760.000 9760.00 0.000 0.00 

90004A TEMPORARY TRAFFIC SIGNA 
90033 MISC S.Y. 380.000 8.000 3040.00 4.300 1634.00 0.000 0.00 

90033A RESEAL CRUSHED AGGREGAT 
PAVING 

90033 MISC S.Y. 3720.000 2.600 9672.00 6.000 22320.00 0.000 0.00 
90033B REMOVING CONCRETE MASON 
OVERLAY 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 202 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320029 

PROPOSAL TOTAL....... 441598.90 609392.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 203 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320030 

STATE PROJECT(S): 1720-01-73 LOCATION 47/PIERCE COUNTY 
1720-02-71 D6 BRIDGE PAINTING 
7105-03-71 STH 35, 72, 29 
7640-05-72 PIERCE COUNTY 

TYPE OF WORK: BRIDGE PAINTING 

BIDDER NO 1: UNITED PAINTING, INC. 
BIDDER NO 2: QUALITY SANDBLASTING, INC. 
BIDDER NO 3: LEADCON, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 2000.000 2000.00 29300.000 29300.00 25000.000 25000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 500.000 500.00 7200.000 7200.00 5000.000 5000.00 

1720-02-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 3000.000 3000.00 5000.000 5000.00 

7640-05-72 
64304 TRAFFIC CONTROL, PROJECT LS 1.000 4500.000 4500.00 9375.000 9375.00 5000.000 5000.00 

1720-01-73 
64305 TRAFFIC CONTROL, PROJECT LS 1.000 5500.000 5500.00 9440.000 9440.00 5000.000 5000.00 

7105-03-71 
90004 MISC LS 1.000 500.000 500.00 500.000 500.00 300.000 300.00 

90004A CELLULAR PHONE STRUCTU 
B-47-0042 

90004 MISC LS 1.000 2000.000 2000.00 4800.000 4800.00 3289.000 3289.00 
90004B STRUCTURE PAINTING, WAR 
STRUCTURE B-47-0042 

90004 MISC LS 1.000 500.000 500.00 500.000 500.00 6000.000 6000.00 
90004C PORTABLE DECONTAMINATIO 
B-47-0370 

90004 MISC LS 1.000 2000.000 2000.00 3500.000 3500.00 6576.000 6576.00 
90004D STRUCTURE PAINTING, WAR 
STRUCTURE B-47-0370 

90004 MISC LS 1.000 500.000 500.00 500.000 500.00 300.000 300.00 
90004E CELLULAR PHONE STRUCTU 
B-47-0370 

90004 MISC LS 1.000 500.000 500.00 1000.000 1000.00 6000.000 6000.00 
90004F PORTABLE DECONTAMINATIO 
B-47-0982 

90004 MISC LS 1.000 2000.000 2000.00 7500.000 7500.00 5000.000 5000.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 204 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320030 

90004G STRUCTURE PAINTING, WAR 
STRUCTURE B-47-0982 

90004 MISC LS 1.000 500.000 500.00 500.000 500.00 300.000 300.00 
90004H CELLULAR PHONE STRUCTU 

90004 MISC LS 1.000 17100.000 17100.00 2500.000 2500.00 20000.000 20000.00 
90004J TEMPORARY TRAFFIC SIGNA 
STRUCTURE B-47-0982 

90004 MISC LS 1.000 2000.000 2000.00 7550.000 7550.00 43419.000 43419.00 
90004K STRUCTURE PAINTING, WAR 
B-47-0034 

90004 MISC LS 1.000 500.000 500.00 500.000 500.00 300.000 300.00 
90004L CELLULAR PHONE STRUCTU 
B-47-0034 

90004 MISC LS 1.000 500.000 500.00 1000.000 1000.00 6000.000 6000.00 
90004M PORTABLE DECONTAMINATIO 
B-47-0034 

90004 MISC LS 1.000 16782.000 16782.00 2500.000 2500.00 19700.000 19700.00 
90004N TEMPORARY TRAFFIC SIGNA 
STRUCTURE B-47-0034 

90555 STRUCT REPAINT, RECYCLED ABRAS LS 1.000 12725.000 12725.00 4058.000 4058.00 7856.000 7856.00 
B-47-0042 

90556 STRUCT REPAINT, RECYCLED ABRAS LS 1.000 13220.000 13220.00 7459.000 7459.00 15704.000 15704.00 
B-47-0370 

90557 STRUCT REPAINT, RECYCLED ABRAS LS 1.000 33121.000 33121.00 30000.000 30000.00 60240.000 60240.00 
B-47-0982 

90558 STRUCT REPAINT, RECYCLED ABRAS LS 1.000 22114.000 22114.00 44058.000 44058.00 103688.000 103688.00 
B-47-0034 

90560 NEG PRES CONTAIN & COLL WASTE LS 1.000 5453.000 5453.00 5874.000 5874.00 1964.000 1964.00 
B-47-0042 

90561 NEG PRES CONTAIN & COLL WASTE LS 1.000 5665.000 5665.00 7656.000 7656.00 3926.000 3926.00 
B-47-0370 

90562 NEG PRES CONTAIN & COLL WASTE LS 1.000 14766.000 14766.00 33750.000 33750.00 15060.000 15060.00 
B-47-0982 

90563 NEG PRES CONTAIN & COLL WASTE LS 1.000 21114.000 21114.00 47834.000 47834.00 25922.000 25922.00 
B-47-0034 

90565 PORTABLE DECONTAMINATION FACIL LS 1.000 500.000 500.00 500.000 500.00 6000.000 6000.00 
B-47-0042 

PROPOSAL TOTAL....... 187560.00 272354.00 402544.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 205 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320031 

STATE PROJECT(S): 7879-01-71 LOCATION 17/DUNN COUNTY 
320TH AVENUE, TOWN OF SPRING BROOK 
TOWN RD 
DUNN COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: HOEPPNER BUILDING CORPORATION 
BIDDER NO 3: ZENITH TECH., INC. 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 7: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 17306.000 17306.00 15000.000 15000.00 

10+00 
20801 BORROW EXCAVATION C.Y. 15.000 15.000 225.00 25.000 375.00 25.000 375.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 50.000 31.880 1594.00 25.000 1250.00 25.000 1250.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1.200 185.000 222.00 185.000 222.00 185.000 222.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 20.000 78.000 1560.00 78.000 1560.00 78.000 1560.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 104.000 450.000 46800.00 443.000 46072.00 350.000 36400.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 162.000 15.000 2430.00 5.000 810.00 10.000 1620.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 325.000 3.000 975.00 24.000 7800.00 3.000 975.00 
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 440.000 100.000 44000.00 114.000 50160.00 85.750 37730.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9650.000 0.650 6272.50 0.670 6465.50 0.600 5790.00 

BRIDGES B-17-0171 
50511 COATED HIGH STR BAR STL REINF, LB. 7790.000 0.850 6621.50 0.750 5842.50 0.750 5842.50 

BRIDGES B-17-0171 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 45.000 360.00 25.000 200.00 55.000 440.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 600.000 3600.00 445.000 2670.00 500.000 3000.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 13000.000 13000.00 11507.000 11507.00 14000.000 14000.00 

B-17-0171 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 10.000 40.000 400.00 25.000 250.00 22.000 220.00 
61910 MOBILIZATION LS 1.000 5500.000 5500.00 7629.000 7629.00 35500.000 35500.00 
62505 SALVAGED TOPSOIL S.Y. 100.000 2.000 200.00 2.000 200.00 2.000 200.00 
62702 MULCHING S.Y. 120.000 0.500 60.00 1.000 120.00 1.000 120.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 206 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320031 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62815 SILT FENCE, DELIVERED L.F. 280.000 1.500 420.00 1.100 308.00 1.100 308.00 
62816 SILT FENCE, INSTALLED L.F. 280.000 1.500 420.00 1.100 308.00 1.100 308.00 
62817 SILT FENCE MAINTENANCE L.F. 280.000 0.010 2.80 0.010 2.80 0.010 2.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 400.000 400.00 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 25.000 25.00 100.000 100.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 2.000 200.00 0.600 60.00 0.600 60.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 2.000 200.00 0.600 60.00 0.600 60.00 
62905 FERTILIZER, TYPE B CWT. 0.100 100.000 10.00 100.000 10.00 100.000 10.00 
63011 SEEDING, MIXTURE NO. 40 LB. 4.000 15.000 60.00 10.000 40.00 10.000 40.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 40.000 160.00 40.000 160.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 25.000 300.00 25.000 300.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2250.000 2250.00 2250.000 2250.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 5.000 220.00 5.000 220.00 5.000 220.00 

PROPOSAL TOTAL....... 149683.80 165607.80 165913.30 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 207 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320031 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: HOEPPNER BUILDING CORPORATION 
BIDDER NO 3: ZENITH TECH., INC. 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 7: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 21000.000 21000.00 23000.000 23000.00 25000.000 25000.00 

10+00 
20801 BORROW EXCAVATION C.Y. 15.000 22.680 340.20 25.000 375.00 12.000 180.00 
21301 FINISHING ROADWAY LS 1.000 1100.000 1100.00 500.000 500.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 50.000 22.250 1112.50 25.000 1250.00 31.880 1594.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1.200 185.000 222.00 185.000 222.00 185.000 222.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 20.000 78.000 1560.00 78.000 1560.00 78.000 1560.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 104.000 425.000 44200.00 482.000 50128.00 325.000 33800.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 162.000 7.000 1134.00 24.000 3888.00 9.000 1458.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 325.000 2.000 650.00 2.250 731.25 2.000 650.00 
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 440.000 115.000 50600.00 100.000 44000.00 100.000 44000.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9650.000 0.660 6369.00 0.590 5693.50 0.450 4342.50 

BRIDGES B-17-0171 
50511 COATED HIGH STR BAR STL REINF, LB. 7790.000 0.900 7011.00 0.810 6309.90 0.850 6621.50 

BRIDGES B-17-0171 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 70.000 560.00 96.000 768.00 35.000 280.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 460.000 2760.00 400.000 2400.00 500.000 3000.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 11500.000 11500.00 10000.000 10000.00 

B-17-0171 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 10.000 30.000 300.00 35.000 350.00 15.000 150.00 
61910 MOBILIZATION LS 1.000 15000.000 15000.00 17510.000 17510.00 33945.000 33945.00 
62505 SALVAGED TOPSOIL S.Y. 100.000 4.330 433.00 2.000 200.00 2.000 200.00 
62702 MULCHING S.Y. 120.000 2.500 300.00 1.000 120.00 1.500 180.00 
62815 SILT FENCE, DELIVERED L.F. 280.000 1.500 420.00 1.100 308.00 3.000 840.00 
62816 SILT FENCE, INSTALLED L.F. 280.000 1.500 420.00 1.100 308.00 3.000 840.00 
62817 SILT FENCE MAINTENANCE L.F. 280.000 1.500 420.00 0.010 2.80 1.000 280.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 350.000 350.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.500 150.00 0.600 60.00 2.000 200.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 208 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320031 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.500 150.00 0.600 60.00 2.000 200.00 
62905 FERTILIZER, TYPE B CWT. 0.100 555.000 55.50 100.000 10.00 500.000 50.00 
63011 SEEDING, MIXTURE NO. 40 LB. 4.000 55.000 220.00 10.000 40.00 25.000 100.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 55.000 220.00 40.000 160.00 65.000 260.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.000 252.00 25.000 300.00 22.000 264.00 
64202 FIELD OFFICE, TYPE B LS 1.000 400.000 400.00 250.000 250.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 2250.000 2250.00 2250.000 2250.00 2250.000 2250.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 6.000 264.00 5.000 220.00 5.000 220.00 

PROPOSAL TOTAL....... 172123.20 174924.45 176387.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 209 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320031 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: HOEPPNER BUILDING CORPORATION 
BIDDER NO 3: ZENITH TECH., INC. 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 7: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 16200.000 16200.00 0.000 0.00 0.000 0.00 

10+00 
20801 BORROW EXCAVATION C.Y. 15.000 25.000 375.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 50.000 25.000 1250.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1.000 50.000 50.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1.200 185.000 222.00 0.000 0.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 20.000 78.000 1560.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 104.000 465.000 48360.00 0.000 0.00 0.000 0.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 162.000 18.000 2916.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 325.000 1.500 487.50 0.000 0.00 0.000 0.00 
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 440.000 88.000 38720.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9650.000 0.600 5790.00 0.000 0.00 0.000 0.00 

BRIDGES B-17-0171 
50511 COATED HIGH STR BAR STL REINF, LB. 7790.000 0.700 5453.00 0.000 0.00 0.000 0.00 

BRIDGES B-17-0171 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 65.000 520.00 0.000 0.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 450.000 2700.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10200.000 10200.00 0.000 0.00 0.000 0.00 

B-17-0171 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 10.000 18.000 180.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 36500.000 36500.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 100.000 2.000 200.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 120.000 1.000 120.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 280.000 1.100 308.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 280.000 1.100 308.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 280.000 0.010 2.80 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 0.600 60.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 210 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320031 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 0.600 60.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 0.100 100.000 10.00 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 4.000 10.000 40.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2250.000 2250.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 5.000 220.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 176922.30 0.00 0.000 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 211 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320032 

STATE PROJECT(S): 8110-00-72 LOCATION 17/DUNN COUNTY 
NEW RICHMOND - CONNORSVILLE ROAD 
STH 64 
DUNN COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 2800.000 2800.00 10000.000 10000.00 2800.000 2800.00 

202+74 
20411 REMOVING GUARDRAIL L.F. 257.000 1.000 257.00 1.500 385.50 1.000 257.00 
20501 COMMON EXCAVATION C.Y. 1215.000 6.000 7290.00 4.950 6014.25 6.000 7290.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 8100.000 8100.00 2500.000 2500.00 

B-17-179 
20801 BORROW EXCAVATION C.Y. 315.000 7.000 2205.00 8.200 2583.00 7.000 2205.00 
21001 STRUCTURE BACKFILL C.Y. 630.000 10.000 6300.00 18.000 11340.00 10.000 6300.00 
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 1150.000 1150.00 300.000 300.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 984.000 9.200 9052.80 10.450 10282.80 9.200 9052.80 
41101 ASPHALTIC SURFACE TON 160.000 66.000 10560.00 66.000 10560.00 66.000 10560.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 113.000 59.000 6667.00 59.000 6667.00 59.000 6667.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 16.000 15.000 240.00 16.000 256.00 5.000 80.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 235.000 340.000 79900.00 265.000 62275.00 296.000 69560.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 24570.000 0.550 13513.50 0.670 16461.90 0.650 15970.50 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 15.000 255.00 32.000 544.00 25.000 425.00 
60602 HEAVY RIPRAP C.Y. 60.000 32.000 1920.00 40.550 2433.00 32.000 1920.00 
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 110.000 9.000 990.00 8.070 887.70 160.000 17600.00 
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 4.000 150.000 600.00 378.420 1513.68 150.000 600.00 
61910 MOBILIZATION LS 1.000 19400.000 19400.00 18500.000 18500.00 18441.000 18441.00 
62505 SALVAGED TOPSOIL S.Y. 2055.000 1.200 2466.00 0.980 2013.90 1.200 2466.00 
62702 MULCHING S.Y. 2055.000 0.150 308.25 0.140 287.70 0.150 308.25 
62815 SILT FENCE, DELIVERED L.F. 220.000 1.100 242.00 1.500 330.00 1.100 242.00 
62816 SILT FENCE, INSTALLED L.F. 220.000 1.100 242.00 1.500 330.00 1.100 242.00 
62817 SILT FENCE MAINTENANCE L.F. 220.000 0.010 2.20 0.590 129.80 0.010 2.20 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 212 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320032 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 106.080 106.08 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 106.080 106.08 50.000 50.00 
62905 FERTILIZER, TYPE B CWT. 1.250 50.000 62.50 46.040 57.55 50.000 62.50 
63003 SEEDING, TEMPORARY LB. 15.000 10.000 150.00 12.350 185.25 10.000 150.00 
63008 SEEDING, MIXTURE NO. 10 LB. 21.000 7.500 157.50 12.960 272.16 7.500 157.50 
63311 TEMPORARY DELINEATORS EACH 18.000 15.000 270.00 21.520 387.36 10.000 180.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1470.000 0.500 735.00 0.500 735.00 0.500 735.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 510.000 1.000 510.00 1.000 510.00 1.000 510.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1210.000 0.100 121.00 0.100 121.00 0.100 121.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1470.000 0.100 147.00 0.100 147.00 0.100 147.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1840.000 1.000 1840.00 1.000 1840.00 1.000 1840.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 90.000 2.500 225.00 2.500 225.00 2.250 202.50 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 560.000 3.200 1792.00 3.200 1792.00 3.200 1792.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 624.000 0.550 343.20 0.550 343.20 0.550 343.20 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 1719.000 0.900 1547.10 0.900 1547.10 0.900 1547.10 
66501 SAWING EXISTING PAVEMENT L.F. 97.000 4.000 388.00 4.000 388.00 4.000 388.00 

PROPOSAL TOTAL....... 178149.05 183308.01 185814.55 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 213 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320032 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 3000.000 3000.00 2800.000 2800.00 15000.000 15000.00 

202+74 
20411 REMOVING GUARDRAIL L.F. 257.000 1.500 385.50 1.000 257.00 3.000 771.00 
20501 COMMON EXCAVATION C.Y. 1215.000 5.500 6682.50 6.000 7290.00 9.000 10935.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 13500.000 13500.00 25000.000 25000.00 

B-17-179 
20801 BORROW EXCAVATION C.Y. 315.000 6.000 1890.00 7.000 2205.00 12.000 3780.00 
21001 STRUCTURE BACKFILL C.Y. 630.000 10.790 6797.70 10.000 6300.00 15.000 9450.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 300.000 300.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 984.000 12.610 12408.24 9.200 9052.80 12.610 12408.24 
41101 ASPHALTIC SURFACE TON 160.000 66.000 10560.00 66.000 10560.00 66.000 10560.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 113.000 59.000 6667.00 56.000 6328.00 59.000 6667.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 16.000 25.000 400.00 20.000 320.00 10.000 160.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 235.000 400.000 94000.00 378.000 88830.00 275.000 64625.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 24570.000 0.650 15970.50 0.660 16216.20 0.450 11056.50 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 40.000 680.00 37.000 629.00 15.000 255.00 
60602 HEAVY RIPRAP C.Y. 60.000 35.000 2100.00 32.000 1920.00 35.000 2100.00 
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 110.000 8.070 887.70 9.000 990.00 15.000 1650.00 
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 4.000 378.420 1513.68 150.000 600.00 300.000 1200.00 
61910 MOBILIZATION LS 1.000 9900.000 9900.00 17400.000 17400.00 49923.750 49923.75 
62505 SALVAGED TOPSOIL S.Y. 2055.000 1.330 2733.15 1.200 2466.00 1.000 2055.00 
62702 MULCHING S.Y. 2055.000 0.140 287.70 0.150 308.25 0.250 513.75 
62815 SILT FENCE, DELIVERED L.F. 220.000 1.500 330.00 1.100 242.00 2.000 440.00 
62816 SILT FENCE, INSTALLED L.F. 220.000 1.500 330.00 1.100 242.00 2.000 440.00 
62817 SILT FENCE MAINTENANCE L.F. 220.000 0.590 129.80 0.010 2.20 1.000 220.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 106.080 106.08 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 106.080 106.08 50.000 50.00 350.000 350.00 
62905 FERTILIZER, TYPE B CWT. 1.250 46.040 57.55 50.000 62.50 100.000 125.00 
63003 SEEDING, TEMPORARY LB. 15.000 12.350 185.25 10.000 150.00 15.000 225.00 
63008 SEEDING, MIXTURE NO. 10 LB. 21.000 12.960 272.16 7.500 157.50 20.000 420.00 
63311 TEMPORARY DELINEATORS EACH 18.000 15.000 270.00 15.000 270.00 15.000 270.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 214 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320032 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00 
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 4000.000 4000.00 1000.000 1000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1470.000 0.300 441.00 0.300 441.00 0.500 735.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 510.000 1.000 510.00 1.000 510.00 1.000 510.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1210.000 0.250 302.50 0.250 302.50 0.100 121.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1470.000 0.350 514.50 0.350 514.50 0.100 147.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1840.000 0.700 1288.00 0.700 1288.00 1.000 1840.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 90.000 3.000 270.00 2.470 222.30 2.000 180.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 560.000 5.500 3080.00 3.200 1792.00 3.200 1792.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 624.000 0.700 436.80 0.700 436.80 0.550 343.20 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 1719.000 1.000 1719.00 1.000 1719.00 0.900 1547.10 
66501 SAWING EXISTING PAVEMENT L.F. 97.000 5.000 485.00 4.000 388.00 5.000 485.00 

PROPOSAL TOTAL....... 195697.39 201862.55 241600.54 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 215 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320033 

STATE PROJECT(S): 8190-08-63 LOCATION 09/CHIPPEWA COUNTY 
8610-08-71 BLOOMER - CORNEL RD 

STH 64, 124 
CHIPPEWA COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: MONARCH PAVING, DIV. OF MATHY 
BIDDER NO 2: ROCK ROAD COMPANIES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20330 REMOVING OLD CULVERTS EACH 1.000 210.000 210.00 425.000 425.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 98.600 3.000 295.80 13.000 1281.80 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 28.000 3.000 84.00 5.000 140.00 0.000 0.00 
20403 REMOVING CURB L.F. 382.000 2.820 1077.24 3.500 1337.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 725.000 2.820 2044.50 4.250 3081.25 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 4012.500 1.000 4012.50 1.000 4012.50 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 2492.000 5.000 12460.00 7.700 19188.40 0.000 0.00 
20421 REMOVING ASPHALTIC SURFACE, MI TON 21420.000 7.750 166005.00 5.550 118881.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 716.000 4.200 3007.20 6.500 4654.00 0.000 0.00 
20811 SELECTED BORROW EXCAVATION C.Y. 779.000 10.000 7790.00 8.130 6333.27 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 4500.000 4500.00 0.000 0.00 

8190-08-63 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 9500.000 9500.00 0.000 0.00 

8610-08-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 33936.000 6.020 204294.72 7.000 237552.00 0.000 0.00 
30409 SHAPING SHOULDERS STA. 581.000 22.000 12782.00 17.500 10167.50 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 9900.000 9.880 97812.00 10.800 106920.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 7245.000 1.400 10143.00 1.000 7245.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 67370.000 0.450 30316.50 0.200 13474.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 3884.600 194.000 753612.40 192.000 745843.20 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 39411.000 13.430 529289.73 13.800 543871.80 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 27859.000 14.920 415656.28 13.800 384454.20 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 43070.000 1.000 43070.00 1.000 43070.00 0.000 0.00 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 28.000 78.500 2198.00 100.000 2800.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 566.000 60.500 34243.00 60.000 33960.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 26.000 29.000 754.00 34.750 903.50 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 160.000 640.00 114.000 456.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 7.000 185.000 1295.00 160.000 1120.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 46.000 29.610 1362.06 53.000 2438.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 216 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320033 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 78.000 41.200 3213.60 65.000 5070.00 0.000 0.00 
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6.000 79.380 476.28 145.000 870.00 0.000 0.00 
52137 CORRUGATED STEEL PIPE ARCH, 24 L.F. 8.000 55.180 441.44 60.000 480.00 0.000 0.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 16.000 46.490 743.84 61.000 976.00 0.000 0.00 
52163 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 156.000 312.00 155.000 310.00 0.000 0.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 1.000 185.000 185.00 195.000 195.00 0.000 0.00 
60104 CONCRETE CURB, TYPE J L.F. 382.000 17.000 6494.00 18.500 7067.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 30.000 19.000 570.00 20.000 600.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1035.000 11.750 12161.25 11.700 12109.50 0.000 0.00 
61129 RECONSTRUCTING INLETS EACH 2.000 680.000 1360.00 276.000 552.00 0.000 0.00 
61198 SALVAGED INLET COVERS EACH 2.000 120.000 240.00 138.000 276.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 216.000 29.000 6264.00 29.000 6264.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 3863.000 9.150 35346.45 9.380 36234.94 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18.000 1700.000 30600.00 1700.000 30600.00 0.000 0.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 0.000 0.00 

8190-08-63 
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 0.000 0.00 

8610-08-71 
61910 MOBILIZATION LS 1.000 40000.000 40000.00 27500.000 27500.00 0.000 0.00 
62201 ASPHALTIC CONCRETE CURB L.F. 1500.000 4.000 6000.00 5.050 7575.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 122.000 35.000 4270.00 25.000 3050.00 0.000 0.00 
62401 WATER MGAL 100.000 15.000 1500.00 18.000 1800.00 0.000 0.00 
62501 TOPSOIL S.Y. 4270.000 1.300 5551.00 2.600 11102.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 2482.000 0.660 1638.12 1.100 2730.20 0.000 0.00 
62702 MULCHING S.Y. 6752.000 0.090 607.68 0.090 607.68 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1325.000 1.000 1325.00 1.000 1325.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1325.000 1.000 1325.00 1.000 1325.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1325.000 0.010 13.25 0.010 13.25 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 600.000 0.600 360.00 0.600 360.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 600.000 1.000 600.00 1.000 600.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 5.000 24.000 120.00 24.000 120.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 217.000 3.000 651.00 3.000 651.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 143.000 4.500 643.50 4.500 643.50 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 2500.000 2500.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 

8190-08-63 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00 

8610-08-71 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 217 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320033 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64313 TRAFFIC CONTROL, DRUMS DAYS 45504.000 0.300 13651.20 0.300 13651.20 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 520.000 1.000 520.00 1.000 520.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 6956.000 0.100 695.60 0.100 695.60 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 9752.000 0.200 1950.40 0.200 1950.40 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6756.000 0.500 3378.00 0.500 3378.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 172800.000 0.210 36288.00 0.200 34560.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1475.000 0.800 1180.00 0.800 1180.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 124200.000 0.260 32292.00 0.360 44712.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 164.000 6.000 984.00 5.500 902.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 9.000 120.000 1080.00 125.000 1125.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 120.000 1080.00 175.000 1575.00 0.000 0.00 
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 2680.000 3.000 8040.00 3.000 8040.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 612.000 4.000 2448.00 3.500 2142.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 216600.000 0.090 19494.00 0.090 19494.00 0.000 0.00 
90005 MISC EACH 24.000 240.000 5760.00 280.000 6720.00 0.000 0.00 

90005A GRADING, SHAPING AND FI 
CULVERT PIPE ENDS 

90005 MISC EACH 3.000 2000.000 6000.00 3500.000 10500.00 0.000 0.00 
90005B H.E.S. CONCRETE RUMBLE 
SPECIAL 

90005 MISC EACH 1.000 325.000 325.00 350.000 350.00 0.000 0.00 
90005C FRENCH DRAIN 

90005 MISC EACH 222.000 25.000 5550.00 5.000 1110.00 0.000 0.00 
90005D REMOVING PAVEMENT MARKI 
RAISED MARKERS 

90030 MISC L.F. 100.000 5.910 591.00 3.000 300.00 0.000 0.00 
90030A CLEANING DITCHES 

90030 MISC L.F. 60200.000 2.000 120400.00 2.650 159530.00 0.000 0.00 
90030B MILL ASPHALTIC SHOULDER 
COURSE, FOR WIDENING REPAIR 

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 14.000 365.000 5110.00 565.000 7910.00 0.000 0.00 
90338 GRADING, SHAPING & FINISHING LS 1.000 410.000 410.00 1770.000 1770.00 0.000 0.00 

STA 82+14 LT, CTH S 
90339 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 1770.000 1770.00 0.000 0.00 

STA 82+14 RT, CTH S 
90340 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 1770.000 1770.00 0.000 0.00 

STA 210+50 RT, 140TH STREET 
90341 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 1770.000 1770.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 218 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320033 

STA 396+30 RT, CTH Y 
90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 35140.000 0.750 26355.00 0.810 28463.40 0.000 0.00 
90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 16280.000 0.750 12210.00 1.930 31420.40 0.000 0.00 
90365 QMP, BASE COURSES TON 28200.000 0.190 5358.00 0.200 5640.00 0.000 0.00 
90394 PROFILOGRAPH LS 1.000 9000.000 9000.00 3500.000 3500.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 32.000 36.250 1160.00 25.000 800.00 0.000 0.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 220.000 12.000 2640.00 12.000 2640.00 0.000 0.00 

PROPOSAL TOTAL....... 2831569.54 2874705.49 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 219 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320034 

STATE PROJECT(S): 8898-01-71 LOCATION 60/TAYLOR COUNTY 
TOWN OF CHELSEA, ALFALFA AVENUE 
ALFALFA AVENUE, TOWN OF CHELSEA, TAYLOR COUNT 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: HOEPPNER BUILDING CORPORATION 
BIDDER NO 6: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 7: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 500.000 1500.00 200.000 600.00 500.000 1500.00 
20104 GRUBBING STA. 3.000 500.000 1500.00 200.000 600.00 500.000 1500.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 4500.000 4500.00 4000.000 4000.00 10000.000 10000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 24.000 25.000 600.00 6.000 144.00 10.000 240.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 4000.000 4000.00 8000.000 8000.00 

B-60-85 
20801 BORROW EXCAVATION C.Y. 1080.000 7.000 7560.00 7.000 7560.00 12.000 12960.00 
21001 STRUCTURE BACKFILL C.Y. 580.000 8.500 4930.00 15.000 8700.00 15.000 8700.00 
21301 FINISHING ROADWAY LS 1.000 250.000 250.00 500.000 500.00 1000.000 1000.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 955.000 10.000 9550.00 13.000 12415.00 12.000 11460.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 141.000 275.000 38775.00 350.000 49350.00 275.000 38775.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 146.000 2.000 292.00 3.000 438.00 2.000 292.00 
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 196.000 78.000 15288.00 70.000 13720.00 75.000 14700.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10650.000 0.680 7242.00 0.700 7455.00 0.450 4792.50 
50511 COATED HIGH STR BAR STL REINF, LB. 3850.000 1.010 3888.50 0.750 2887.50 0.750 2887.50 
50601 STRUCTURAL CARBON STEEL LB. 530.000 2.300 1219.00 5.000 2650.00 2.000 1060.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 42.000 336.00 30.000 240.00 55.000 440.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 3.000 275.000 825.00 400.000 1200.00 400.000 1200.00 

B-60-85 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 720.000 17.000 12240.00 23.000 16560.00 17.000 12240.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 6000.000 6000.00 6000.000 6000.00 

B-60-85 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 25.000 300.00 40.000 480.00 15.000 180.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 220 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320034 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 22.000 17.000 374.00 30.000 660.00 60.000 1320.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 150.000 300.00 125.000 250.00 150.000 300.00 
60602 HEAVY RIPRAP C.Y. 190.000 32.000 6080.00 38.000 7220.00 35.000 6650.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 30.000 3978.00 29.500 3911.70 30.000 3978.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 206.000 10.000 2060.00 10.750 2214.50 12.800 2636.80 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 500.000 500.00 800.000 800.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1850.000 5550.00 1800.000 5400.00 2000.000 6000.00 
61910 MOBILIZATION LS 1.000 9000.000 9000.00 2000.000 2000.00 15400.000 15400.00 
62501 TOPSOIL S.Y. 810.000 1.500 1215.00 3.000 2430.00 1.000 810.00 
62702 MULCHING S.Y. 1670.000 0.250 417.50 0.160 267.20 0.400 668.00 
62811 EROSION BALES, DELIVERED EACH 20.000 10.000 200.00 5.000 100.00 6.000 120.00 
62812 EROSION BALES, INSTALLED EACH 20.000 10.000 200.00 6.000 120.00 4.000 80.00 
62815 SILT FENCE, DELIVERED L.F. 880.000 0.350 308.00 1.100 968.00 1.400 1232.00 
62816 SILT FENCE, INSTALLED L.F. 880.000 1.650 1452.00 1.100 968.00 1.400 1232.00 
62817 SILT FENCE MAINTENANCE L.F. 1760.000 0.010 17.60 0.010 17.60 0.200 352.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 600.000 600.00 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 50.000 50.00 400.000 400.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 2.000 300.00 1.000 150.00 1.250 187.50 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 2.000 300.00 1.000 150.00 1.250 187.50 
62905 FERTILIZER, TYPE B CWT. 1.000 30.000 30.00 50.000 50.00 100.000 100.00 
63003 SEEDING, TEMPORARY LB. 35.000 4.380 153.30 4.000 140.00 7.000 245.00 
63009 SEEDING, MIXTURE NO. 20 LB. 42.000 8.000 336.00 6.500 273.00 10.000 420.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 35.000 140.00 35.000 140.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 350.000 350.00 500.000 500.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1700.000 1700.00 1700.000 1700.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380.000 2.000 760.00 3.000 1140.00 2.000 760.00 

PROPOSAL TOTAL....... 156432.90 171335.50 186161.80 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 221 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320034 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: HOEPPNER BUILDING CORPORATION 
BIDDER NO 6: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 7: ZENITH TECH., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 245.000 735.00 125.000 375.00 245.000 735.00 
20104 GRUBBING STA. 3.000 245.000 735.00 125.000 375.00 245.000 735.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 11768.000 11768.00 5500.000 5500.00 

10+00 
20501 COMMON EXCAVATION C.Y. 24.000 9.000 216.00 7.000 168.00 9.000 216.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6500.000 6500.00 3325.000 3325.00 3500.000 3500.00 

B-60-85 
20801 BORROW EXCAVATION C.Y. 1080.000 8.000 8640.00 8.250 8910.00 8.000 8640.00 
21001 STRUCTURE BACKFILL C.Y. 580.000 9.000 5220.00 11.550 6699.00 12.000 6960.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 955.000 10.000 9550.00 14.000 13370.00 10.000 9550.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 141.000 355.000 50055.00 384.000 54144.00 375.000 52875.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 146.000 2.450 357.70 14.000 2044.00 2.000 292.00 
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 196.000 90.000 17640.00 79.000 15484.00 75.000 14700.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10650.000 0.660 7029.00 0.670 7135.50 0.500 5325.00 
50511 COATED HIGH STR BAR STL REINF, LB. 3850.000 0.870 3349.50 0.869 3345.65 0.750 2887.50 
50601 STRUCTURAL CARBON STEEL LB. 530.000 3.000 1590.00 2.450 1298.50 1.500 795.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 59.000 472.00 24.000 192.00 75.000 600.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 3.000 367.000 1101.00 265.000 795.00 350.000 1050.00 

B-60-85 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 720.000 26.000 18720.00 19.500 14040.00 18.000 12960.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7200.000 7200.00 8242.000 8242.00 4000.000 4000.00 

B-60-85 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 36.000 432.00 24.000 288.00 25.000 300.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 22.000 18.000 396.00 31.000 682.00 18.000 396.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 136.000 272.00 245.000 490.00 136.000 272.00 
60602 HEAVY RIPRAP C.Y. 190.000 46.000 8740.00 32.000 6080.00 40.000 7600.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.500 3911.70 29.500 3911.70 29.500 3911.70 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 206.000 10.750 2214.50 10.750 2214.50 10.750 2214.50 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 500.000 500.00 500.000 500.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 222 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320034 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1800.000 5400.00 1800.000 5400.00 1800.000 5400.00 
61910 MOBILIZATION LS 1.000 15500.000 15500.00 10856.000 10856.00 31150.000 31150.00 
62501 TOPSOIL S.Y. 810.000 2.150 1741.50 1.750 1417.50 2.150 1741.50 
62702 MULCHING S.Y. 1670.000 0.160 267.20 0.160 267.20 0.160 267.20 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 5.000 100.00 5.000 100.00 
62812 EROSION BALES, INSTALLED EACH 20.000 6.000 120.00 6.000 120.00 6.000 120.00 
62815 SILT FENCE, DELIVERED L.F. 880.000 1.100 968.00 1.100 968.00 1.100 968.00 
62816 SILT FENCE, INSTALLED L.F. 880.000 1.100 968.00 1.100 968.00 1.100 968.00 
62817 SILT FENCE MAINTENANCE L.F. 1760.000 0.010 17.60 0.010 17.60 0.010 17.60 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.000 150.00 1.000 150.00 1.000 150.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 1.000 150.00 1.000 150.00 1.000 150.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
63003 SEEDING, TEMPORARY LB. 35.000 4.000 140.00 4.000 140.00 4.000 140.00 
63009 SEEDING, MIXTURE NO. 20 LB. 42.000 6.500 273.00 6.500 273.00 6.500 273.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 40.000 160.00 35.000 140.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 25.000 300.00 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1890.000 1890.00 1700.000 1700.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380.000 2.430 923.40 2.350 893.00 2.250 855.00 

PROPOSAL TOTAL....... 190855.10 191347.15 192271.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 223 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320034 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: HOEPPNER BUILDING CORPORATION 
BIDDER NO 6: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 7: ZENITH TECH., INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 245.000 735.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 3.000 245.000 735.00 0.000 0.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 9000.000 9000.00 0.000 0.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 24.000 9.000 216.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00 

B-60-85 
20801 BORROW EXCAVATION C.Y. 1080.000 8.000 8640.00 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 580.000 14.500 8410.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 955.000 10.000 9550.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 141.000 340.000 47940.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 146.000 3.000 438.00 0.000 0.00 0.000 0.00 
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 196.000 75.000 14700.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10650.000 0.650 6922.50 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 3850.000 0.750 2887.50 0.000 0.00 0.000 0.00 
50601 STRUCTURAL CARBON STEEL LB. 530.000 6.000 3180.00 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 32.000 256.00 0.000 0.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 3.000 350.000 1050.00 0.000 0.00 0.000 0.00 

B-60-85 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 720.000 21.500 15480.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7000.000 7000.00 0.000 0.00 0.000 0.00 

B-60-85 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 27.500 330.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 22.000 18.000 396.00 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 136.000 272.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 190.000 37.000 7030.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.500 3911.70 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 206.000 10.750 2214.50 0.000 0.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 224 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320034 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1800.000 5400.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 23000.000 23000.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 810.000 2.150 1741.50 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 1670.000 0.160 267.20 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 6.000 120.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 880.000 1.100 968.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 880.000 1.100 968.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1760.000 0.010 17.60 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.000 150.00 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 1.000 150.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 35.000 4.000 140.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 42.000 6.500 273.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1890.000 1890.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380.000 3.500 1330.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 196169.50 0.00 0.000 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 225 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320035 

STATE PROJECT(S): 1176-02-77 LOCATION 35/LINCOLN COUNTY 
CTH S - USH 8 
USH 51 
LINCOLN COUNTY 

TYPE OF WORK: 

BIDDER NO 1: STREU CONSTRUCTION CO. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: MASHUDA CONTRACTORS,INC. 
BIDDER NO 4: VINTON CONSTRUCTION COMPANY 
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 13.000 110.000 1430.00 200.000 2600.00 110.000 1430.00 
20104 GRUBBING STA. 13.000 110.000 1430.00 200.000 2600.00 110.000 1430.00 
20401 REMOVING PAVEMENT S.Y. 8833.000 1.500 13249.50 1.000 8833.00 1.500 13249.50 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 166.000 6.760 1122.16 10.000 1660.00 6.760 1122.16 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 166.000 3.910 649.06 10.000 1660.00 3.910 649.06 
20501 COMMON EXCAVATION C.Y. 383374.000 1.550 594229.70 1.530 586562.22 1.550 594229.70 
20502 ROCK EXCAVATION C.Y. 5763.000 0.100 576.30 0.160 922.08 0.100 576.30 
20505 MARSH EXCAVATION C.Y. 12985.000 1.550 20126.75 2.000 25970.00 1.550 20126.75 
20801 BORROW EXCAVATION C.Y. 53453.000 0.010 534.53 1.530 81783.09 0.010 534.53 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 52.000 60.000 3120.00 60.000 3120.00 25.000 1300.00 
21132 PREP OF FOUNDATION FOR CABC, O STA. 453.000 78.520 35569.56 55.000 24915.00 25.000 11325.00 
21301 FINISHING ROADWAY LS 1.000 5500.000 5500.00 100.000 100.00 520.000 520.00 
21401 OBLITERATING OLD ROAD STA. 17.000 800.000 13600.00 100.000 1700.00 800.000 13600.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 127978.000 4.520 578460.56 4.420 565662.76 4.420 565662.76 
30420 CABC, OPEN GRADED, NUMBER 2 TON 26003.000 7.250 188521.75 6.420 166939.26 7.170 186441.51 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 3300.000 1.320 4356.00 1.320 4356.00 1.320 4356.00 
40301 QMP, ASPHALTIC MIXTURE TON 20820.000 0.500 10410.00 0.500 10410.00 0.500 10410.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1249.000 190.000 237310.00 190.000 237310.00 190.000 237310.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 19435.000 12.290 238856.15 12.290 238856.15 12.290 238856.15 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1366.000 13.490 18427.34 13.490 18427.34 13.490 18427.34 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 13330.000 1.000 13330.00 1.000 13330.00 1.000 13330.00 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 127644.000 14.880 1899342.72 14.890 1900619.16 15.380 1963164.72 
41620 CONCRETE SURFACE DRAINS C.Y. 18.000 400.000 7200.00 400.000 7200.00 400.000 7200.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 329.000 120.000 39480.00 75.960 24990.84 120.000 39480.00 
41665 CONCRETE PAVEMENT GAPS EACH 5.000 1000.000 5000.00 1000.000 5000.00 1000.000 5000.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 150.000 22.000 3300.00 28.500 4275.00 22.000 3300.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 226 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320035 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 3.000 120.000 360.00 138.000 414.00 120.000 360.00 
52205 RCCP, CL III, 24-INCH L.F. 1215.000 37.000 44955.00 26.000 31590.00 37.000 44955.00 
52209 RCCP, CL III, 36-INCH L.F. 112.000 59.500 6664.00 65.000 7280.00 59.500 6664.00 
52210 RCCP, CL III, 42-INCH L.F. 24.000 82.750 1986.00 78.000 1872.00 82.750 1986.00 
52215 RCCP, CL III, 72-INCH L.F. 8.000 200.000 1600.00 224.000 1792.00 200.000 1600.00 
52231 RCCP, CL IV, 30-INCH L.F. 432.000 50.250 21708.00 45.000 19440.00 50.250 21708.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 16.000 396.000 6336.00 425.000 6800.00 396.000 6336.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 441.000 1764.00 480.000 1920.00 441.000 1764.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 700.000 700.00 740.000 740.00 700.000 700.00 
52336 RCCP HORZ ELLIP, CL HE-III, 19 L.F. 56.000 54.500 3052.00 56.000 3136.00 54.500 3052.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 2.000 510.000 1020.00 540.000 1080.00 510.000 1020.00 
52477 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 500.000 15.000 7500.00 13.830 6915.00 15.000 7500.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 36.000 65.000 2340.00 50.000 1800.00 30.000 1080.00 
61122 INLETS, TYPE 3 EACH 6.000 775.000 4650.00 800.000 4800.00 775.000 4650.00 
61124 INLETS, TYPE 9 EACH 3.000 1325.000 3975.00 1200.000 3600.00 1325.000 3975.00 
61126 INLETS, TYPE 11 EACH 6.000 1300.000 7800.00 1300.000 7800.00 1300.000 7800.00 
61167 INLET COVERS, TYPE H EACH 6.000 365.000 2190.00 300.000 1800.00 365.000 2190.00 
61170 INLET COVERS, TYPE MS EACH 32.000 300.000 9600.00 250.000 8000.00 300.000 9600.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 74555.000 1.000 74555.00 1.000 74555.00 1.000 74555.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 3756.000 6.820 25615.92 6.820 25615.92 6.820 25615.92 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 313.000 94.000 29422.00 94.000 29422.00 94.000 29422.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 198.000 29.000 5742.00 29.000 5742.00 29.000 5742.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2451.000 9.150 22426.65 9.150 22426.65 9.150 22426.65 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1700.000 10200.00 1700.000 10200.00 1700.000 10200.00 
61635 HIGH TENSILE WIRE FENCE L.F. 4383.000 2.250 9861.75 2.250 9861.75 2.250 9861.75 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
61910 MOBILIZATION LS 1.000 63000.000 63000.00 122480.000 122480.00 102340.000 102340.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 84860.000 0.120 10183.20 0.090 7637.40 0.090 7637.40 
62203 ASPHALTIC FLUMES S.Y. 24.000 40.000 960.00 40.000 960.00 40.000 960.00 
62401 WATER MGAL 1792.000 10.000 17920.00 15.000 26880.00 15.000 26880.00 
62501 TOPSOIL S.Y. 170556.000 0.350 59694.60 0.250 42639.00 0.350 59694.60 
62702 MULCHING S.Y. 190592.000 0.080 15247.36 0.080 15247.36 0.080 15247.36 
62811 EROSION BALES, DELIVERED EACH 432.000 4.000 1728.00 4.000 1728.00 4.000 1728.00 
62812 EROSION BALES, INSTALLED EACH 432.000 4.000 1728.00 4.000 1728.00 4.000 1728.00 
62815 SILT FENCE, DELIVERED L.F. 9600.000 0.850 8160.00 0.850 8160.00 0.850 8160.00 
62816 SILT FENCE, INSTALLED L.F. 9600.000 0.850 8160.00 0.850 8160.00 0.850 8160.00 
62817 SILT FENCE MAINTENANCE L.F. 3400.000 0.010 34.00 0.010 34.00 0.010 34.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 227 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320035 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 50.000 100.00 50.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 90820.000 0.480 43593.60 0.480 43593.60 0.480 43593.60 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 90820.000 0.480 43593.60 0.480 43593.60 0.480 43593.60 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 1100.000 5.900 6490.00 5.900 6490.00 5.900 6490.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 1100.000 2.500 2750.00 2.500 2750.00 2.500 2750.00 
62870 INLET PROTECTION, TYPE A EACH 10.000 75.000 750.00 75.000 750.00 75.000 750.00 
62905 FERTILIZER, TYPE B CWT. 286.000 25.000 7150.00 25.000 7150.00 25.000 7150.00 
63003 SEEDING, TEMPORARY LB. 6086.000 1.500 9129.00 1.500 9129.00 1.500 9129.00 
63009 SEEDING, MIXTURE NO. 20 LB. 6086.000 3.470 21118.42 3.470 21118.42 3.470 21118.42 
63012 SEEDING, MIXTURE NO. 50 LB. 104.000 4.000 416.00 4.000 416.00 4.000 416.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 2940.000 3.850 11319.00 3.850 11319.00 3.850 11319.00 
63301 DELINEATOR POSTS EACH 742.000 14.400 10684.80 12.750 9460.50 14.400 10684.80 
63305 DELINEATORS EACH 1274.000 2.750 3503.50 3.000 3822.00 2.750 3503.50 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 151.000 58.750 8871.25 58.750 8871.25 58.750 8871.25 
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 21.000 65.000 1365.00 65.000 1365.00 65.000 1365.00 
63415 WOOD POSTS, 4X6-INCH X 22-FT. EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 18399.000 1.350 24838.65 1.350 24838.65 1.350 24838.65 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 29.600 423.000 12520.80 423.000 12520.80 423.000 12520.80 
63605 BAR STEEL REINFORCEMENT, SIGN LB. 1802.000 1.350 2432.70 1.350 2432.70 1.350 2432.70 
63701 SIGNS, TYPE I S.F. 3308.000 16.160 53457.28 16.160 53457.28 16.160 53457.28 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 2945.100 13.250 39022.58 13.250 39022.58 13.250 39022.58 
63822 MOVING SIGNS, TYPE II EACH 6.000 40.000 240.00 40.000 240.00 40.000 240.00 
63827 REMOVING SIGNS, TYPE II EACH 393.000 15.000 5895.00 15.000 5895.00 15.000 5895.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 114.000 15.000 1710.00 15.000 1710.00 15.000 1710.00 
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 6000.000 6000.00 2500.000 2500.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 180.000 45.000 8100.00 45.000 8100.00 45.000 8100.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 72950.000 0.200 14590.00 0.200 14590.00 0.200 14590.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 11050.000 0.700 7735.00 0.700 7735.00 0.700 7735.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 13260.000 0.150 1989.00 0.150 1989.00 0.150 1989.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 5610.000 0.300 1683.00 0.300 1683.00 0.300 1683.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6050.000 0.500 3025.00 0.500 3025.00 0.500 3025.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 

1176-02-77 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 1590.000 0.200 318.00 0.200 318.00 0.200 318.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 48323.000 0.810 39141.63 0.810 39141.63 0.810 39141.63 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 96.000 5.000 480.00 2.500 240.00 2.000 192.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 247164.000 0.280 69205.92 0.280 69205.92 0.280 69205.92 
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64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 20381.000 0.420 8560.02 0.420 8560.02 0.420 8560.02 
64635 PAVEMENT MARKING, RAISED MARKE EACH 1276.000 48.000 61248.00 48.000 61248.00 48.000 61248.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 112084.000 0.180 20175.12 0.300 33625.20 0.180 20175.12 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 90.000 4.000 360.00 4.000 360.00 4.000 360.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 160.000 960.00 160.000 960.00 160.000 960.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 2683.000 3.400 9122.20 3.400 9122.20 3.400 9122.20 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 8480.000 0.300 2544.00 0.300 2544.00 0.300 2544.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 720.000 0.900 648.00 0.900 648.00 0.900 648.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 28.000 48.000 1344.00 48.000 1344.00 48.000 1344.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 23243.000 0.400 9297.20 0.400 9297.20 0.400 9297.20 
65050 CONSTRUCTION STAKING, CABC L.F. 18418.000 0.450 8288.10 0.450 8288.10 0.450 8288.10 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 500.000 0.100 50.00 0.100 50.00 0.100 50.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 9.000 120.000 1080.00 120.000 1080.00 120.000 1080.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 44282.000 0.850 37639.70 0.850 37639.70 0.850 37639.70 
66501 SAWING EXISTING PAVEMENT L.F. 868.000 0.850 737.80 0.850 737.80 0.850 737.80 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1765.000 2.250 3971.25 2.250 3971.25 2.250 3971.25 
90005 MISC EACH 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 

90005A INLET, TYPE 9, MODIFIED 
90008 MISC DAY 300.000 100.000 30000.00 100.000 30000.00 100.000 30000.00 

90008A PORTABLE CHANGEABLE MES 
90030 MISC L.F. 43833.000 0.350 15341.55 0.350 15341.55 0.350 15341.55 

90030A FENCE MAINTENANCE 
90030 MISC L.F. 3725.000 21.400 79715.00 10.270 38255.75 20.440 76139.00 

90030B TEMPORARY ROAD 
90037 MISC STA. 35.000 200.000 7000.00 150.000 5250.00 200.000 7000.00 

90037A MIX AND COMPACT SUBGRAD 
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 6.000 1000.000 6000.00 650.000 3900.00 500.000 3000.00 
90365 QMP, BASE COURSES TON 153981.000 0.160 24636.96 0.270 41574.87 0.270 41574.87 
90410 QMP, CONCRETE PAVEMENT S.Y. 127644.000 0.215 27443.46 0.190 24252.36 0.220 28081.68 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 78591.000 1.000 78591.00 1.000 78591.00 1.000 78591.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 28592.000 1.000 28592.00 1.000 28592.00 1.000 28592.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 27.000 25.000 675.00 34.000 918.00 25.000 675.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 313.000 10.000 3130.00 10.000 3130.00 10.000 3130.00 

PROPOSAL TOTAL....... 5366639.65 5379711.91 5432245.38 
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BIDDER NO 3: MASHUDA CONTRACTORS,INC. 
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---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 13.000 200.000 2600.00 300.000 3900.00 0.000 0.00 
20104 GRUBBING STA. 13.000 200.000 2600.00 300.000 3900.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 8833.000 1.000 8833.00 2.000 17666.00 0.000 0.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 166.000 10.000 1660.00 7.000 1162.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 166.000 10.000 1660.00 4.000 664.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 383374.000 1.530 586562.22 1.700 651735.80 0.000 0.00 
20502 ROCK EXCAVATION C.Y. 5763.000 0.153 881.74 1.700 9797.10 0.000 0.00 
20505 MARSH EXCAVATION C.Y. 12985.000 2.000 25970.00 2.700 35059.50 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 53453.000 1.530 81783.09 1.700 90870.10 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 52.000 50.000 2600.00 60.000 3120.00 0.000 0.00 
21132 PREP OF FOUNDATION FOR CABC, O STA. 453.000 130.000 58890.00 94.000 42582.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 10100.000 10100.00 1600.000 1600.00 0.000 0.00 
21401 OBLITERATING OLD ROAD STA. 17.000 100.000 1700.00 59.000 1003.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 127978.000 4.820 616853.96 4.740 606615.72 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 26003.000 7.280 189301.84 6.250 162518.75 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 3300.000 1.320 4356.00 1.320 4356.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 20820.000 0.500 10410.00 0.500 10410.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1249.000 190.000 237310.00 190.000 237310.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 19435.000 12.290 238856.15 12.290 238856.15 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1366.000 13.490 18427.34 13.490 18427.34 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 13330.000 1.000 13330.00 1.000 13330.00 0.000 0.00 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 127644.000 15.820 2019328.08 18.500 2361414.00 0.000 0.00 
41620 CONCRETE SURFACE DRAINS C.Y. 18.000 375.000 6750.00 350.000 6300.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 329.000 135.000 44415.00 89.690 29508.01 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 5.000 1200.000 6000.00 1000.000 5000.00 0.000 0.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 150.000 28.500 4275.00 23.000 3450.00 0.000 0.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 3.000 138.000 414.00 133.000 399.00 0.000 0.00 
52205 RCCP, CL III, 24-INCH L.F. 1215.000 26.000 31590.00 33.000 40095.00 0.000 0.00 
52209 RCCP, CL III, 36-INCH L.F. 112.000 65.000 7280.00 60.000 6720.00 0.000 0.00 
52210 RCCP, CL III, 42-INCH L.F. 24.000 78.000 1872.00 74.000 1776.00 0.000 0.00 
52215 RCCP, CL III, 72-INCH L.F. 8.000 224.000 1792.00 222.000 1776.00 0.000 0.00 
52231 RCCP, CL IV, 30-INCH L.F. 432.000 45.000 19440.00 47.000 20304.00 0.000 0.00 
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52264 RCCP, APRON ENDWALLS, 24-INCH EACH 16.000 425.000 6800.00 340.000 5440.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 480.000 1920.00 400.000 1600.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 740.000 740.00 650.000 650.00 0.000 0.00 
52336 RCCP HORZ ELLIP, CL HE-III, 19 L.F. 56.000 56.000 3136.00 51.000 2856.00 0.000 0.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 2.000 540.000 1080.00 480.000 960.00 0.000 0.00 
52477 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 200.000 200.00 300.000 300.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 500.000 13.800 6900.00 11.790 5895.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 36.000 50.000 1800.00 44.000 1584.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 6.000 800.000 4800.00 600.000 3600.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 3.000 1200.000 3600.00 1200.000 3600.00 0.000 0.00 
61126 INLETS, TYPE 11 EACH 6.000 1300.000 7800.00 1200.000 7200.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 6.000 300.000 1800.00 340.000 2040.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 32.000 250.000 8000.00 271.000 8672.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 74555.000 1.040 77537.20 1.000 74555.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 3756.000 6.690 25127.64 5.000 18780.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 313.000 90.000 28170.00 100.000 31300.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 198.000 29.000 5742.00 29.000 5742.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2451.000 9.150 22426.65 9.150 22426.65 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1700.000 10200.00 1700.000 10200.00 0.000 0.00 
61635 HIGH TENSILE WIRE FENCE L.F. 4383.000 2.250 9861.75 2.250 9861.75 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 11000.000 11000.00 1.000 1.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 252900.000 252900.00 147000.000 147000.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 84860.000 0.120 10183.20 0.120 10183.20 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 24.000 40.000 960.00 40.000 960.00 0.000 0.00 
62401 WATER MGAL 1792.000 12.000 21504.00 10.000 17920.00 0.000 0.00 
62501 TOPSOIL S.Y. 170556.000 0.250 42639.00 0.440 75044.64 0.000 0.00 
62702 MULCHING S.Y. 190592.000 0.080 15247.36 0.080 15247.36 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 432.000 4.000 1728.00 4.000 1728.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 432.000 4.000 1728.00 4.000 1728.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 9600.000 0.850 8160.00 0.980 9408.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 9600.000 0.850 8160.00 0.780 7488.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 3400.000 0.010 34.00 0.010 34.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 300.000 900.00 300.000 900.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 50.000 100.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 90820.000 0.480 43593.60 0.480 43593.60 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 90820.000 0.480 43593.60 0.480 43593.60 0.000 0.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 1100.000 5.900 6490.00 5.900 6490.00 0.000 0.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 1100.000 2.500 2750.00 2.500 2750.00 0.000 0.00 
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62870 INLET PROTECTION, TYPE A EACH 10.000 75.000 750.00 75.000 750.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 286.000 25.000 7150.00 25.000 7150.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 6086.000 1.500 9129.00 1.500 9129.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 6086.000 3.470 21118.42 3.470 21118.42 0.000 0.00 
63012 SEEDING, MIXTURE NO. 50 LB. 104.000 4.000 416.00 4.000 416.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 2940.000 3.850 11319.00 3.850 11319.00 0.000 0.00 
63301 DELINEATOR POSTS EACH 742.000 14.400 10684.80 12.750 9460.50 0.000 0.00 
63305 DELINEATORS EACH 1274.000 2.750 3503.50 3.000 3822.00 0.000 0.00 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 151.000 58.750 8871.25 59.000 8909.00 0.000 0.00 
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 21.000 65.000 1365.00 65.000 1365.00 0.000 0.00 
63415 WOOD POSTS, 4X6-INCH X 22-FT. EACH 2.000 100.000 200.00 100.000 200.00 0.000 0.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 18399.000 1.350 24838.65 1.350 24838.65 0.000 0.00 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 29.600 423.000 12520.80 423.000 12520.80 0.000 0.00 
63605 BAR STEEL REINFORCEMENT, SIGN LB. 1802.000 1.350 2432.70 1.350 2432.70 0.000 0.00 
63701 SIGNS, TYPE I S.F. 3308.000 16.160 53457.28 16.160 53457.28 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 2945.100 13.250 39022.58 13.250 39022.58 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 6.000 40.000 240.00 40.000 240.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 393.000 15.000 5895.00 15.000 5895.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 114.000 15.000 1710.00 15.000 1710.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 9000.000 9000.00 5000.000 5000.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 180.000 45.000 8100.00 45.000 8100.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 72950.000 0.200 14590.00 0.200 14590.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 11050.000 0.700 7735.00 0.700 7735.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 13260.000 0.150 1989.00 0.150 1989.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 5610.000 0.300 1683.00 0.300 1683.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6050.000 0.500 3025.00 0.500 3025.00 0.000 0.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 

1176-02-77 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 1590.000 0.200 318.00 0.200 318.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 48323.000 0.880 42524.24 0.810 39141.63 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 96.000 2.500 240.00 5.000 480.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 247164.000 0.280 69205.92 0.280 69205.92 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 20381.000 0.420 8560.02 0.420 8560.02 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 1276.000 48.000 61248.00 49.000 62524.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 112084.000 0.180 20175.12 0.160 17933.44 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 90.000 4.000 360.00 4.000 360.00 0.000 0.00 
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 160.000 960.00 160.000 960.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 2683.000 3.400 9122.20 3.400 9122.20 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 232 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320035 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 8480.000 0.300 2544.00 0.210 1780.80 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 720.000 0.900 648.00 1.000 720.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 28.000 48.000 1344.00 150.000 4200.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 23243.000 0.400 9297.20 0.850 19756.55 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 18418.000 0.450 8288.10 0.900 16576.20 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 500.000 0.100 50.00 1.950 975.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 9.000 120.000 1080.00 150.000 1350.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 44282.000 0.850 37639.70 1.810 80150.42 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 868.000 0.850 737.80 0.850 737.80 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1765.000 2.250 3971.25 2.250 3971.25 0.000 0.00 
90005 MISC EACH 1.000 1000.000 1000.00 1200.000 1200.00 0.000 0.00 

90005A INLET, TYPE 9, MODIFIED 
90008 MISC DAY 300.000 100.000 30000.00 100.000 30000.00 0.000 0.00 

90008A PORTABLE CHANGEABLE MES 
90030 MISC L.F. 43833.000 0.350 15341.55 0.350 15341.55 0.000 0.00 

90030A FENCE MAINTENANCE 
90030 MISC L.F. 3725.000 27.500 102437.50 23.000 85675.00 0.000 0.00 

90030B TEMPORARY ROAD 
90037 MISC STA. 35.000 150.000 5250.00 200.000 7000.00 0.000 0.00 

90037A MIX AND COMPACT SUBGRAD 
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 6.000 800.000 4800.00 800.000 4800.00 0.000 0.00 
90365 QMP, BASE COURSES TON 153981.000 0.180 27716.58 0.160 24636.96 0.000 0.00 
90410 QMP, CONCRETE PAVEMENT S.Y. 127644.000 0.350 44675.40 0.300 38293.20 0.000 0.00 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 78591.000 1.000 78591.00 1.000 78591.00 0.000 0.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 28592.000 1.000 28592.00 1.000 28592.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 27.000 25.000 675.00 25.000 675.00 0.000 0.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 313.000 10.000 3130.00 10.000 3130.00 0.000 0.00 

PROPOSAL TOTAL....... 5839421.98 6146693.14 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 233 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320036 

STATE PROJECT(S): 1199-06-71 LOCATION 65/WASHBURN COUNTY 
SARONA OVERHEAD REMOVAL 
STH 253 
WASHBURN COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 

BIDDER NO 1: EARTHMOVERS, INC. 
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 3: DRESEL CONSTRUCTION CO., LTD. 
BIDDER NO 4: ALLIANCE STEEL CONSTRUCTION, INC. 
BIDDER NO 5: REUBEN JOHNSON & SON, INC. 
BIDDER NO 6: KOSHAK CONSTRUCTION CO., INC. 
BIDDER NO 7: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 18.000 100.000 1800.00 224.000 4032.00 175.000 3150.00 
20104 GRUBBING STA. 18.000 100.000 1800.00 224.000 4032.00 175.000 3150.00 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 30170.330 30170.33 12000.000 12000.00 34000.000 34000.00 
20401 REMOVING PAVEMENT S.Y. 2054.000 1.750 3594.50 2.000 4108.00 2.750 5648.50 
20411 REMOVING GUARDRAIL L.F. 773.000 1.500 1159.50 1.200 927.60 1.500 1159.50 
20501 COMMON EXCAVATION C.Y. 24327.000 1.600 38923.20 2.500 60817.50 1.700 41355.90 
20811 SELECTED BORROW EXCAVATION C.Y. 4422.000 4.000 17688.00 2.500 11055.00 5.250 23215.50 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 600.000 600.00 100.000 100.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 4369.000 7.000 30583.00 7.690 33597.61 8.250 36044.25 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 163.000 4.500 733.50 4.500 733.50 4.500 733.50 
40301 QMP, ASPHALTIC MIXTURE TON 1474.000 1.250 1842.50 1.250 1842.50 1.250 1842.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 88.000 195.000 17160.00 195.000 17160.00 195.000 17160.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1474.000 26.700 39355.80 26.700 39355.80 26.700 39355.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 950.000 1.000 950.00 1.000 950.00 1.000 950.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 44.000 17.000 748.00 22.000 968.00 20.000 880.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 90.000 180.00 100.000 200.00 100.000 200.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 500.000 500.00 1.000 1.00 1.000 1.00 
61910 MOBILIZATION LS 1.000 14000.000 14000.00 17000.000 17000.00 15550.000 15550.00 
62505 SALVAGED TOPSOIL S.Y. 18888.000 0.750 14166.00 0.600 11332.80 0.400 7555.20 
62702 MULCHING S.Y. 27567.000 0.090 2481.03 0.090 2481.03 0.090 2481.03 
62811 EROSION BALES, DELIVERED EACH 25.000 4.500 112.50 4.500 112.50 4.500 112.50 
62812 EROSION BALES, INSTALLED EACH 25.000 4.500 112.50 4.500 112.50 4.500 112.50 
62815 SILT FENCE, DELIVERED L.F. 635.000 1.000 635.00 1.330 844.55 1.000 635.00 
62816 SILT FENCE, INSTALLED L.F. 635.000 1.000 635.00 1.330 844.55 1.000 635.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 234 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320036 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE L.F. 635.000 0.010 6.35 0.010 6.35 0.010 6.35 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 188.000 1.500 282.00 1.500 282.00 1.500 282.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 188.000 1.500 282.00 1.500 282.00 1.500 282.00 
62905 FERTILIZER, TYPE B CWT. 17.000 32.500 552.50 32.500 552.50 32.500 552.50 
63003 SEEDING, TEMPORARY LB. 200.000 2.000 400.00 2.000 400.00 2.000 400.00 
63009 SEEDING, MIXTURE NO. 20 LB. 850.000 3.500 2975.00 3.500 2975.00 3.500 2975.00 
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 3000.000 3000.00 2500.000 2500.00 
64301 TRAFFIC CONTROL LS 1.000 2200.000 2200.00 2195.000 2195.00 2195.000 2195.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 6900.000 0.370 2553.00 0.390 2691.00 0.370 2553.00 
66501 SAWING EXISTING PAVEMENT L.F. 56.000 4.000 224.00 4.000 224.00 5.000 280.00 
90004 MISC LS 1.000 3000.000 3000.00 6200.000 6200.00 1000.000 1000.00 

90004A RECREATION TRAIL DETOUR 
90365 QMP, BASE COURSES TON 4369.000 0.350 1529.15 0.350 1529.15 0.350 1529.15 

QUALITY MANAGEMENT PROGRAM, BA 

PROPOSAL TOTAL....... 238034.36 245645.44 250782.68 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 235 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320036 

BIDDER NO 1: EARTHMOVERS, INC. 
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 3: DRESEL CONSTRUCTION CO., LTD. 
BIDDER NO 4: ALLIANCE STEEL CONSTRUCTION, INC. 
BIDDER NO 5: REUBEN JOHNSON & SON, INC. 
BIDDER NO 6: KOSHAK CONSTRUCTION CO., INC. 
BIDDER NO 7: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 18.000 200.000 3600.00 125.000 2250.00 229.000 4122.00 
20104 GRUBBING STA. 18.000 200.000 3600.00 125.000 2250.00 229.000 4122.00 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 42500.000 42500.00 72340.000 72340.00 
20401 REMOVING PAVEMENT S.Y. 2054.000 2.500 5135.00 1.000 2054.00 1.500 3081.00 
20411 REMOVING GUARDRAIL L.F. 773.000 1.000 773.00 1.500 1159.50 1.500 1159.50 
20501 COMMON EXCAVATION C.Y. 24327.000 2.460 59844.42 3.000 72981.00 2.330 56681.91 
20811 SELECTED BORROW EXCAVATION C.Y. 4422.000 4.990 22065.78 3.500 15477.00 1.000 4422.00 
21301 FINISHING ROADWAY LS 1.000 3100.000 3100.00 1000.000 1000.00 3500.000 3500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 4369.000 8.630 37704.47 8.000 34952.00 8.200 35825.80 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 163.000 4.500 733.50 4.500 733.50 4.500 733.50 
40301 QMP, ASPHALTIC MIXTURE TON 1474.000 1.250 1842.50 1.250 1842.50 1.250 1842.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 88.000 195.000 17160.00 195.000 17160.00 195.000 17160.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1474.000 26.700 39355.80 26.700 39355.80 26.700 39355.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 950.000 1.000 950.00 1.000 950.00 1.000 950.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 44.000 18.000 792.00 20.000 880.00 18.500 814.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 120.000 240.00 175.000 350.00 90.000 180.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00 
61910 MOBILIZATION LS 1.000 30000.000 30000.00 21983.070 21983.07 25700.000 25700.00 
62505 SALVAGED TOPSOIL S.Y. 18888.000 0.480 9066.24 0.700 13221.60 0.500 9444.00 
62702 MULCHING S.Y. 27567.000 0.100 2756.70 0.090 2481.03 0.090 2481.03 
62811 EROSION BALES, DELIVERED EACH 25.000 5.000 125.00 4.500 112.50 4.500 112.50 
62812 EROSION BALES, INSTALLED EACH 25.000 5.000 125.00 4.500 112.50 4.500 112.50 
62815 SILT FENCE, DELIVERED L.F. 635.000 1.100 698.50 1.000 635.00 1.000 635.00 
62816 SILT FENCE, INSTALLED L.F. 635.000 1.100 698.50 1.000 635.00 1.000 635.00 
62817 SILT FENCE MAINTENANCE L.F. 635.000 0.010 6.35 0.010 6.35 0.010 6.35 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 100.000 100.00 100.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 188.000 0.650 122.20 1.500 282.00 1.500 282.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 188.000 0.700 131.60 1.500 282.00 1.500 282.00 
62905 FERTILIZER, TYPE B CWT. 17.000 30.000 510.00 32.500 552.50 32.500 552.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 236 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320036 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63003 SEEDING, TEMPORARY LB. 200.000 2.000 400.00 2.000 400.00 2.000 400.00 
63009 SEEDING, MIXTURE NO. 20 LB. 850.000 4.050 3442.50 3.500 2975.00 3.500 2975.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4500.000 4500.00 1000.000 1000.00 5000.000 5000.00 
64301 TRAFFIC CONTROL LS 1.000 2155.000 2155.00 2195.000 2195.00 2200.000 2200.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 6900.000 0.450 3105.00 0.370 2553.00 0.370 2553.00 
66501 SAWING EXISTING PAVEMENT L.F. 56.000 5.000 280.00 8.000 448.00 10.000 560.00 
90004 MISC LS 1.000 13900.000 13900.00 1500.000 1500.00 4000.000 4000.00 

90004A RECREATION TRAIL DETOUR 
90365 QMP, BASE COURSES TON 4369.000 0.150 655.35 0.350 1529.15 0.500 2184.50 

QUALITY MANAGEMENT PROGRAM, BA 

PROPOSAL TOTAL....... 274975.41 289000.00 306606.39 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 237 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320036 

BIDDER NO 1: EARTHMOVERS, INC. 
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 3: DRESEL CONSTRUCTION CO., LTD. 
BIDDER NO 4: ALLIANCE STEEL CONSTRUCTION, INC. 
BIDDER NO 5: REUBEN JOHNSON & SON, INC. 
BIDDER NO 6: KOSHAK CONSTRUCTION CO., INC. 
BIDDER NO 7: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 18.000 300.000 5400.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 18.000 300.000 5400.00 0.000 0.00 0.000 0.00 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 97500.000 97500.00 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 2054.000 2.200 4518.80 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 773.000 2.300 1777.90 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 24327.000 2.600 63250.20 0.000 0.00 0.000 0.00 
20811 SELECTED BORROW EXCAVATION C.Y. 4422.000 12.500 55275.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 4369.000 9.830 42947.27 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 163.000 4.500 733.50 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 1474.000 1.250 1842.50 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 88.000 195.000 17160.00 0.000 0.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1474.000 26.700 39355.80 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 950.000 1.000 950.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 44.000 33.500 1474.00 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 51000.000 51000.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 18888.000 0.800 15110.40 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 27567.000 0.100 2756.70 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 25.000 4.500 112.50 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 25.000 4.500 112.50 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 635.000 1.000 635.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 635.000 1.000 635.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 635.000 0.010 6.35 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 188.000 1.500 282.00 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 188.000 1.500 282.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 17.000 32.500 552.50 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 238 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320036 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63003 SEEDING, TEMPORARY LB. 200.000 2.000 400.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 850.000 3.500 2975.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2195.000 2195.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 6900.000 0.390 2691.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 56.000 4.500 252.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 

90004A RECREATION TRAIL DETOUR 
90365 QMP, BASE COURSES TON 4369.000 0.350 1529.15 0.000 0.00 0.000 0.00 

QUALITY MANAGEMENT PROGRAM, BA 

PROPOSAL TOTAL....... 432113.07 0.00 0.000 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 239 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320037 

STATE PROJECT(S): 8210-12-71 LOCATION 54/RUSK COUNTY 
8444-03-71 MAIN CREEK, DEERTAIL CREEK, BRIDGE & APPS 

STH 73, TOWN RD 
RUSK COUNTY 

TYPE OF WORK: 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 6: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 317.860 1271.44 200.000 800.00 300.000 1200.00 
20102 CLEARING I.D. 40.000 7.040 281.60 10.000 400.00 10.000 400.00 
20104 GRUBBING STA. 4.000 290.890 1163.56 200.000 800.00 300.000 1200.00 
20105 GRUBBING I.D. 40.000 9.320 372.80 10.000 400.00 10.000 400.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 12000.000 12000.00 3000.000 3000.00 14547.000 14547.00 

10+00 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 12000.000 12000.00 3000.000 3000.00 10240.000 10240.00 

10+00 
20401 REMOVING PAVEMENT S.Y. 33.000 9.320 307.56 5.000 165.00 10.000 330.00 
20501 COMMON EXCAVATION C.Y. 611.000 5.390 3293.29 6.000 3666.00 7.000 4277.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 3000.000 3000.00 2000.000 2000.00 

B-54-92 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 4000.000 4000.00 2500.000 2500.00 

B-54-0102 
20650 COFFERDAMS LS 1.000 14900.000 14900.00 4000.000 4000.00 22917.000 22917.00 
20801 BORROW EXCAVATION C.Y. 186.000 10.820 2012.52 7.000 1302.00 10.000 1860.00 
21001 STRUCTURE BACKFILL C.Y. 645.000 12.050 7772.25 10.000 6450.00 10.500 6772.50 
21201 GRANULAR SUBBASE COURSE C.Y. 570.000 12.360 7045.20 7.000 3990.00 10.000 5700.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1415.090 1415.09 600.000 600.00 800.000 800.00 

8210-12-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1415.090 1415.09 500.000 500.00 500.000 500.00 

8444-03-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1029.000 16.000 16464.00 15.830 16289.07 14.500 14920.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 40.000 16.000 640.00 16.000 640.00 16.000 640.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 20.000 195.000 3900.00 195.000 3900.00 195.000 3900.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 240 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320037 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 305.000 34.380 10485.90 34.380 10485.90 34.380 10485.90 
41101 ASPHALTIC SURFACE TON 18.000 62.050 1116.90 62.050 1116.90 62.060 1117.08 
50201 CONCRETE MASONRY, BRIDGES C.Y. 147.000 280.000 41160.00 325.000 47775.00 320.000 47040.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 144.000 1.500 216.00 3.000 432.00 15.000 2160.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 136.000 375.000 51000.00 400.000 54400.00 301.000 40936.00 
50501 BAR STEEL REINFORCEMENT, BRIDG LB. 16320.000 0.590 9628.80 0.700 11424.00 0.700 11424.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 13660.000 0.590 8059.40 0.750 10245.00 0.650 8879.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2530.000 1.380 3491.40 0.900 2277.00 1.040 2631.20 
50601 STRUCTURAL CARBON STEEL LB. 230.000 6.000 1380.00 4.000 920.00 4.500 1035.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 325.000 21.000 6825.00 20.000 6500.00 20.000 6500.00 

10X42 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 7000.000 7000.00 6600.000 6600.00 

B-54-92 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 21.000 25.000 525.00 40.000 840.00 15.000 315.00 
52091 TEMPORARY CULVERT PIPE, 72-INC L.F. 62.000 114.410 7093.42 300.000 18600.00 440.000 27280.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 440.000 8.000 3520.00 13.000 5720.00 11.000 4840.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 690.000 2.000 1380.00 5.000 3450.00 11.000 7590.00 
60602 HEAVY RIPRAP C.Y. 205.000 37.000 7585.00 40.000 8200.00 30.000 6150.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 350.000 10.000 3500.00 10.000 3500.00 11.000 3850.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 1800.000 7200.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 500.000 500.00 

8210-12-71 
61910 MOBILIZATION LS 1.000 22000.000 22000.00 27000.000 27000.00 35790.000 35790.00 
62501 TOPSOIL S.Y. 70.000 4.880 341.60 3.000 210.00 2.000 140.00 
62505 SALVAGED TOPSOIL S.Y. 950.000 1.030 978.50 3.000 2850.00 1.000 950.00 
62702 MULCHING S.Y. 1260.000 0.200 252.00 0.200 252.00 0.200 252.00 
62811 EROSION BALES, DELIVERED EACH 70.000 5.000 350.00 5.000 350.00 5.000 350.00 
62812 EROSION BALES, INSTALLED EACH 70.000 5.000 350.00 5.000 350.00 5.000 350.00 
62815 SILT FENCE, DELIVERED L.F. 1280.000 1.000 1280.00 1.000 1280.00 1.100 1408.00 
62816 SILT FENCE, INSTALLED L.F. 1280.000 1.000 1280.00 1.000 1280.00 1.100 1408.00 
62817 SILT FENCE MAINTENANCE L.F. 1280.000 1.000 1280.00 1.000 1280.00 0.010 12.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 300.000 900.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 100.000 200.00 50.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 605.000 0.650 393.25 0.650 393.25 0.600 363.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 605.000 0.650 393.25 0.650 393.25 0.600 363.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 20.000 10.000 200.00 10.000 200.00 10.000 200.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 20.000 15.000 300.00 15.000 300.00 10.000 200.00 
62855 POLYETHYLENE SHEETING S.Y. 180.000 8.000 1440.00 3.000 540.00 2.500 450.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 241 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320037 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62905 FERTILIZER, TYPE B CWT. 2.000 55.000 110.00 55.000 110.00 30.000 60.00 
63003 SEEDING, TEMPORARY LB. 45.000 5.220 234.90 5.220 234.90 3.000 135.00 
63008 SEEDING, MIXTURE NO. 10 LB. 30.000 8.750 262.50 8.750 262.50 6.500 195.00 
63009 SEEDING, MIXTURE NO. 20 LB. 3.000 19.220 57.66 19.220 57.66 10.000 30.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 48.000 192.00 48.000 192.00 40.000 160.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 8.000 19.000 152.00 19.000 152.00 25.000 200.00 
64202 FIELD OFFICE, TYPE B LS 1.000 600.000 600.00 1000.000 1000.00 500.000 500.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 2200.000 2200.00 1000.000 1000.00 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 2800.000 2800.00 1000.000 1000.00 

8444-03-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 100.000 1.000 100.00 0.500 50.00 1.000 100.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 66.000 1.500 99.00 1.000 66.00 1.500 99.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1896.000 0.550 1042.80 0.700 1327.20 0.550 1042.80 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 450.000 2.000 900.00 3.000 1350.00 2.500 1125.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 205.000 2.000 410.00 2.000 410.00 2.650 543.25 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1800.000 0.750 1350.00 1.500 2700.00 0.750 1350.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 200.000 0.500 100.00 0.700 140.00 0.500 100.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 2800.000 0.400 1120.00 0.350 980.00 0.400 1120.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 400.000 1.000 400.00 1.100 440.00 1.000 400.00 
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 22.000 6.000 132.00 7.500 165.00 6.000 132.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 5.000 220.00 5.000 220.00 4.000 176.00 
90004 MISC LS 1.000 9500.000 9500.00 8000.000 8000.00 1150.000 1150.00 

90004A DE-WATERING 
90030 MISC L.F. 40.000 100.000 4000.00 75.000 3000.00 30.000 1200.00 

90030A TEMPORARY SHORING 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 10.000 28.000 280.00 25.000 250.00 25.000 250.00 

2 
90033 MISC S.Y. 120.000 58.500 7020.00 58.500 7020.00 24.000 2880.00 

90033A SHEET MEMBRANE WATERPRO 

PROPOSAL TOTAL....... 326543.68 327294.63 349822.03 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 242 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320037 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 6: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 500.000 2000.00 300.000 1200.00 317.860 1271.44 
20102 CLEARING I.D. 40.000 5.000 200.00 10.000 400.00 7.040 281.60 
20104 GRUBBING STA. 4.000 500.000 2000.00 300.000 1200.00 290.890 1163.56 
20105 GRUBBING I.D. 40.000 5.000 200.00 10.000 400.00 9.320 372.80 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 15000.000 15000.00 14000.000 14000.00 6500.000 6500.00 

10+00 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 15000.000 15000.00 9000.000 9000.00 5500.000 5500.00 

10+00 
20401 REMOVING PAVEMENT S.Y. 33.000 12.000 396.00 10.000 330.00 9.320 307.56 
20501 COMMON EXCAVATION C.Y. 611.000 8.000 4888.00 7.000 4277.00 5.390 3293.29 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 6000.000 6000.00 6000.000 6000.00 

B-54-92 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 20000.000 20000.00 11000.000 11000.00 4150.000 4150.00 

B-54-0102 
20650 COFFERDAMS LS 1.000 8000.000 8000.00 32000.000 32000.00 28000.000 28000.00 
20801 BORROW EXCAVATION C.Y. 186.000 15.000 2790.00 10.000 1860.00 10.820 2012.52 
21001 STRUCTURE BACKFILL C.Y. 645.000 15.000 9675.00 12.000 7740.00 22.000 14190.00 
21201 GRANULAR SUBBASE COURSE C.Y. 570.000 18.000 10260.00 10.000 5700.00 12.360 7045.20 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 500.000 500.00 1415.090 1415.09 

8210-12-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 500.000 500.00 1415.090 1415.09 

8444-03-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1029.000 15.830 16289.07 14.500 14920.50 16.000 16464.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 40.000 16.000 640.00 16.000 640.00 16.000 640.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 20.000 195.000 3900.00 195.000 3900.00 195.000 3900.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 305.000 34.380 10485.90 34.380 10485.90 34.380 10485.90 
41101 ASPHALTIC SURFACE TON 18.000 62.050 1116.90 62.050 1116.90 62.050 1116.90 
50201 CONCRETE MASONRY, BRIDGES C.Y. 147.000 275.000 40425.00 375.000 55125.00 300.000 44100.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 144.000 2.000 288.00 1.500 216.00 2.500 360.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 136.000 300.000 40800.00 403.000 54808.00 525.000 71400.00 
50501 BAR STEEL REINFORCEMENT, BRIDG LB. 16320.000 0.450 7344.00 0.520 8486.40 0.650 10608.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 243 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320037 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 13660.000 0.450 6147.00 0.520 7103.20 0.650 8879.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2530.000 0.750 1897.50 0.730 1846.90 1.050 2656.50 
50601 STRUCTURAL CARBON STEEL LB. 230.000 5.000 1150.00 4.000 920.00 7.500 1725.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 325.000 17.000 5525.00 17.000 5525.00 35.000 11375.00 

10X42 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7000.000 7000.00 6500.000 6500.00 6000.000 6000.00 

B-54-92 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 21.000 15.000 315.00 15.000 315.00 35.000 735.00 
52091 TEMPORARY CULVERT PIPE, 72-INC L.F. 62.000 100.000 6200.00 440.000 27280.00 165.000 10230.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 440.000 10.000 4400.00 9.000 3960.00 15.000 6600.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 690.000 6.000 4140.00 2.000 1380.00 5.000 3450.00 
60602 HEAVY RIPRAP C.Y. 205.000 35.000 7175.00 39.000 7995.00 50.000 10250.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 350.000 10.000 3500.00 11.000 3850.00 10.000 3500.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 1800.000 7200.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 1.000 1.00 1.000 1.00 

8210-12-71 
61910 MOBILIZATION LS 1.000 47207.500 47207.50 51500.000 51500.00 46600.000 46600.00 
62501 TOPSOIL S.Y. 70.000 5.000 350.00 2.000 140.00 4.880 341.60 
62505 SALVAGED TOPSOIL S.Y. 950.000 1.000 950.00 1.000 950.00 1.030 978.50 
62702 MULCHING S.Y. 1260.000 0.200 252.00 0.200 252.00 0.200 252.00 
62811 EROSION BALES, DELIVERED EACH 70.000 5.000 350.00 5.000 350.00 5.000 350.00 
62812 EROSION BALES, INSTALLED EACH 70.000 5.000 350.00 5.000 350.00 5.000 350.00 
62815 SILT FENCE, DELIVERED L.F. 1280.000 1.000 1280.00 1.100 1408.00 1.000 1280.00 
62816 SILT FENCE, INSTALLED L.F. 1280.000 1.000 1280.00 1.100 1408.00 1.000 1280.00 
62817 SILT FENCE MAINTENANCE L.F. 1280.000 1.000 1280.00 0.010 12.80 1.000 1280.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 300.000 900.00 100.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 50.000 100.00 100.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 605.000 0.650 393.25 0.600 363.00 0.650 393.25 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 605.000 0.650 393.25 0.600 363.00 0.650 393.25 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 20.000 10.000 200.00 10.000 200.00 10.000 200.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 20.000 15.000 300.00 10.000 200.00 15.000 300.00 
62855 POLYETHYLENE SHEETING S.Y. 180.000 3.000 540.00 2.500 450.00 8.000 1440.00 
62905 FERTILIZER, TYPE B CWT. 2.000 55.000 110.00 30.000 60.00 55.000 110.00 
63003 SEEDING, TEMPORARY LB. 45.000 5.220 234.90 3.000 135.00 5.220 234.90 
63008 SEEDING, MIXTURE NO. 10 LB. 30.000 8.750 262.50 6.500 195.00 8.750 262.50 
63009 SEEDING, MIXTURE NO. 20 LB. 3.000 19.220 57.66 10.000 30.00 19.220 57.66 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 48.000 192.00 40.000 160.00 35.000 140.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 8.000 19.000 152.00 25.000 200.00 18.000 144.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 244 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320037 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 500.000 500.00 300.000 300.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 

8444-03-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 66.000 1.500 99.00 1.500 99.00 1.500 99.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1896.000 0.550 1042.80 0.550 1042.80 0.550 1042.80 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 450.000 2.000 900.00 3.000 1350.00 2.600 1170.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 205.000 2.000 410.00 3.000 615.00 3.450 707.25 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1800.000 0.550 990.00 0.550 990.00 0.750 1350.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 200.000 0.500 100.00 0.500 100.00 0.500 100.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 2800.000 0.400 1120.00 0.400 1120.00 0.400 1120.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 400.000 1.000 400.00 1.000 400.00 1.000 400.00 
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 22.000 6.000 132.00 6.000 132.00 6.000 132.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 5.000 220.00 4.000 176.00 5.000 220.00 
90004 MISC LS 1.000 20000.000 20000.00 1800.000 1800.00 16000.000 16000.00 

90004A DE-WATERING 
90030 MISC L.F. 40.000 45.000 1800.00 120.000 4800.00 185.000 7400.00 

90030A TEMPORARY SHORING 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 10.000 18.000 180.00 25.000 250.00 40.000 400.00 

2 
90033 MISC S.Y. 120.000 75.000 9000.00 50.000 6000.00 58.500 7020.00 

90033A SHEET MEMBRANE WATERPRO 

PROPOSAL TOTAL....... 374576.23 400883.40 411043.16 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 245 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320039 

STATE PROJECT(S): 1624-05-71 LOCATION 71/WOOD COUNTY 
PITTSVILLE - MARSHFILED, STH 73 - N JCT USH 1 
STH 13 
WOOD COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: MATHY CONSTRUCTION COMPANY 
BIDDER NO 2: EARTH, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 379.000 8.000 3032.00 5.000 1895.00 0.000 0.00 
20105 GRUBBING I.D. 403.000 12.000 4836.00 5.000 2015.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 48.000 200.000 9600.00 300.000 14400.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 1735.000 2.000 3470.00 3.000 5205.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 713.000 3.000 2139.00 2.250 1604.25 0.000 0.00 
20408 REMOVING MASONRY C.Y. 4.500 80.000 360.00 100.000 450.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 1409.000 1.000 1409.00 1.300 1831.70 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 19301.000 4.340 83766.34 5.000 96505.00 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 3249.000 4.340 14100.66 5.250 17057.25 0.000 0.00 
21202 GRANULAR SUBBASE COURSE TON 26988.000 4.270 115238.76 4.450 120096.60 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 2600.000 2600.00 7000.000 7000.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 29895.000 6.350 189833.25 7.200 215244.00 0.000 0.00 
30409 SHAPING SHOULDERS STA. 1275.900 1.000 1275.90 30.000 38277.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 10767.000 4.470 48128.49 4.470 48128.49 0.000 0.00 
40203 ASPHALTIC MATERIAL FOR TACK CO TON 50.320 240.000 12076.80 240.000 12076.80 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 55072.000 0.450 24782.40 0.550 30289.60 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 3304.000 180.000 594720.00 180.000 594720.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 6132.000 20.920 128281.44 20.920 128281.44 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 48940.000 13.720 671456.80 13.750 672925.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 35246.000 1.000 35246.00 1.000 35246.00 0.000 0.00 
41020 SALVAGED ASPHALTIC PAVEMENT, M TON 17548.000 8.000 140384.00 8.000 140384.00 0.000 0.00 
41102 ASPHALTIC SURFACE, PATCHING TON 78.000 100.000 7800.00 100.000 7800.00 0.000 0.00 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 0.420 1000.000 420.00 1000.000 420.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 184.000 46.330 8524.72 46.330 8524.72 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 140.000 25.230 3532.20 25.230 3532.20 0.000 0.00 
50409 CONCRETE MASONRY, ENDWALLS C.Y. 17.000 531.180 9030.06 500.000 8500.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 2033.000 19.000 38627.00 19.950 40558.35 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 403.000 29.000 11687.00 26.950 10860.85 0.000 0.00 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 76.000 46.000 3496.00 55.000 4180.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 246 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320039 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52009 CULVERT PIPE, CLASS III, 36-IN L.F. 312.000 48.000 14976.00 55.650 17362.80 0.000 0.00 
52098 CLEANING CULVERT PIPES EACH 3.000 345.000 1035.00 500.000 1500.00 0.000 0.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 146.000 19.000 2774.00 18.500 2701.00 0.000 0.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 107.000 356.000 38092.00 760.000 81320.00 0.000 0.00 
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 12.000 500.000 6000.00 600.000 7200.00 0.000 0.00 
52181 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 600.000 1200.00 978.000 1956.00 0.000 0.00 
52182 STL APRN ENDWL FR CLVT PIPE, S EACH 12.000 1500.000 18000.00 1600.000 19200.00 0.000 0.00 
52191 STL APRN ENDWL PIPE ARCH, SLOP EACH 8.000 200.000 1600.00 540.000 4320.00 0.000 0.00 
52205 RCCP, CL III, 24-INCH L.F. 30.000 47.000 1410.00 125.000 3750.00 0.000 0.00 
52207 RCCP, CL III, 30-INCH L.F. 120.000 58.000 6960.00 88.000 10560.00 0.000 0.00 
52209 RCCP, CL III, 36-INCH L.F. 348.000 67.000 23316.00 90.000 31320.00 0.000 0.00 
52210 RCCP, CL III, 42-INCH L.F. 26.000 84.000 2184.00 155.000 4030.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 300.000 300.00 300.000 300.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 400.000 2000.00 400.000 2000.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 500.000 1000.00 465.000 930.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 9.000 660.000 5940.00 600.000 5400.00 0.000 0.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 4.000 800.000 3200.00 810.000 3240.00 0.000 0.00 
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F. 208.000 94.000 19552.00 105.000 21840.00 0.000 0.00 
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 16.000 1100.000 17600.00 1100.000 17600.00 0.000 0.00 
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 67.000 10.700 716.90 10.700 716.90 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 2486.000 8.510 21155.86 8.510 21155.86 0.000 0.00 
60601 RIPRAP C.Y. 12.000 80.000 960.00 50.000 600.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 122.000 26.000 3172.00 20.800 2537.60 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 514.000 38.000 19532.00 33.000 16962.00 0.000 0.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 299.000 62.000 18538.00 60.300 18029.70 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 3.000 2500.000 7500.00 2800.000 8400.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 3.000 1600.000 4800.00 1200.000 3600.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 15.000 266.000 3990.00 220.000 3300.00 0.000 0.00 
61180 INLET COVERS, TYPE HM EACH 3.000 373.000 1119.00 310.000 930.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 375.000 29.510 11066.25 32.000 12000.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 837.500 10.500 8793.75 10.500 8793.75 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 35.000 55.000 1925.00 60.000 2100.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 16.000 1800.000 28800.00 1760.000 28160.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 17150.000 17150.00 35000.000 35000.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 297.000 25.000 7425.00 25.000 7425.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 80.000 230.000 18400.00 200.000 16000.00 0.000 0.00 
62401 WATER MGAL 359.000 12.000 4308.00 15.500 5564.50 0.000 0.00 
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62501 TOPSOIL S.Y. 8352.000 0.760 6347.52 1.200 10022.40 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 96564.000 0.760 73388.64 0.600 57938.40 0.000 0.00 
62703 MULCHING TON 48.300 200.000 9660.00 210.000 10143.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 24.000 10.000 240.00 6.000 144.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 24.000 10.000 240.00 6.000 144.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 5457.000 0.300 1637.10 1.000 5457.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 5457.000 1.040 5675.28 1.000 5457.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 5457.000 0.010 54.57 0.200 1091.40 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 300.000 1500.00 200.000 1000.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 200.000 600.00 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1812.000 0.540 978.48 0.650 1177.80 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1812.000 0.570 1032.84 0.650 1177.80 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 125.000 3.120 390.00 0.650 81.25 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 125.000 3.120 390.00 0.650 81.25 0.000 0.00 
62880 CULVERT PIPE DITCH CHECKS EACH 57.000 65.000 3705.00 50.000 2850.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 56.700 26.310 1491.78 28.000 1587.60 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 1275.000 3.470 4424.25 2.000 2550.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 1275.000 5.330 6795.75 5.000 6375.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 5255.000 6.500 34157.50 5.000 26275.00 0.000 0.00 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 3.000 61.400 184.20 42.000 126.00 0.000 0.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 28.000 55.670 1558.76 42.000 1176.00 0.000 0.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 31.000 59.560 1846.36 46.000 1426.00 0.000 0.00 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 10.000 63.130 631.30 55.000 550.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 596.380 17.120 10210.03 16.900 10078.82 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 85.000 20.860 1773.10 20.000 1700.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 55.000 31.310 1722.05 30.000 1650.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3500.000 3500.00 5000.000 5000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1972.000 1972.00 1500.000 1500.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 6000.000 0.200 1200.00 0.500 3000.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 164.000 2.000 328.00 5.000 820.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 48.000 3.000 144.00 5.000 240.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 124588.000 0.240 29901.12 0.240 29901.12 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3308.000 0.900 2977.20 0.900 2977.20 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 51013.000 0.300 15303.90 0.300 15303.90 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 61.000 48.000 2928.00 48.000 2928.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 70.000 6.000 420.00 6.000 420.00 0.000 0.00 
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 317.000 3.000 951.00 3.000 951.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 28.000 4.000 112.00 4.000 112.00 0.000 0.00 
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64790 PAVEMENT MARKING, ISLAND NOSE, EACH 3.000 90.000 270.00 90.000 270.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 102023.000 0.100 10202.30 0.140 14283.22 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 9.000 100.000 900.00 100.000 900.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 8816.000 0.390 3438.24 0.390 3438.24 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 8816.000 0.390 3438.24 0.390 3438.24 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3787.000 1.000 3787.00 1.000 3787.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 88.000 55.000 4840.00 55.000 4840.00 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 62863.000 0.220 13829.86 0.220 13829.86 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 8816.000 0.390 3438.24 0.390 3438.24 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 764.000 1.250 955.00 2.000 1528.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 64.000 3.500 224.00 5.000 320.00 0.000 0.00 
90005 MISC EACH 8.000 800.000 6400.00 600.000 4800.00 0.000 0.00 

90005A GRADING, SHAPING, & TOP 
FOR CULVERT PIPE EXTENSIONS 

90005 MISC EACH 1.000 2000.000 2000.00 1500.000 1500.00 0.000 0.00 
90005B INLETS, TYPE 11, MODIFI 

90005 MISC EACH 1.000 3000.000 3000.00 2000.000 2000.00 0.000 0.00 
90005C INLETS, TYPE 11, MODIFI 

90005 MISC EACH 42.000 600.000 25200.00 400.000 16800.00 0.000 0.00 
90005D GRADING AND SHAPING DRI 

90030 MISC L.F. 104.000 5.000 520.00 5.000 520.00 0.000 0.00 
90030A PAVEMENT MARKING, DIAGO 
18-INCH, EPOXY 

90033 MISC S.Y. 46833.000 1.010 47301.33 0.400 18733.20 0.000 0.00 
90033A PREPARATION FOR LAWN TY 

90035 MISC TON 50.000 25.000 1250.00 13.500 675.00 0.000 0.00 
90035A DISINTEGRATED GRANITE B 

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 16.000 256.410 4102.56 500.000 8000.00 0.000 0.00 
90365 QMP, BASE COURSES TON 22884.000 0.230 5263.32 0.300 6865.20 0.000 0.00 
90394 PROFILOGRAPH LS 1.000 5000.000 5000.00 5000.000 5000.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 30.000 600.000 18000.00 250.000 7500.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 32.000 25.000 800.00 38.000 1216.00 0.000 0.00 

PROPOSAL TOTAL....... 2910676.40 3033608.50 0.00 
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STATE PROJECT(S): 1633-04-61 LOCATION 61/TREMPEALEAU COUNTY 
MAIN ST, GALESVILLE, BRIDGE & APPS 
USH 53 
TREMPEALEAU COUNTY 

TYPE OF WORK: 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 500.000 500.00 250.000 250.00 
50220 PREFORMED ELASTOMERIC COMP JOI L.F. 93.000 15.000 1395.00 25.000 2325.00 25.000 2325.00 

2.5-INCH 
50221 PREFORMED ELASTOMERIC COMP JOI L.F. 62.000 75.000 4650.00 30.000 1860.00 45.000 2790.00 

4-INCH 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 109.000 3.000 327.00 2.000 218.00 3.000 327.00 
50511 COATED HIGH STR BAR STL REINF, LB. 330.000 2.000 660.00 1.000 330.00 1.500 495.00 
50903 PREPARATION, DECKS, TYPE 1 S.Y. 245.000 50.000 12250.00 38.000 9310.00 60.000 14700.00 
50904 PREPARATION, DECKS, TYPE 2 S.Y. 98.000 50.000 4900.00 40.000 3920.00 55.000 5390.00 
50905 CLEANING, DECKS S.Y. 702.000 6.000 4212.00 10.000 7020.00 6.000 4212.00 
50910 JOINT REPAIR S.Y. 51.000 70.000 3570.00 150.000 7650.00 300.000 15300.00 
50912 CURB REPAIR L.F. 50.000 40.000 2000.00 30.000 1500.00 30.000 1500.00 
50920 FULL DEPTH DECK REPAIR S.Y. 9.000 100.000 900.00 200.000 1800.00 200.000 1800.00 
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 43.000 500.000 21500.00 600.000 25800.00 400.000 17200.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 500.000 5.000 2500.00 12.000 6000.00 12.000 6000.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 1000.000 2.000 2000.00 2.000 2000.00 4.000 4000.00 
61910 MOBILIZATION LS 1.000 21000.000 21000.00 41500.000 41500.00 30000.000 30000.00 
64201 FIELD OFFICE, TYPE A LS 1.000 1000.000 1000.00 250.000 250.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 900.000 900.00 900.000 900.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 510.000 0.500 255.00 1.000 510.00 1.000 510.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 110.000 1.000 110.00 1.100 121.00 1.100 121.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 510.000 0.100 51.00 1.000 510.00 1.000 510.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1650.000 0.500 825.00 0.800 1320.00 0.800 1320.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1300.000 1.340 1742.00 1.340 1742.00 1.340 1742.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 800.000 0.400 320.00 0.500 400.00 0.500 400.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 1950.000 0.900 1755.00 0.900 1755.00 0.900 1755.00 
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 27.000 6.000 162.00 3.000 81.00 3.000 81.00 
90004 MISC LS 1.000 14500.000 14500.00 14390.000 14390.00 14390.000 14390.00 
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90004A TEMPORARY TRAFFIC SIGNA 
90004 MISC LS 1.000 2000.000 2000.00 4250.000 4250.00 5280.000 5280.00 

90004B STRUCTURE OVERCOATING, 
AND PRIMING, STRUCTURE B-61-94 

90030 MISC L.F. 20.000 10.000 200.00 100.000 2000.00 80.000 1600.00 
90030A EPOXY CRACK SEALING 

90033 MISC S.Y. 702.000 10.700 7511.40 8.220 5770.44 14.000 9828.00 
90033A REMOVING CONCRETE MASON 

90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 2000.000 2000.00 1500.000 1500.00 2500.000 2500.00 
B-61-948 

PROPOSAL TOTAL....... 117795.40 147232.44 149226.00 
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STATE PROJECT(S): 6901-00-72 LOCATION 68/WAUPACA COUNTY 
SANDERS ROAD, BRIDGE & APPS 
LOCAL RD 
WAUPACA COUNTY 

TYPE OF WORK: 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: ZENITH TECH., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 6.000 350.000 2100.00 350.000 2100.00 350.000 2100.00 
20104 GRUBBING 40M 6.000 350.000 2100.00 350.000 2100.00 350.000 2100.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 11000.000 11000.00 13000.000 13000.00 15000.000 15000.00 

1+000 
20501 COMMON EXCAVATION M3 1820.000 4.500 8190.00 4.500 8190.00 4.500 8190.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 12000.000 12000.00 15000.000 15000.00 

B-68-106 
20901 GRANULAR BACKFILL M3 486.000 12.000 5832.00 10.000 4860.00 18.000 8748.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 1550.000 7.250 11237.50 7.250 11237.50 7.250 11237.50 
40204 ASPHALTIC MATERIAL FOR TACK CO L 150.000 2.250 337.50 2.250 337.50 2.250 337.50 
40301 QMP, ASPHALTIC MIXTURE MG 265.000 1.000 265.00 1.000 265.00 1.000 265.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 16.000 207.000 3312.00 207.000 3312.00 207.000 3312.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T MG 265.000 45.000 11925.00 45.000 11925.00 45.000 11925.00 
50201 CONCRETE MASONRY, BRIDGES M3 130.000 325.000 42250.00 365.000 47450.00 350.000 45500.00 

B-68-106 
50265 PROTECTIVE SURFACE TREATMENT M2 240.000 2.000 480.00 1.500 360.00 3.000 720.00 
50305 PRESTRESSED GIRDER, I TYPE, 11 M 101.200 300.000 30360.00 295.000 29854.00 325.000 32890.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 6870.000 0.750 5152.50 1.050 7213.50 1.230 8450.10 
50511 COATED HIGH STR BAR STL REINF, KG 3520.000 1.250 4400.00 1.300 4576.00 1.560 5491.20 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 45.000 360.00 65.000 520.00 60.000 480.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 500.000 3000.00 400.000 2400.00 475.000 2850.00 

B-68-106 
51030 CIP CONC PILING, DELIV & DRIVE M 280.000 45.000 12600.00 52.000 14560.00 50.000 14000.00 

273 mm 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 10200.000 10200.00 12000.000 12000.00 
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B-57-106 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 19.000 15.000 285.00 15.000 285.00 37.000 703.00 
52003 CULVERT PIPE, CLASS III, 450 M M 25.000 70.000 1750.00 70.000 1750.00 70.000 1750.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00 
60602 HEAVY RIPRAP M3 140.000 35.000 4900.00 40.000 5600.00 60.000 8400.00 
60604 MEDIUM RANDOM RIPRAP M3 70.000 45.000 3150.00 45.000 3150.00 45.000 3150.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 40.412 104.250 4212.95 104.250 4212.95 104.250 4212.95 
61408 STEEL PLATE BEAM GUARD, CLASS M 11.430 45.000 514.35 45.000 514.35 45.000 514.35 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1825.000 7300.00 1825.000 7300.00 1825.000 7300.00 
61910 MOBILIZATION LS 1.000 13000.000 13000.00 24400.000 24400.00 11000.000 11000.00 
62505 SALVAGED TOPSOIL M2 2400.000 2.100 5040.00 2.100 5040.00 2.100 5040.00 
62702 MULCHING M2 2950.000 0.230 678.50 0.230 678.50 0.230 678.50 
62811 EROSION BALES, DELIVERED EACH 100.000 3.370 337.00 3.370 337.00 3.370 337.00 
62812 EROSION BALES, INSTALLED EACH 100.000 6.870 687.00 6.870 687.00 6.870 687.00 
62815 SILT FENCE, DELIVERED M 150.000 2.160 324.00 2.160 324.00 2.160 324.00 
62816 SILT FENCE, INSTALLED M 150.000 3.890 583.50 3.890 583.50 3.890 583.50 
62817 SILT FENCE MAINTENANCE M 150.000 1.250 187.50 1.250 187.50 1.250 187.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 102.220 102.22 102.220 102.22 102.220 102.22 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 153.360 153.36 153.360 153.36 153.360 153.36 
62822 EROSION MAT, DELIVERED, CLASS M2 920.000 0.790 726.80 0.790 726.80 0.790 726.80 
62823 EROSION MAT, INSTALLED, CLASS M2 920.000 0.750 690.00 0.750 690.00 0.750 690.00 
62824 EROSION MAT, DELIVERED, CLASS M2 600.000 0.790 474.00 0.790 474.00 0.790 474.00 
62825 EROSION MAT, INSTALLED, CLASS M2 600.000 0.750 450.00 0.750 450.00 0.750 450.00 
62860 TURBIDITY BARRIERS M2 170.000 21.210 3605.70 21.210 3605.70 21.210 3605.70 
62905 FERTILIZER, TYPE B KG 103.000 3.250 334.75 3.250 334.75 3.250 334.75 
63003 SEEDING, TEMPORARY KG 20.000 10.080 201.60 10.080 201.60 10.080 201.60 
63009 SEEDING, MIXTURE NO. 20 KG 55.000 11.220 617.10 11.220 617.10 11.220 617.10 
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 199.000 238.80 199.000 238.80 199.000 238.80 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 500.000 500.00 750.000 750.00 
64301 TRAFFIC CONTROL LS 1.000 1300.000 1300.00 1300.000 1300.00 1300.000 1300.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 560.000 0.600 336.00 0.600 336.00 0.600 336.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 480.000 0.100 48.00 0.100 48.00 0.100 48.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 320.000 0.500 160.00 0.500 160.00 0.500 160.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 185.000 2.000 370.00 2.000 370.00 2.000 370.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 281.000 3.000 843.00 3.000 843.00 3.000 843.00 
66501 SAWING EXISTING PAVEMENT M 10.000 10.000 100.00 10.000 100.00 10.000 100.00 
90005 MISC EACH 10.000 40.000 400.00 100.000 1000.00 250.000 2500.00 

90005A BOULDER PLACEMENT 

PROPOSAL TOTAL....... 233002.63 255761.63 261465.43 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 253 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320041 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: ZENITH TECH., INC. 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 6.000 350.000 2100.00 200.000 1200.00 0.000 0.00 
20104 GRUBBING 40M 6.000 350.000 2100.00 200.000 1200.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 8000.000 8000.00 0.000 0.00 

1+000 
20501 COMMON EXCAVATION M3 1820.000 4.500 8190.00 4.550 8281.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 8700.000 8700.00 0.000 0.00 

B-68-106 
20901 GRANULAR BACKFILL M3 486.000 18.000 8748.00 16.000 7776.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 2500.000 2500.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 1550.000 7.250 11237.50 8.250 12787.50 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 150.000 2.250 337.50 2.250 337.50 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 265.000 1.000 265.00 1.000 265.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 16.000 207.000 3312.00 207.000 3312.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T MG 265.000 45.000 11925.00 45.000 11925.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES M3 130.000 375.000 48750.00 463.000 60190.00 0.000 0.00 

B-68-106 
50265 PROTECTIVE SURFACE TREATMENT M2 240.000 3.750 900.00 3.000 720.00 0.000 0.00 
50305 PRESTRESSED GIRDER, I TYPE, 11 M 101.200 265.000 26818.00 329.000 33294.80 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 6870.000 1.200 8244.00 1.240 8518.80 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, KG 3520.000 1.400 4928.00 1.420 4998.40 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 52.000 416.00 92.000 736.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 475.000 2850.00 470.000 2820.00 0.000 0.00 

B-68-106 
51030 CIP CONC PILING, DELIV & DRIVE M 280.000 60.500 16940.00 65.000 18200.00 0.000 0.00 

273 mm 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 18000.000 18000.00 14200.000 14200.00 0.000 0.00 

B-57-106 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 19.000 25.000 475.00 43.000 817.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 450 M M 25.000 70.000 1750.00 74.000 1850.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 75.000 300.00 112.000 448.00 0.000 0.00 
60602 HEAVY RIPRAP M3 140.000 41.000 5740.00 60.000 8400.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP M3 70.000 45.000 3150.00 50.000 3500.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 254 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320041 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61407 STEEL THRIE BEAM STRUCTURE APP M 40.412 104.250 4212.95 104.240 4212.55 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 11.430 45.000 514.35 45.000 514.35 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1825.000 7300.00 1825.000 7300.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 35500.000 35500.00 32500.000 32500.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 2400.000 2.100 5040.00 1.200 2880.00 0.000 0.00 
62702 MULCHING M2 2950.000 0.230 678.50 0.230 678.50 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 100.000 3.370 337.00 3.370 337.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 100.000 6.870 687.00 6.870 687.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 150.000 2.160 324.00 2.160 324.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 150.000 3.890 583.50 3.890 583.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 150.000 1.250 187.50 1.250 187.50 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 102.220 102.22 102.220 102.22 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 153.360 153.36 153.360 153.36 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS M2 920.000 0.790 726.80 0.790 726.80 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS M2 920.000 0.750 690.00 0.750 690.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 600.000 0.790 474.00 0.790 474.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 600.000 0.750 450.00 0.750 450.00 0.000 0.00 
62860 TURBIDITY BARRIERS M2 170.000 21.210 3605.70 21.210 3605.70 0.000 0.00 
62905 FERTILIZER, TYPE B KG 103.000 3.250 334.75 3.250 334.75 0.000 0.00 
63003 SEEDING, TEMPORARY KG 20.000 10.080 201.60 10.080 201.60 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 KG 55.000 11.220 617.10 11.220 617.10 0.000 0.00 
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 50.000 200.00 50.000 200.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 199.000 238.80 199.000 238.80 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1300.000 1300.00 1300.000 1300.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 560.000 0.600 336.00 0.600 336.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 480.000 0.100 48.00 0.100 48.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 320.000 0.500 160.00 0.500 160.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 185.000 2.000 370.00 2.750 508.75 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 281.000 5.000 1405.00 2.750 772.75 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 10.000 10.000 100.00 65.600 656.00 0.000 0.00 
90005 MISC EACH 10.000 150.000 1500.00 40.000 400.00 0.000 0.00 

90005A BOULDER PLACEMENT 

PROPOSAL TOTAL....... 278354.13 287657.23 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 255 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320042 

STATE PROJECT(S): 7520-09-71 LOCATION 10/CLARK COUNTY 
7524-01-70 MERRILLAN - NEILLSVILLE RD, MERRILLAN - E CNT 
7524-01-72 STH 95 

CLARK, JACKSON COUNTY 
TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: MATHY CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: B. R. AMON & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 26.000 239.000 6214.00 380.000 9880.00 100.000 2600.00 
20104 GRUBBING STA. 26.000 239.000 6214.00 380.000 9880.00 100.000 2600.00 
20201 ROADSIDE CLEARING STA. 100.000 62.000 6200.00 145.000 14500.00 100.000 10000.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 28000.000 28000.00 60000.000 60000.00 28000.000 28000.00 

341+71 
20401 REMOVING PAVEMENT S.Y. 5111.000 2.000 10222.00 3.500 17888.50 2.000 10222.00 
20411 REMOVING GUARDRAIL L.F. 6379.000 1.000 6379.00 1.000 6379.00 1.000 6379.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 4643.000 2.430 11282.49 2.430 11282.49 4.000 18572.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 32497.000 1.210 39321.37 1.210 39321.37 1.700 55244.90 
20460 REMOVING BUILDING, STATION LS 1.000 600.000 600.00 6000.000 6000.00 1000.000 1000.00 

230+60, RT 
20495 CLOSING CULVERT PIPES EACH 1.000 600.000 600.00 1200.000 1200.00 1000.000 1000.00 
20501 COMMON EXCAVATION C.Y. 28600.000 3.030 86658.00 4.200 120120.00 2.400 68640.00 
20505 MARSH EXCAVATION C.Y. 1000.000 3.030 3030.00 4.500 4500.00 2.400 2400.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 34500.000 34500.00 50000.000 50000.00 34500.000 34500.00 
20651 COFFERDAMS, STRUCTURE LS 1.000 18000.000 18000.00 80000.000 80000.00 18000.000 18000.00 
20801 BORROW EXCAVATION C.Y. 103.000 6.220 640.66 10.000 1030.00 5.750 592.25 
20901 GRANULAR BACKFILL C.Y. 62431.000 2.620 163569.22 5.300 330884.30 4.750 296547.25 
21001 STRUCTURE BACKFILL C.Y. 564.000 8.220 4636.08 15.000 8460.00 10.000 5640.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1300.000 1300.00 2500.000 2500.00 500.000 500.00 

7524-01-70 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 2500.000 2500.00 500.000 500.00 

7524-01-72 
21304 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 2500.000 2500.00 500.000 500.00 

7520-09-71 
21401 OBLITERATING OLD ROAD STA. 20.000 200.000 4000.00 200.000 4000.00 300.000 6000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 67078.000 4.170 279715.26 4.170 279715.26 10.550 707672.90 
30409 SHAPING SHOULDERS STA. 399.000 1.000 399.00 1.000 399.00 18.000 7182.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 256 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320042 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
30420 CABC, OPEN GRADED, NUMBER 2 TON 400.000 7.000 2800.00 10.000 4000.00 14.000 5600.00 
30426 BREAKER RUN STONE TON 4902.000 6.550 32108.10 6.340 31078.68 11.000 53922.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1596.000 1.000 1596.00 1.000 1596.00 1.200 1915.20 
40301 QMP, ASPHALTIC MIXTURE TON 10371.000 0.550 5704.05 0.550 5704.05 0.600 6222.60 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 625.000 200.000 125000.00 200.000 125000.00 190.000 118750.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 5508.000 13.380 73697.04 13.380 73697.04 23.300 128336.40 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 4863.000 13.380 65066.94 13.380 65066.94 22.600 109903.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 6470.000 1.000 6470.00 1.000 6470.00 1.000 6470.00 
41101 ASPHALTIC SURFACE TON 1911.000 22.420 42844.62 22.420 42844.62 22.900 43761.90 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 221.600 104.750 23212.60 104.750 23212.60 104.750 23212.60 
50201 CONCRETE MASONRY, BRIDGES C.Y. 321.000 325.000 104325.00 285.000 91485.00 325.000 104325.00 
50211 CONCRETE MASONRY, SEAL C.Y. 63.000 270.000 17010.00 200.000 12600.00 270.000 17010.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 2160.000 2.250 4860.00 2.000 4320.00 2.250 4860.00 
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 1872.000 115.000 215280.00 125.000 234000.00 115.000 215280.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 50995.000 0.450 22947.75 0.450 22947.75 0.450 22947.75 
50511 COATED HIGH STR BAR STL REINF, LB. 142645.000 0.550 78454.75 0.550 78454.75 0.550 78454.75 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 20.000 70.000 1400.00 45.000 900.00 70.000 1400.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 750.000 18000.00 600.000 14400.00 750.000 18000.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 585.000 16.000 9360.00 17.000 9945.00 16.000 9360.00 
51130 PILE POINTS EACH 26.000 50.000 1300.00 75.000 1950.00 50.000 1300.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 32.000 30.000 960.00 15.000 480.00 30.000 960.00 
52098 CLEANING CULVERT PIPES EACH 4.000 300.000 1200.00 600.000 2400.00 300.000 1200.00 
52233 RCCP, CL IV, 36-INCH L.F. 72.000 102.000 7344.00 42.000 3024.00 90.000 6480.00 
52235 RCCP, CL IV, 48-INCH L.F. 72.000 131.000 9432.00 60.000 4320.00 118.000 8496.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 24.000 411.000 9864.00 450.000 10800.00 495.000 11880.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 10.000 459.000 4590.00 500.000 5000.00 550.000 5500.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 4.000 707.000 2828.00 695.000 2780.00 810.000 3240.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 839.000 1678.00 825.000 1650.00 960.000 1920.00 
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 14.000 952.000 13328.00 990.000 13860.00 1100.000 15400.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 126.000 39.000 4914.00 23.000 2898.00 56.000 7056.00 
52409 SALVAGED CULVERT PIPE, 30-INCH L.F. 54.000 44.000 2376.00 29.500 1593.00 60.000 3240.00 
52411 SALVAGED CULVERT PIPE, 36-INCH L.F. 30.000 44.000 1320.00 35.500 1065.00 55.000 1650.00 
52412 SALVAGED CULVERT PIPE, 42-INCH L.F. 12.000 48.000 576.00 50.000 600.00 33.000 396.00 
52413 SALVAGED CULVERT PIPE, 48-INCH L.F. 60.000 50.000 3000.00 50.000 3000.00 72.000 4320.00 
52507 CORRUGATED ALUMINUM CLVRT PIPE L.F. 100.000 29.000 2900.00 24.900 2490.00 26.000 2600.00 
52508 CORRUGATED ALUMINUM CLVRT PIPE L.F. 100.000 36.000 3600.00 28.900 2890.00 34.000 3400.00 
52550 METAL ENDWALLS, ALUM CLVT PIPE EACH 4.000 77.000 308.00 160.000 640.00 110.000 440.00 
52554 METAL ENDWALLS, ALUM CLVT PIPE EACH 14.000 137.000 1918.00 225.000 3150.00 178.000 2492.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 257 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/20/01 

PROPOSAL: 20010320042 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52556 METAL ENDWALLS, ALUM CLVT PIPE EACH 4.000 322.000 1288.00 550.000 2200.00 500.000 2000.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 457.000 11.750 5369.75 11.750 5369.75 11.750 5369.75 
60224 CONCRETE SAFETY ISLANDS S.F. 215.000 6.900 1483.50 6.900 1483.50 6.900 1483.50 
60602 HEAVY RIPRAP C.Y. 1669.000 29.000 48401.00 35.000 58415.00 30.000 50070.00 
61121 INLETS, TYPE 1 EACH 4.000 720.000 2880.00 995.000 3980.00 1000.000 4000.00 
61176 INLET COVERS, TYPE V EACH 4.000 386.000 1544.00 400.000 1600.00 300.000 1200.00 
61200 PIPE UNDERDRAIN, 4-INCH L.F. 200.000 6.000 1200.00 6.000 1200.00 16.000 3200.00 
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 187.000 18.000 3366.00 8.000 1496.00 20.000 3740.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 330.000 29.000 9570.00 35.000 11550.00 29.000 9570.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 5182.000 9.150 47415.30 11.000 57002.00 9.150 47415.30 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 65.000 260.00 75.000 300.00 65.000 260.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 20.000 1700.000 34000.00 1900.000 38000.00 1700.000 34000.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00 

7524-01-72 
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00 

7520-09-71 
61804 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00 

7524-01-70 
61910 MOBILIZATION LS 1.000 149800.000 149800.00 213500.000 213500.00 95300.000 95300.00 
62203 ASPHALTIC FLUMES S.Y. 77.000 35.000 2695.00 25.000 1925.00 49.000 3773.00 
62501 TOPSOIL S.Y. 26331.000 0.660 17378.46 1.200 31597.20 0.600 15798.60 
62502 TOPSOIL C.Y. 55.000 14.000 770.00 14.200 781.00 8.000 440.00 
62505 SALVAGED TOPSOIL S.Y. 20976.000 0.660 13844.16 0.700 14683.20 0.600 12585.60 
62702 MULCHING S.Y. 78664.000 0.090 7079.76 0.100 7866.40 0.090 7079.76 
62811 EROSION BALES, DELIVERED EACH 110.000 4.000 440.00 4.000 440.00 4.000 440.00 
62812 EROSION BALES, INSTALLED EACH 110.000 4.000 440.00 4.000 440.00 4.000 440.00 
62815 SILT FENCE, DELIVERED L.F. 12400.000 0.980 12152.00 1.000 12400.00 0.890 11036.00 
62816 SILT FENCE, INSTALLED L.F. 12400.000 0.780 9672.00 1.000 12400.00 0.890 11036.00 
62817 SILT FENCE MAINTENANCE L.F. 12400.000 0.010 124.00 0.010 124.00 0.010 124.00 
62818 SILT SCREEN L.F. 200.000 15.000 3000.00 23.000 4600.00 15.000 3000.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 300.000 1500.00 100.000 500.00 300.000 1500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 50.000 150.00 200.000 600.00 50.000 150.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1283.000 0.490 628.67 0.500 641.50 0.490 628.67 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1283.000 0.490 628.67 0.500 641.50 0.490 628.67 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 6823.000 0.750 5117.25 1.100 7505.30 0.750 5117.25 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 6823.000 0.500 3411.50 0.500 3411.50 0.500 3411.50 
62905 FERTILIZER, TYPE B CWT. 36.790 24.500 901.36 28.000 1030.12 24.500 901.36 
63003 SEEDING, TEMPORARY LB. 1729.000 2.000 3458.00 2.400 4149.60 2.000 3458.00 
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63009 SEEDING, MIXTURE NO. 20 LB. 2589.000 3.470 8983.83 4.200 10873.80 3.470 8983.83 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 5000.000 5000.00 4500.000 4500.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 3450.000 3450.00 3500.000 3500.00 

7520-09-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 7000.000 7000.00 3500.000 3500.00 

7524-01-70 
64304 TRAFFIC CONTROL, PROJECT LS 1.000 4000.000 4000.00 1500.000 1500.00 3500.000 3500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 11774.000 0.330 3885.42 0.350 4120.90 0.300 3532.20 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 280.000 1.000 280.00 1.000 280.00 1.000 280.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 11916.000 0.500 5958.00 0.600 7149.60 0.500 5958.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 256.000 2.000 512.00 2.000 512.00 1.500 384.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1405.000 3.000 4215.00 2.000 2810.00 1.800 2529.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 250473.000 0.160 40075.68 0.170 42580.41 0.170 42580.41 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 3.000 400.000 1200.00 400.000 1200.00 400.000 1200.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 330.000 4.000 1320.00 4.000 1320.00 4.000 1320.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 3.000 60.000 180.00 60.000 180.00 60.000 180.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 85270.000 0.080 6821.60 0.080 6821.60 0.080 6821.60 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 10100.000 0.730 7373.00 0.800 8080.00 0.730 7373.00 
65050 CONSTRUCTION STAKING, CABC L.F. 10100.000 0.720 7272.00 0.680 6868.00 0.720 7272.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 457.000 1.800 822.60 2.000 914.00 1.800 822.60 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1225.000 1225.00 1200.000 1200.00 1225.000 1225.00 

B-10-195 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 85600.000 0.170 14552.00 0.100 8560.00 0.170 14552.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 759.000 3.950 2998.05 3.950 2998.05 3.950 2998.05 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 188.000 4.450 836.60 4.450 836.60 4.450 836.60 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 454.000 1816.00 454.000 1816.00 454.000 1816.00 
65401 CONCRETE BASES, TYPE 1 EACH 1.000 405.000 405.00 405.000 405.00 405.000 405.00 
65403 CONCRETE BASES, TYPE 5 EACH 6.000 475.000 2850.00 475.000 2850.00 475.000 2850.00 
90005 MISC EACH 4.000 456.000 1824.00 520.000 2080.00 465.000 1860.00 

90005A METAL APRON ENDWALLS FO 
SLOPED, 24-INCH 

90005 MISC EACH 2.000 911.000 1822.00 850.000 1700.00 944.000 1888.00 
90005B METAL APRON ENDWALLS FO 
SLOPED, 30-INCH 

90034 MISC C.Y. 685.000 335.000 229475.00 333.000 228105.00 335.000 229475.00 
90034A, CONCRETE MASONRY, STEE 
FOR BRIDGES 

90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 233615.000 0.990 231278.85 0.870 203245.05 1.370 320052.55 
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90365 QMP, BASE COURSES TON 67078.000 0.230 15427.94 0.230 15427.94 0.210 14086.38 
90370 WARRANTED MAINLINE ASPHALTIC P TON 52067.000 23.380 1217326.46 24.130 1256376.71 34.780 1810890.26 
90371 WARRANTED ANCILLARY ASPHALTIC TON 769.000 29.330 22554.77 29.330 22554.77 48.900 37604.10 
90394 PROFILOGRAPH LS 1.000 5000.000 5000.00 5000.000 5000.00 12000.000 12000.00 
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 104.100 60.000 6246.00 60.000 6246.00 60.000 6246.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 1069.000 10.000 10690.00 15.000 16035.00 10.000 10690.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 10060.000 1.000 10060.00 1.000 10060.00 1.000 10060.00 
90545 CONCRETE COLLAR EACH 2.000 1200.000 2400.00 400.000 800.00 600.000 1200.00 
90590 PIPE GRATES EACH 6.000 1640.000 9840.00 1950.000 11700.00 1751.000 10506.00 
90637 SAFETY FENCE L.F. 600.000 2.750 1650.00 3.000 1800.00 2.750 1650.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 200.000 4.000 800.00 4.000 800.00 4.000 800.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 800.000 2.000 1600.00 2.000 1600.00 2.000 1600.00 

PROPOSAL TOTAL....... 3922302.11 4390241.35 5274978.84 


